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NOTICE INVITING BIDS 

PROJECT NAME:  2024 Vault Improvement Project    

DESCRIPTION OF WORK:  The work comprises modifications and/or abandonment of 
six (6) vaults and associated piping and valves, including the locations and Work below:  

1. 4390S 2200W - Taylorsville – Abandon vault, bury gate valves, and relocate air
vac manhole to the right of way on the side of the street.

2. 4330S 300W - Murray – Abandon vault, bury gate valves, and relocate air vac
manhole to the right of way on the side of the street.

3. 4500S 350E - Murray/Millcreek boundary – Modify blowoff manhole piping and
valves.

4. 11400S State St - Draper / Sandy boundary – Construct new vault and piping to a
location out of the intersection and abandon existing vault.

5. 11400S 100E - Draper / Sandy boundary – Remove existing and replace vault roof,
valves, welded steel pipe, electrical, and communications.

6. 11400S 700E - Draper / Sandy boundary – Remove and replace existing welded
steel pipe, valves, entrance, electrical, and communications.

SITES OF WORK:  Listed in description of Work above. 

DISTRICT WEB SITE AND PLANHOLDERS LIST 
Prospective bidders must register at the District’s web site (www.jvwcd.org) under 
“Engineering Projects”. Prospective bidders are required to check the District’s web site 
for any addenda prior to submitting a responsive bid. The District’s web site will be used 
to publish updated information relative to the project, including a planholders list.  

OBTAINING CONTRACT DOCUMENTS:  The Contract Documents are entitled, 
“2024 Vault Improvement Project”. All Contract Documents may be obtained, online at 
www.jvwcd.org under “Engineering Projects”. 

PRE-BID MEETING:  A non-mandatory pre-bid meeting will be held at 3:00 pm on 
Tuesday, May 7, 2024 at the office of the Owner. Prospective bidders with questions 
regarding the project are encouraged to attend. 

RECEIPT OF BIDS:  Sealed bids will be received at the administration office of the Jordan 
Valley Water Conservancy District, Owner of the Work, located at 8215 South 1300 West, 
West Jordan, Utah 84088, until 3:00 pm, on Tuesday, May 21, 2024, for construction of 
the “2024 Vault Improvement Project”. Electronic bids may also be submitted in adobe 
.pdf format to ellisad@jvwcd.org.  JVWCD requests that electronic bids be submitted 15 
minutes prior to the bid opening deadline.  

OPENING OF BIDS:  The bids will be publicly opened and read at the time and location 
identified above. 

A-1

http://www.jvwcd.org/
http://www.jvwcd.org/
mailto:ellisad@jvwcd.org


NOTICE INVITING BIDS 
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AWARD OF CONTRACT:  An Award of Contract, if it were awarded, will be made within 
60 calendar days of the opening of bids. 

NOTICE TO PROCEED:  A Notice to Proceed, if it were issued, will be made within 
60 calendar days of the Notice of Award. 

COMPLETION OF WORK:  All work shall be completed within 400 calendar days from 
the date of the Notice to Proceed.  Work shall be sequenced and scheduled as listed 
Section 01 11 00 Summary of Work. 

BID SECURITY:  Each bid shall be accompanied by a certified or cashier’s check, money 
order or bid bond in the amount of five percent of the total bid price payable to the Jordan 
Valley Water Conservancy District as a guarantee that the bidder, if its bid is accepted, 
will promptly execute the contract, provide evidence of worker's compensation insurance, 
and furnish a satisfactory faithful performance bond in the amount of 100 percent of the 
total bid price and a payment bond in the amount of 100 percent of the total bid price. 

ADDRESS AND MARKING OF BID:  The envelope enclosing the bid shall be sealed 
and addressed to the Jordan Valley Water Conservancy District and delivered or mailed 
to 8215 South 1300 West, West Jordan, Utah 84088.  The envelope shall be plainly 
marked in the upper left-hand corner with the name and address of the bidder and shall 
bear the words "Bid for," followed by the title of the Contract Documents for the work and 
the date and hour of opening of bids.  The certified or cashier’s check, money order, or 
bidder's bond shall be enclosed in the same envelope with the bid. 

PROJECT ADMINISTRATION:  All questions relative to this project prior to the opening 
of bids shall be directed to the Engineer for the project.  It shall be understood, however, 
that no interpretations of the specifications will be made by telephone, nor will any "or 
equal" products be considered for approval prior to award of contract. 

ENGINEER 
Hansen, Allen & Luce, Inc, office (801) 566-5599 

859 W. South Jordan Parkway, South Jordan, Utah 84095 
Contact: Tyler Allen, P.E., cell 435-764-2415 

Email: tallen@halengineers.com 

OWNER'S RIGHTS RESERVED:  The Owner reserves the right to reject any or all bids, 
to waive any informality in a bid, and to make awards in the interest of the Owner. 

mailto:tallen@halengineers.com
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OWNER 
Jordan Valley Water Conservancy District 

8215 South 1300 West 
West Jordan, Utah 84088 

(801) 565-4300 
Project Manager: Conor Tyson, P.E. 

Email: conort@jvwcd.org 
 

 
JORDAN VALLEY WATER CONSERVANCY DISTRICT 

 

mailto:conort@jvwcd.org


INSTRUCTIONS TO BIDDERS 
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FORM OF BID:  The bid shall be made on the bidding schedule(s) bound herein.  The 
bid shall be enclosed in a sealed envelope bearing the name of the bidder and name of 
the project.  In the event there is more than one bidding schedule, the bidder may bid on 
any individual schedule or on any combination of schedules. 

DELIVERY OF BID:  The bid shall be delivered by the time and to the place stipulated in 
the Notice Inviting Bids.  It is the bidder's sole responsibility to see that his bid is received 
in proper time. 

WITHDRAWAL OF BIDS:  Bids shall be unconditionally accepted without alteration or 
correction, excepting that bidder may by means of written request, signed by the bidder 
or his properly authorized representative withdraw his bid.  Such written request must be 
delivered to the place stipulated in the Notice Inviting Bids for receipt of bids prior to the 
scheduled closing time for receipt of bids. 

OPENING OF BIDS:  The bids will be publicly opened and read at the time and place 
stipulated in the Notice Inviting Bids. 

MODIFICATIONS AND ALTERNATIVE BIDS:  Unauthorized conditions, limitations, or 
provisions attached to a bid may render it non-responsive and may cause its rejection.  
The completed bid forms shall be without interlineations, alterations, or erasures.  
Alternative bids will not be considered unless called for. Oral, telegraphic, or telephonic 
bids or modifications will not be considered. 

DISCREPANCIES IN BIDS:  In the event there is more than one bid item in a bidding 
schedule, the bidder shall furnish a price for all bid items in the schedule; failure to do so 
may render the bid non-responsive and subject to rejection.  In the event there are unit 
price bid items in a bidding schedule and the "amount" indicated for a unit price bid item 
does not equal the product of the unit price and quantity, the unit price shall govern and 
the "amount" will be corrected accordingly, and the Contractor shall be bound by said 
Correction.  In the event there is more than one bid item in a bidding schedule and the 
total indicated for the schedule does not agree with the sum of the prices bid on the 
individual items, the prices bid on the individual items shall govern and the total for the 
schedule will be corrected accordingly, and the Contractor shall be bound by said 
correction.
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BID SECURITY:  Each bid shall be accompanied by a certified or cashier’s check or 
approved bid bond in the amount stated in the Notice Inviting Bids.  Said check or bond 
shall be made payable to the Owner and shall be given as a guarantee that the bidder, if 
awarded the work, will enter into a contract within 10 calendar days after receipt of the 
contract from the Owner, and will furnish the necessary insurance certificates, Payment 
Bond, and Performance Bond; each of said bonds to be in the amount stated in the Notice 
Inviting Bids.  In case the apparent low bidder refuses or fails to enter into such contract 
or fails to provide the required insurance and insurance certificates, the check or bid bond, 
as the case may be, shall be forfeited to the Owner.  If the bidder elects to furnish a bid 
bond as his bid guarantee, he shall use the bid bond bound herein, or one conforming 
substantially to it in form. 

BIDDER'S EXAMINATION OF CONTRACT DOCUMENTS AND SITE 

It is the responsibility of each Bidder before submitting a Bid to: 

1. Examine Contract Documents thoroughly. 

2. Visit the site to become familiar with local conditions that may affect cost, 
progress, performance, or furnishing of the work. 

3. Consider federal, state and local laws and regulations that may affect cost, 
progress, and performance of furnishing of the work. 

4. Study and carefully correlate the Bidder's observations with the Contract 
Documents. 

5. Notify the Engineer of all conflicts, errors, or discrepancies in the Contract 
Documents. 

Reference is made to the Supplemental General Conditions for identification of: 

 1. Those reports of exploration and tests of subsurface conditions at the site, 
which have been utilized by the Engineer in the preparation of the Contract 
Documents. 

 2. Those drawings of physical conditions in or relating to existing surface and 
subsurface conditions (except underground utilities as defined in Article 1 
of the General Conditions) which are at or contiguous to the site and which 
were utilized by the Engineer in the preparation of the Contract Documents.  
Copies of such reports and drawings are available for inspection at the 
office of the Owner. 
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Information and data reflected in the Contract Documents with respect to underground 
facilities at/or contiguous to the site are based upon information and data furnished to the 
Owner and the Engineer by the owners of such underground facilities or others, and the 
Owner does not assume any responsibility for the accuracy or completeness thereof 
including any damages whatsoever that may be incurred by the Bidder or the Contractor 
through his reliance thereon unless it is expressly provided otherwise in the Supplemental 
General Conditions and/or the Technical Specifications. 

Before submitting a bid, the bidder shall conduct such examination, investigations, studies 
and tests as are necessary to satisfy himself as to:  the nature and location of the physical 
conditions (surface, subsurface and underground facilities), the general and local 
conditions particularly those bearing upon transportation, disposal, handling and storage 
of materials, availability of labor, availability of utilities, local weather conditions, the 
character of equipment and facilities required preliminary to and during the prosecution 
of the work; any and all other conditions that may in any way affect the cost, progress, 
performance or furnishing of materials in accordance with the Contract Documents.  All 
such examination, investigation, studies, tests and the like shall be at the Bidder's 
expense. 

Upon reasonable request in advance, the Owner shall provide each Bidder access to the 
site to conduct such explorations, examination, investigation and tests as each Bidder 
may determine necessary for the submission of a Bid.  The Bidder shall fill all holes, clean 
and restore the site to its former condition upon the completion of such activities. 

The submission of a bid hereunder shall be considered prima facie evidence that the 
Bidder has made such examination as is set forth in the above paragraph and is 
knowledgeable as to the location and site conditions surrounding the work and the 
conditions to be encountered in performing the work and as to the requirements, 
conditions and terms of the Contract and Contract Documents. 

The Owner assumes no responsibility for any understanding or representations made by 
any of its officers or agents during or prior to the execution of this Contract, for information 
contained in any reports, subsurface studies, or other information which may be made 
available for the Contractor's information and which are not included as Contract 
Documents, for any understanding or representations by the Owner or by others which 
are not expressly stated in the Contract Documents which liability is not expressly 
assumed by the Owner or its representatives or Engineer in the Contract Documents. 
Such information shall be deemed to be for the information of the Contractor and the 
Contractor shall have the obligation of evaluating any such information as to its accuracy 
and effect the Owner will not be liable or responsible for any such information or any 
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conclusions that may be drawn there from by the Contractor. 

The lands upon which the work is to be performed, right-of-ways and easements for 
access thereto together with other lands designated for use by the Contractor in 
performing the work are identified in the Contract Documents.  All additional lands and 
access thereto that are required for temporary construction facilities or storage of 
materials and equipment are to be provided by the Contractor.  Easements for permanent 
structures or permanent changes in existing structures are to be obtained and paid for by 
the Owner unless otherwise provided in the Contract Documents.  

The submission of a Bid shall constitute an incontrovertible representation by the Bidder 
that the Bidder has complied with every requirement of this Article, and that without 
exception the Bid is premised upon performing and furnishing the work required by the 
Contract Documents in compliance with such means, methods, techniques, sequences, 
or procedures of construction as may be indicated in or required by the Contract 
Documents; and that such means, methods, techniques, sequences or procedures 
described in the Contract Documents are sufficient in scope and detail to indicate and 
convey understanding of all terms and conditions for performance and furnishing the 
work. 

QUANTITIES OF WORK 

The quantities of work or material stated in the Bid Schedule are supplied only to give an 
indication of the general scope of the work; the Owner does not expressly or by implication 
agree that the actual amount of work or material will correspond therewith.  The Owner 
reserves the right after award of the Contract to increase or decrease the quantities of 
any unit price item of the work by an amount up to and including 25 percent of the quantity 
of any bid item, or to omit portions of such work as may be deemed necessary or 
expedient by the Engineer or Owner, without a change in the unit price.  Such right to 
revise and omit shall include the right to delete any bid item in its entirety, or to add 
additional bid items in quantities up to and including an aggregate total amount not to 
exceed 25 percent of the total amount of the Contract. 

The Bidders nor the ultimate Contractor on the Project shall at any time after the submittal 
of a bid make or have any claim for damages or anticipated profits or loss of profit or 
otherwise because of any difference between the quantities of work actually done and 
material furnished and those stated in said unit price items of the Bid. 
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COMPETENCY OF BIDDERS:  In selecting the lowest responsible Bidder, consideration 
will be given to the general competency of the Bidder for the performance of the work 
covered by the Bid.  To this end, each bid shall be supported by a statement of the bidder's 
experience as of recent date on the form entitled "Information Required of Bidder," bound 
herein.  No bid for the work will be accepted from a contractor who does not hold an active 
Contractor's license in good standing applicable to the type of work bid upon at the time 
of opening bids. 

After an award of the contract no substitution of the Project Manager or Project 
Superintendent will be allowed without the written approval by the Owner. 

DISQUALIFICATION OF BIDDERS:  More than one bid from an individual, firm 
partnership, corporation, or association under the same or different names will not be 
considered.  Reasonable grounds for believing that any bidder is interested in more than 
one bid for the work contemplated will cause the rejection of all bids in which such bidder 
is interested.  If there is reason for believing that collusion exists among the bidders, all 
bids will be rejected. 

RETURN OF BID GUARANTEE:  Within 10 calendar days after award of the contract, 
the Owner will return the bid guarantees accompanying such of the bids as are not 
considered in making the award.  All other bid guarantees will be held until a Notice to 
Proceed has been issued and accepted.  They will then be returned to the respective 
bidders whose bids they accompany. 

AWARD OF CONTRACT:  Award of the Contract, if it be awarded, will be based primarily 
on the lowest overall cost to the Owner, and will be made to a responsive and responsible 
bidder whose bid complies with all the requirements prescribed.  Any such award will be 
made by written notice and within 60 calendar days after opening of the bids, unless a 
different waiting period is expressly allowed in the Notice Inviting Bids.  Unless otherwise 
indicated, an award will not be made for less than all the bid items in an individual bidding 
schedule.  In the event the entire work is contained in more than one bidding schedule, 
the Owner may award schedules individually or in combination.  In the case of two bidding 
schedules which are alternate to each other, only one of such alternate schedules will be 
awarded. 
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EXECUTION OF CONTRACT:  The Bidder to whom the award is made shall secure all 
insurance and shall furnish all certificates and bonds required by the specifications within 
ten calendar days after receipt of the Notice of Award from the Owner.  The Bidder to 
whom the award is made shall execute a written contract with the Owner on the form of 
agreement provided within ten calendar days after receipt of the Agreement from the 
Owner.  Failure or refusal to enter into a contract as herein provided or to conform to any 
of the stipulated requirements in connection therewith shall be just cause for annulment 
of the award and forfeiture of the bid guarantee.  If the successful bidder refuses or fails 
to execute the contract, the Owner may award the contract to the second lowest 
responsible bidder, or reject all bids and re-advertise the project for rebidding.  If the 
second lowest responsible bidder refuses or fails to execute the contract, the Owner may 
award the contract to the third lowest responsible bidder.  On the failure or refusal of such 
second or third lowest bidder to execute the contract, each such bidder's guarantees shall 
be likewise forfeited to the Owner. 

ISSUANCE OF NOTICE TO PROCEED:  The Owner intends to execute the Agreement 
and issue the Notice to Proceed specifying the Project start date within ten calendar days 
after its receipt of the executed Agreement, Purchase Order Assignment(s), (if 
applicable), bonds and insurance certificates from the successful bidder.  If the Contract 
Time is expressed as a specific completion date in the Notice Inviting Bids and paragraph 
3.1 of the Agreement rather than a specific number of successive days following the start 
date identified in the Notice to Proceed, then any delay by the Owner beyond the ten days 
in issuing the Notice to Proceed shall extend the completion date by the number of days 
of the delay. 

LICENSES:  Contractor must be licensed as a business qualified to do business within 
the state of Utah prior to issuance of a Notice of Award.  Contractor must hold a current 
contractor’s license with classifications appropriate to the work being contracted. 

STATE REGISTRY:  The Contractor shall register the project, if awarded, on the State of 
Utah Construction Registry prior to the commencement of the work. 
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BID TO: JORDAN VALLEY WATER CONSERVANCY DISTRICT 

The undersigned Bidder hereby proposes to furnish all plant machinery, labor, services, 
materials, equipment, tools, supplies, transportation, utilities, and all other items and 
facilities necessary to perform all work required under the Bidding Schedule of the 
Owner's Contract Documents entitled “2024 Vault Improvement Project” drawings and all 
addenda issued by said Owner prior to opening of the bids. 

Addenda are only delivered by e-mail and through the internet. 

The undersigned bidder acknowledges receipt of the following addenda: 

No. Date Received No. Date Received 

Bidder agrees that, within 10 calendar days after receipt of Notice of Award from Owner, 
he will execute the Agreement in the required form, of which the Notice Inviting Bids, 
Instructions to Bidders, Bid, Information Required of Bidder, Technical Specifications, 
Drawings, and all addenda issued by Owner prior to the opening of bids, are a part, and 
will secure the required insurance and bonds and furnish the required insurance 
certificates; and that upon failure to do so within said time, then the bid guarantee 
furnished by Bidder shall be forfeited to Owner as liquidated damages for such failure; 
provided, that if Bidder shall execute the Agreement, secure the required insurance and 
bonds, and furnish the required insurance certificates within said time, his check, if 
furnished, shall be returned to him within five days thereafter, and the bid bond, if 
furnished, shall become void.  It is further understood that this bid may not be withdrawn 
for a period of 45 days after the date set for the opening thereof, unless otherwise required 
by law. 

Bidder: Dated:  ____________________                  ________________________________ 

By:  __________________________________ 
(Signature) 

Title:  _________________________________ 

Bidder further agrees to complete all work required within the time stipulated in the 
Contract Documents, and to accept in full payment therefore the price(s) named in the 
above-mentioned Bidding Schedule(s). 
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Bid Item #1:  4390 S 2200 W Vault Modifications (Sheets C-1, C-7) 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

1 Mobilization/Demobilization 1 L.S. $ 

2 Testing Agency Services 1 L.S. $ 

3 Remove 12” Gate Valve, Air Vac and top 
6 ft of Manhole. Install 12” WSP, 12” & 
4” Gate Valves (buried) and 2” SS pipe 
to Air Vac Manhole. 

1 L.S. $ 

4 Backfill abandoned vault & 2” SS pipe 1 L.S. $ 

5 Construct 60” Manhole Assembly w/ Air-
Vac Valve 

1 L.S. $ 

6 Test/Disinfect Valves, Piping. 1 LS $ 

7 Road Repair, Restore Sidewalk, Curb & 
Gutter, and Finished Ground Surfaces 

1 L.S. $ 

8 Traffic Control 1 L.S. $ 

TOTAL OF SCHEDULE OF VALUES for BID ITEM 1 

Bid Item #2: 4330 S 300 W (Commerce Ave) Vault Modifications (Sheets C-2, C-8) 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

1 Mobilization/Demobilization 1 L.S. $ 

2 Testing Agency Services 1 L.S. $ 

3 Remove Existing Vault Roof, Valves, 
Piping.  Install 12” DIP, 12” & 4” Gate 
Valves (buried) and 2” SS pipe to Air-
Vac Manhole  

1 L.S. $ 

4 Backfill abandoned vault & 2” SS pipe 1 L.S. $ 

5 Construct 60” Manhole Assembly w/ Air 
Vac 

1 L.S. $ 

6 Test/Disinfect Valves, Piping 1 L.S. $ 
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ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

7 Road Repair, Restore Finished Grade 
Surface 

1 L.S. $ 

8 Traffic Control 1 L.S. $ 

TOTAL OF SCHEDULE OF VALUES for BID ITEM 2 

Bid Item #3: 4500S 350E Vault Modifications (Sheets C-3 & C-9) 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

1 Mobilization/Demobilization 1 L.S. $ 

2 Testing Agency Services 1 L.S. $ 

3 Remove Existing 4” piping and valves. 
Install 4” WSP and 4” valves 

1 L.S. $ 

4 Test/Disinfect Valves, Piping 1 L.S. $ 

5 Traffic Control 1 L.S. $ 

TOTAL OF SCHEDULE OF VALUES for BID ITEM 3 

Bid Item #4: 11400 S State Steet Vault Relocation (Sheets C-4, C-4A, & C-10) 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

1 Mobilization/Demobilization 1 L.S. $ 

2 Testing Agency Services 1 L.S. $ 

3 Remove 12” valves from 33” pipe. 1 L.S. $ 

4 Construct 12”/10” Pipes & Connections 190 L.F. $ 

5 Construct concrete vault, piping & 
facilities 

1 L.S. $ 

6 Construct test, commission, all new 
vault electrical, controls & SCADA 

1 L.S. $ 
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ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

7 Remove/Abandon/CLSM fill old vault.  
Remove vault surface facilities; 2 
Manholes, valve boxes, electrical & 
controls in & out of vault, 2 vents. Seal 
live W tee (Draper). Disconnect old 
pipes & plug ends. 

1 L.S.  $ 

8 Test/Disinfect Valves, Pipelines 1 L.S.  $ 

9 Road Repair, Restore Finished Grade 
Surface 

1 L.S.  $ 

10 Traffic Control 1 L.S.  $ 

TOTAL OF SCHEDULE OF VALUES for BID ITEM 4  

 
Bid Item #5: 11400 S 200 E Vault Modifications (Sheets C-5, C-11, C-11A, C-11B) 
 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

1 Mobilization/Demobilization 1 L.S.  $ 

2 Testing Agency Services 1 L.S.  $ 

3 Purchase valves, piping, precast roof.  1 L.S.  $ 

4 Remove and replace vault roof, backfill. 1 L.S.  $ 

5 Remove existing vault piping, valves, 
wax tape, coatings, appurtenances. 
Clean vault. Construct new valves & 
piping; recoat exist piping, new 
appurtenances  

1 L.S.  $ 

6 Build, test, commission, all new electric, 
controls, SCADA & cathodic protection 

1 L.S.  $ 

7 Test/Disinfect Valves, Piping 1 L.S.  $ 

8 Road Repair, Restore Finished Grade 
Surface 

1 L.S.  $ 

9 Traffic Control 1 L.S.  $ 

TOTAL OF SCHEDULE OF VALUES for BID ITEM 5  

 
  



BID 

C-5

Bid Item #6: 11400 S 700 E Vault Modifications (Sheets C-7 & C12) 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

1 Mobilization/Demobilization 1 L.S. $ 

2 Testing Agency Services 1 L.S. $ 

3 Replace 12” Butterfly Valve w/ 350 psi 
buried Gate Valve 

1 L.S. $ 

4A Expose 16” WaterPro valve. Add on it a 
new valve box, extension stem. Repave 

1 L.S. $ 

4B Owner Option: Remove existing 16” 
Butterfly Valve & install new Butterfly 
Valve, pipe closure, gearbox, valve box. 
Repave. 

1 L.S. $ 

5 Remove Existing vault piping, valves, 
Manhole. Construct new valves, WSP, 
welding, lining, coating, facilities, & new 
Manhole. 

1 L.S. $ 

6 Build, test, commission, all new electric, 
controls, SCADA & cathodic protection 

1 L.S. $ 

7 Test/disinfect/commission valves, pipes 1 L.S. $ 

8 Road Repair, Restore Finished Grade 
Surface (excludes repaving in items 4A 
& 4B) 

1 L.S. $ 

9 Traffic Control 1 L.S. $ 

TOTAL OF SCHEDULE OF VALUES for BID ITEM 6 

BID SCHEDULE 

ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

1 4390 S 2200 W Vault Modifications 1 L.S. $ 

2 4330 S 300 W Vault Modifications 1 L.S. $ 

3 4500 S 350 W Vault Modifications 1 L.S. $ 
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ITEM DESCRIPTION 
ESTIMATED 
QUANTITY 

UNIT 
UNIT 
COST 

TOTAL 
AMOUNT 

4 11400 S State Street Vault Relocation 1 L.S. $ 

5 11400 S 100 E Vault Modifications 1 L.S. $ 

6 11400 S 700 E Vault Modifications 1 L.S. $ 

7 
Permits 1 

Allow
ance 

$15,000.00 

TOTAL BID AMOUNT 

Total Bid Amount including all system features shown or specified to make all project 
components complete and operable for the Six Vaults Modification Project in words: 

_________ Dollars 

and Cents. 

ATTACHMENTS TO THIS BID 
The following documents are attached to and made a condition of this Bid: 

1. Page D-1:        Required Bid security in the form of Bid Bond. 
2. Pages E1-E6:  Information Required of Bidder.
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KNOW ALL MEN BY THESE PRESENTS, 

That  
as Principal, and   
as Surety, are held and firmly bound unto the Jordan Valley Water Conservancy District 
(hereinafter called "Owner") in the sum of   
dollars, (not less than five percent of the total amount of the bid) for the payment of which 
sum, will and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS, Principal has submitted a bid to Owner to perform all work required under 
the bidding Schedule of the Owner's Contract Documents entitled “2024 Vault 
Improvement Project”, (hereafter called the “Project”). 

NOW THEREFORE, if Principal is awarded Contract by Owner for the Construction of the 
Project and, within the time and in the manner required under the heading "Instructions 
to Bidders" enters into the written contract entitled "Agreement" bound with said Contract 
Documents, furnishes the required certificates of insurance, and furnishes the required 
Performance Bond and Payment Bond within 10 calendar days after receipt of such 
contract from Owner, then this obligation shall be null and void, otherwise it shall remain 
in full force and effect.  In the event suit is brought upon this bond by Owner and judgment 
is recovered, Surety shall pay all costs incurred by Owner in such suit, including a 
reasonable attorney's fee to be fixed by the court. 

SIGNED AND SEALED, this _____ day of ___________, 20____. 

_________________________________ _________________________________ 

By: _____________________________ By: _____________________________ 

President 
Its: Its: 

(SEAL) (SEAL) 
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The Bidder shall furnish the following information. Failure to comply with this requirement 
may render the Bid non-responsive and subject to rejection. Additional sheets shall be 
attached as required. 

1. Contractor's name:  __________________________________________
2. Contractor’s address:  ________________________________________

    ________________________________________ 
    ________________________________________ 

Contractor’s Primary Contact: ___________________________________ 
Email address of Contractor’s primary contact: ______________________ 
Contractor's telephone number:  ________________________________ 

3. Contractor must be qualified and licensed to do business in Utah.
Utah Department of Commerce Information
Business Entity Number: _____________
Delinquent Date: ________________

4. Contractor must hold a current contractor license, classification E100.
Contractor's Utah License Number:  ______________________________
Expiration Date:     _______________________
Primary Classification:  _______________________
Supplemental Classification held, if any:   __________________________

5. Key Personnel Qualifications and Experience

List key personnel here and provide detailed information in Attachments A
and B. More than one Project Manager and/or Project Superintendent may
be proposed. Only personnel approved by the Owner will be allowed in the
key positions.

Project Manager A: _______________________________________
Project Manager (Alternate 1): ______________________________
Project Manager (Alternate 2): ______________________________

Project Manager shall have: 

• At least five (5) years construction experience

• Two (2) projects that included underground utility vault work
and pressurized welded steel pipe with a diameter of at least
24-inches.

• One (1) project that included pipeline construction within the
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public right-of-way which included traffic control. 

Project Superintendent A: _____________________________________ 
Project Superintendent (Alternate 1): _____________________________ 
Project Superintendent (Alternate 2): ______________________________ 

Project Superintendent shall have: 

• At least five (5) years construction experience

• Two (2) projects that included underground utility vault work
and pressurized welded steel pipe with a diameter of at least
24-inches.

• Two (2) projects that included pipeline construction within the
public right-of-way which included traffic control.

6. Previous Contractor Project Experience

Past project experience shall be provided for each requirement. The Owner 

shall be entitled to contact each and every reference listed by the 
contractor. The Contractor, by submitting a bid, expressly agrees that any 
information concerning the CONTRACTORS in possession of said entities 
and references may be made available to the owner.

Provide the information identified in Attachment C for each project which 
meets the minimum requirements listed below:

Requirements:

Contracting firm shall have successfully completed:

• Three (3) projects that included 24-inch diameter pressurized 
pipeline or larger with underground utility vault work.

o Two (2) of the projects shall have included 
welded steel pipeline construction.

o One (1) project that included pipeline construction 
within the public right-of-way which included traffic 
control.

Note: One project may satisfy multiple requirements for Project 
Manager, Superintendent, or Contractor. 
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7. Number of years as a contractor in construction work of this type:

________________________________________________________________ 

8. Name and title of officers of Contractor's firm:

________________________________________________________________ 

________________________________________________________________ 

________________________________________________________________ 

9. Number of persons employed full-time by the firm:  __________________

10. Name of person who inspected site of proposed work for your firm:

Name:  __________________________________________________________ 

Date of Inspection:  ________________________________________________ 

11. Surety company who will provide the required bonds on this contract:
_________________________________

Agent’s Name:_______________________________________________

Telephone:__________________________________________________

12. Workers Compensation Insurance Policy #: ________________________
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ATTACHMENT A 
(Copy as necessary – provide experience that meets the requirements listed above) 

Project Manager Data Sheet 

Name: ______________________________________________________________________________ 

Years experienced as Project Manager:  ___________________________________________________ 

Years of prior experience: ___________________   Positions: __________________________________ 

Qualifying Project #1 (Utility vault work with WSP): ________________________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: ________________________________ 

Qualifying Project #2 (Utility vault work with WSP): ________________________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: ________________________________ 

Qualifying Project #3 (ROW): ___________________________________________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: ________________________________ 
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ATTACHMENT B 
(Copy as necessary – provide experience that meets the requirements listed above) 

Superintendent Data Sheet 

Name: ______________________________________________________________________________ 

Years experienced as Superintendent:  ___________________________________________________ 

Years of prior experience: ___________________   Positions: __________________________________ 

Qualifying Project #1 (Utility vault work with WSP): ________________________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: ________________________________ 

Qualifying Project #2 (Utility vault work with WSP): ________________________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: ________________________________ 

Qualifying Project #3 (ROW): ___________________________________________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: ________________________________ 
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Qualifying Project #4 (ROW): ___________________________________________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: ________________________________ 



INFORMATION REQUIRED OF BIDDER 

ATTACHMENT C 

(Provide experience that meets the requirements listed above) 
Contracting Firm Data Sheet 

Name: ______________________________________________________________________________ 

Qualifying Project #1 (pressurized pipeline with utility vault): _______________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: ________________________________ 

Qualifying Project #2 (Utility vault work with WSP): ________________________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: ________________________________ 

Qualifying Project #3 (Utility vault work with WSP): ________________________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: ________________________________ 

Qualifying Project #4 (ROW): ___________________________________________________________ 

Project Summary: _____________________________________________________________________ 

____________________________________________________________________________________ 

Year Completed: ______________________________________________________________________ 

Total Cost: __________________________________________________________________________ 

Owner: _____________________________________________________________________________ 

Owner Contact Person: ______________________ Telephone: _________________________________

E-7
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AGREEMENT 
 

An Agreement made as of the _____ day of _________________, 20___, by and 
between the Jordan Valley Water Conservancy District, a Utah special district (“OWNER”), 
and ________________________, a ____________ corporation qualified to do business 
and doing business in the State of Utah (“CONTRACTOR”). 
 
 
TERMS: 
 

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter 
set forth, agree as follows: 
 

ARTICLE I 
WORK 

 
CONTRACTOR shall complete all Work as specified or indicated in the Contract 

Documents for the ____________________________. The Work is generally described as 
follows: 
 

Furnishing all labor, services, materials, equipment, and supplies except for such 
materials, equipment, and services as may be stipulated in the Contract Documents 
to be furnished by the OWNER; furnishing and removing all plant machinery, 
temporary structures, tools, supplies, transportation, utilities, and all other items, 
facilities and equipment, and to do everything required by this Agreement and the 
Contract Documents; accepting all responsibility for and paying for all loss and 
damage arising out of the nature of the Work aforesaid, or from the action of the 
elements, or from any unforeseen difficulties which may arise during the prosecution 
of the Work until its acceptance by OWNER, and for all risks of every description 
connected with the Work; also for all expenses resulting from the suspension or 
discontinuance of work, except as in the Contract Documents are expressly 
stipulated to be borne by OWNER. 

 
ARTICLE II 
ENGINEER 

 
The Project has been designed by the OWNER. The OWNER will assume all duties 

and responsibilities and have the rights and authority assigned to ENGINEER in the 
Contract Documents in connection with completion of the Work in accordance with the 
Contract Documents. 
 

[ALTERNATE PARAGRAPH]The Project has been designed by 
__________________, a __________ corporation qualified to do business and doing 
business in the State of Utah, who is hereinafter called “ENGINEER” and who is to act as 
OWNER’s representative, assume all duties and responsibilities and have the rights and 
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authority assigned to ENGINEER in the Contract Documents in connection with completion 
of the Work in accordance with the Contract Documents. 
 

ARTICLE III 
CONTRACT TIME 

 
3.1 The Work shall be complete, in accordance with paragraphs 14.08 and 14.09 

of the General Conditions, on or before _________________. 
 

3.2 Liquidated Damages:  OWNER and CONTRACTOR recognize that time is of 
the essence of this Agreement and that the OWNER will suffer financial loss 
if the Work is not completed within the time specified in paragraph 3.1 above, 
plus any extensions thereof allowed in accordance with Article 12 of the 
General Conditions. They also recognize the delays, expense and difficulties 
involved in proving in a legal or arbitration proceeding the actual loss suffered 
by OWNER if the Work is not completed on time. Accordingly, instead of 
requiring any proof of loss, OWNER and CONTRACTOR agree that as 
liquidated damages for delay (but not as a penalty) CONTRACTOR shall pay 
OWNER the amount specified in Article 14.07 of the General Conditions and 
in Article 18.01 of the Supplementary General Conditions for each day that 
expires after the time specified in paragraph 3.1 for final completion until the 
Work is substantially complete. And, after Substantial Completion if 
CONTRACTOR neglects, refuses or fails to complete the remaining Work 
within forty-five (45) days or any proper extension thereof granted by 
OWNER, CONTRACTOR shall pay OWNER the amount specified in Article 
14.07 of the General Conditions and in Article 18.01 of the Supplemental 
General Conditions for each day that expires after the forty-five (45) days 
until readiness for final payment. 

 
ARTICLE IV 

CONTRACT PRICE 
 

All payments to Contractor shall be made in accordance with the Contract 
Documents. OWNER shall pay CONTRACTOR for completion of the Work in accordance 
with the Contract Documents in current funds those prices stated in the approved Bid 
Schedule as named in the Notice of Award. 
 

ARTICLE V 
PAYMENT PROCEDURES 

 
CONTRACTOR shall submit Applications for Payment in accordance with Article 14 

of the General Conditions. Applications for Payment will be processed by ENGINEER as 
provided in the General Conditions. 
 

5.1 Progress Payments:  OWNER shall make progress payments on account of 
the Contract Price on the basis of CONTRACTOR's Applications for Payment 
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as recommended by ENGINEER, on a monthly basis. All progress payments 
will be on the basis of the progress of the Work measured by the schedule of 
values established in the General Conditions (and in the case of Unit Price 
Work based on the number of units completed) or, in the event there is no 
schedule of values, as provided in the General Conditions. 

 
5.2 Final Payment:  Upon final completion and acceptance of the Work in 

accordance with Article 14 of the General Conditions, OWNER shall pay the 
remainder of the Contract Price as recommended by ENGINEER as provided 
in Article 14. 

 
ARTICLE VI 
INTEREST 

 
All moneys not paid when due as provided in Article 14 of the General Conditions 

shall bear interest at the rate of twelve percent (12%) per annum. 
 

ARTICLE VII 
CONTRACTOR'S REPRESENTATION 

 
In order to induce OWNER to enter into the Agreement, CONTRACTOR makes the 

following representations: 
 

7.1 CONTRACTOR has familiarized itself with the nature and extent of the 
Contract Documents, Work, site, locality, and all local conditions and Laws 
and Regulations that in any manner may affect cost, progress, performance 
or furnishing of the Work. 

 
7.2 CONTRACTOR has studied carefully all exploration reports and test of 

subsurface conditions and drawings of physical conditions which are 
identified in the Supplementary General Conditions, as provided in paragraph 
4.02 of the General Conditions, and accepts the Technical Data contained in 
such reports and drawings upon which CONTRACTOR is entitled to rely. 

 
7.3 CONTRACTOR has obtained and carefully studied (or assumes 

responsibility for obtaining and carefully studying) all such examinations, 
investigations, explorations, tests, reports and studies (in addition to or to 
supplement those referred to in paragraph 7.2 above) which pertain to the 
subsurface or physical conditions at or contiguous to the site or otherwise 
may affect the cost, progress, performance or furnishing of the Work as 
CONTRACTOR considers necessary for the performance or furnishing of the 
Work at the Contract Price, within the Contract Time and in accordance with 
the other terms and conditions of the Contract Documents, including 
specifically the provisions of paragraph 4.02 of the General Conditions; and 
no additional examinations, investigations, explorations, tests, reports, 
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studies or similar information or data are or will be required by 
CONTRACTOR for such purposes. 

 
7.4 CONTRACTOR has reviewed and checked all information and data shown or 

indicated on the Contract Documents with respect to existing Underground 
Facilities at or contiguous to the site and assumes responsibility for the 
accurate location of said Underground Facilities. 

 
7.5 CONTRACTOR has correlated the results of all observations, examinations, 

investigations, explorations, tests, reports and studies with the terms and 
conditions of the Contract Documents. 

 
7.6 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or 

discrepancies that he had discovered in the Contract Documents and the 
written resolution thereof by ENGINEER is acceptable to CONTRACTOR. 

 
ARTICLE VIII 

CONTRACT DOCUMENTS 
 

The Contract Documents for the ________________________, which comprise the 
entire agreement between OWNER and CONTRACTOR concerning the Work, consist of 
the following: 
 

8.1 This Agreement; 
8.2 Performance and Payment Bonds; 
8.3 Notice of Award; 
8.4 Notice to Proceed; 
8.5 General Conditions; 
8.6 Supplemental General Conditions; 
8.7 Notice Inviting Bids; 
8.8 Instructions to Bidders; 
8.9 Information Required of Bidder; 
8.10 Technical Specifications; 
8.11 Drawings - Sheets Number One through ________; 
8.12 Addendum Number One through __________; and,  
8.13 CONTRACTOR's Bid, including all schedules and explanatory attachments; 

attached as Exhibit A. 
 

The CONTRACTOR (1) acknowledges that he has received a copy of each 
document, specified above, (2) acknowledges that he has read and understands each 
document specified above and (3) agrees to every term, condition and contract obligation 
set forth in each document specified above. 
 

There are no Contract Documents other than those listed above in this Article 8. The 
Contract Documents may only be amended, modified or supplemented as provided in 
paragraphs 3.03 of the General Conditions. 
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ARTICLE IX 
FEDERAL REQUIREMENTS 

 
The CONTRACTOR shall comply with federal regulations as stated in the 

Supplemental General Conditions, Article 21. 
 

ARTICLE X 
MISCELLANEOUS 

 
10.1 Terms used in this Agreement which are defined in Article 1 of the General 

Conditions will have the meanings indicated in the General Conditions. 
 

10.2 No assignment by a party hereto of any rights under or interests in the 
Contract Documents will be binding on another party hereto without the 
written consent of the party sought to be bound; and specifically but without 
limitation, moneys that may become due and moneys that are due may not 
be assigned without such consent (except to the extent that the effect of this 
restriction may be limited by law), and unless specifically stated to the 
contrary in any written consent to an assignment, no assignment will release 
or discharge the assignor from any duty or responsibility under the 
Contract Documents. 

 
10.3 In the event any legal action or other proceeding is brought for the 

enforcement of this Agreement and/or the Contract Documents, or for 
damages, because of an alleged dispute, breach, default or 
misrepresentation in connection with any of the provisions thereof, the 
successful or prevailing party shall be entitled to recover reasonable 
attorneys’ fees and other costs incurred in the action or proceeding, in 
addition to any other relief to which it may be entitled. 

 
10.4 Any notice to be given hereunder shall be deemed given when sent by 

registered or certified mail, postage prepaid to the parties at their respective 
addresses stated below or at any other address when notice of such change 
of address has been given as provided in this Article 10.4. 

 
 
 

[SIGNATURE PAGE FOLLOWS] 
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“OWNER”: 
 
Jordan Valley Water Conservancy District 
8215 South 1300 West 
West Jordan, Utah 84088 
 
 
 
 
By:       
 Alan E. Packard 
 Its General Manager/CEO 

“CONTRACTOR”: 
 
_____________________________ 
_____________________________ 
_____________________________ 
 
Utah License No. ____________ 
 
 
By:       
 
Its:       
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EXHIBIT A 
 

CONTRACTOR’S BID 
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 PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That                               , as Contractor, and                                                                                                              
as Surety, are held firmly bound unto the Jordan Valley Water Conservancy District 
hereinafter called "Owner," in the sum of $                                      for the payment of 
which sum well and truly to be made, we bind ourselves, our heirs, executors, 
administrators, successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS, Contractor has been awarded and is about to enter into the annexed 
Agreement with Owner to perform all work required under the Bidding Schedule(s) of the 
Owner's Contract Documents entitled “2024 Vault Improvement Project". 

NOW THEREFORE, if Contractor shall perform all the requirements of the Agreement 
required to be performed on his part, at the times and in the manner specified therein, 
then this obligation shall be null and void, otherwise it shall remain in full force and effect. 

PROVIDED, that any alterations in the work to be done or the materials to be furnished, 
or changes in the time of completion, which may be made pursuant to the terms of the 
Agreement, shall not in any way release Contractor or Surety thereunder, nor shall any 
extensions of the time granted under the provisions of the Agreement release either the 
Contractor or Surety, and notice of such alterations or extensions of the work, materials 
or time to complete made under the Agreement is hereby waived by Surety.  This Bond 
is furnished in compliance and in accordance with 14-1-18, Utah Code Ann., as amended, 
and 63-56-38 Utah Code Ann., as amended. 

SIGNED AND SEALED, this                    day of                        , 20    . 

  
  
__________________________________ __________________________________ 

  
  

By: _____________________________ By: _____________________________ 
  
  

Its:  Its:  

  
  

  
  

(SEAL) (SEAL) 
 

(SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY) 
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 PAYMENT BOND 

KNOW ALL MEN BY THESE PRESENTS, 

That                                                             as Contractor, and                                                                                   
as Surety, are held firmly bound unto the Jordan Valley Water Conservancy District 
hereinafter called "Owner," in the sum of $                             for the payment of which 
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, 
successors, and assigns, jointly and severally, firmly by these presents. 

WHEREAS, Contractor has been awarded and is about to enter into the annexed 
Agreement with Owner to perform all work required under the Bidding Schedule(s) of the 
Owner's Contract Documents entitled, “2024 Vault Improvement Project”. 

NOW THEREFORE, if said Contractor, or subcontractor, fails to pay for any materials, 
equipment, or other supplies, or for rental of same, used in connection with the 
performance of work contracted to be done, or for amounts due under applicable State 
law for any work or labor thereon, said Surety will pay for the same in an amount not 
exceeding the sum specified above, and, in the event suit is brought upon this bond, a 
reasonable attorney's fee to be fixed by the court.  This bond shall inure to the benefit of 
any persons, companies, or corporations entitled to file claims under applicable State law. 

PROVIDED, that any alterations in the work to be done or the materials to be furnished, 
or changes in the time of completion, which may be made pursuant to the terms of the 
Agreement, shall not in any way release Contractor or Surety thereunder, nor shall any 
extensions of time granted under the provisions of said contract release either Contractor 
or the Surety, and notice of such alterations or extensions of the work, materials or time 
to complete made under the Agreement is hereby waived by Surety.  This bond is 
furnished in compliance and in accordance with 14-1-18 and 19 Utah Code Ann., as 
amended, and 63-56-38 Utah Code Ann., as amended. 

SIGNED AND SEALED, this                    day of           _____             , 20 __     . 
 
  
  
__________________________________ __________________________________ 

  
  

By: _____________________________ By: _____________________________ 
  
  

Its:  Its:  

  
  

  
(SEAL) (SEAL) 

 
(SEAL AND NOTARIAL ACKNOWLEDGMENT OF SURETY) 
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NOTICE OF AWARD 
 
To:   
   
Re:  2024 Vault Improvement Project                                                                                                      
 
You are hereby notified that the OWNER has accepted your bid for the above 
referenced project in the amount of $____________________________. 
 
Furnish the required Contractor's Performance Bond, Payment Bond and Certificates of 
Insurance within ten calendar days from the date of this notice to you. An acknowledged 
copy of this Notice of Award, together with all future correspondence regarding this 
project, shall be sent to the District’s Project Manager:  Conor Tyson. 
 
When the Agreement is provided, sign and return it within ten calendar days from 
receipt of the agreement. 

 
Dated this            day of                  , 20      .       
 
 
 

______________________________   
      Shane K. Swenson, PE 
      Chief Engineer 
 
 ACCEPTANCE OF NOTICE 
 
Receipt of the above Notice of Award is hereby acknowledged by: 
  
___                                                                                                _ 
 
This                 day of                               , 20      .  
 
Signature:  ____________________________________________________________ 
 
Printed Name:  _________________________________________________________ 
 
Title:  ________________________________________________________________ 
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NOTICE TO PROCEED 

To: 

Re: 2024 Vault Improvement Project 

You are hereby notified to commence work in accordance with the Agreement dated 
___________________, and you are to complete the work by _________________. 

An acknowledged copy of this Notice to Proceed should be returned to the Owner, 
Attention: Conor Tyson, Staff Engineer. 

Dated this  day of  . 

___________________________________ 
Travis Christensen, P.E. 
Engineering Group Leader

ACCEPTANCE OF NOTICE 

Receipt of the above Notice to Proceed is hereby acknowledged by: 

____________________                                                              __________________ 

This                 day of                               , 20      .  

Signature:_____________________________________________________________ 

Printed Name:__________________________________________________________ 

Title:  ________________________________________________________________ 
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PAYMENT APPLICATION AND CERTIFICATE      No. ___ DATE: ________________ 

                 SHEET ______ OF _______ 

                                  PERIOD FROM ________________ TO ______________, 20___ 

PROJECT:  2024 Vault Improvement Project 

JVWCD PROJECT NO.:  4320 

CONTRACTOR:  ________________________________________________________ 

ADDRESS:  ____________________________________________________________ 

ENGINEER: ___________________________________________________________  

1. ORIGINAL CONTRACT PRICE: ............................................. $_______________ 

2. NET CHANGE ORDERS APPROVED TO DATE: ................. $_______________ 
(Attach Summary Sheet) 

3. REVISED CONTRACT AMOUNT: ......................................... $_______________ 
 (Sum of Lines 1 & 2) 

4. TOTAL VALUE OF WORK COMPLETED TO DATE ...  ......... $_______________ 
 (Attached Payment Breakdown) 

5. PERCENT PROJECT COMPLETE: .......................................................... _____% 
 (Divide Line 4 by 3 and multiply by 100) 

6. LESS AMOUNT RETAINED (5%) .......................................... $_______________ 

7. MATERIALS ON HAND .......................................................... $_______________ 
 (95% of Value, Listing Attached) 

8. SUBTOTAL (Sum of Lines 4, Line 6 and Line 7) .................... $_______________ 

9. LESS PREVIOUS PAYMENTS .............................................. $_______________ 

10. CURRENT PAYMENT DUE: .................................................. $_______________ 
 (Line 8 & 9) 
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                                                                Payment Application and Certificate No ______ 
 
                SHEET ______ OF _______ 
 

CONTRACTOR'S Certification: 
 

The undersigned CONTRACTOR certifies that:  (1) all previous progress payments 
received from OWNER on account of work done under the Contract referred to 
herein have been applied to discharge in full all obligations of CONTRACTOR 
incurred in connection with work covered by prior Applications for Payment 
numbered 1 through                  inclusive; and, (2) title to all materials and equipment 
incorporated in said Work or otherwise listed in or covered by this Application for 
Payment will pass to OWNER at time of payment free and clear of all liens, claims, 
security interests and encumbrances (except such as covered by bond acceptable 
to OWNER). 

 
Dated:  _________________ CONTRACTOR:  _____________________________ 
 
     By:  _______________________________________ 

 
Engineer's Recommendation: 

 
This Application (with accompanying documentation) meets the requirements of 
the Contract Documents and payment of the amount due this application is 
recommended. 

 
ENGINEER 

 
Dated:  _______________________  _____________________________ 
       Project Representative 
 
Dated:  _______________________  _____________________________ 
       Project Manager 
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 CHANGE ORDER 
 Change Order No.  ______ 

Date:  ________________ 

         Page ___ of ___ 

PROJECT NAME:  2024 Vault Improvement Project 

PROJECT NUMBER:  4320 

CONTRACTOR:  ________________________________________________________ 

CONTRACT DATE:  _____________________________________________________ 

The following changes are hereby made to the CONTRACT DOCUMENTS: 

1) 

2) 

3) 

Total Change to CONTRACT PRICE: ............................................................................. $ 

Original CONTRACT PRICE: .......................................................................................... $ 

Current CONTRACT PRICE adjusted by previous CHANGE ORDER(S) ....................... $ 

The new CONTRACT PRICE including this CHANGE ORDER will be ........................... $ 

The CONTRACT TIME will be increased by               calendar days. 

The date for Substantial Completion will be                       , 20     . 

 
The Contractor agrees to furnish all labor and materials and perform all work as necessary 
to complete the change order items for the price named herein, which includes all 
supervision and miscellaneous costs.  This change order constitutes full and mutual 
accord and satisfaction for all time and all costs related to this change.  By acceptance of 
this change order the Contractor agrees that the change order represents an equitable 
adjustment to the Contract, and further agrees to waive all right to file a claim arising out 
of or as a result of this change.  This document will become a supplement to the Contract, 
and all provisions will apply hereto, upon approval by the Owner. 
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CHANGE ORDER 
(CONTINUED) 

Change Order No.  ______ 

Date:  ________________ 

Page ___ of ___ 

 
 
Recommended:    

 Engineer – Hansen, Allen & Luce  Date 

    

Accepted:    

 Contractor –  Date 

    

Approved:     

 Owner - Jordan Valley Water Conservancy District  Date 
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 CONTRACTOR'S CERTIFICATE OF 
 SUBSTANTIAL COMPLETION 

 

OWNER   
    
TO: Jordan Valley Water Conservancy District   
 8215 South 1300 West   
 West Jordan, Utah 84088-0070   
    

 

PROJECT:  2024 Vault Improvement Project 

ATTENTION:  __________________________________________________________ 

FROM:  _______________________________________________________________ 
    Firm or Corporation 

This is to certify that I,_______________________________ am an authorized official of                                                                             
 
working in the capacity of________________________________________________ 
 
and have been properly authorized by said firm or corporation to sign the following 
statements pertaining to the subject contract: 

I know of my own personal knowledge, and do hereby certify, that the work of the 
contract described above has been substantially performed and all materials used 
and installed to date are in accordance with, and in conformity to, the contract 
drawings and specifications.  A list of all incomplete work is attached. 

The Contractor hereby releases the Owner and its agents from all claims of and 
liability to the Contractor for anything done or furnished for or relating to the work, 
as further provided in Article 14.08B of the General Conditions, except demands 
against the Owner for the remainder of progress payments retained to date, and 
unresolved written claims prior to this date. 

The contract work is now substantially complete, ready for its intended use, and 
ready for your inspection.  You are requested to issue a Certificate of Substantial 
Completion. 
 

SIGNATURE: _____________________________________________________ 

DATE:  __________________________________________________________ 
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 CONTRACTOR'S CERTIFICATE  
 OF 
 FINAL COMPLETION 
 
OWNER   
    
TO: Jordan Valley Water Conservancy District   
 8215 South 1300 West   
 West Jordan, Utah 84088-0070   
    

 

PROJECT: 2024 Vault Improvement Project 

ATTENTION:  Project Representative:  _______________________________________ 

FROM:  _______________________________________________________________ 
   Firm or Corporation 

This is to certify that I,                                                                 am an authorized official 
 
of                                                                            working in the capacity of_____________ 
 
___________________________________________and have been properly 
authorized by said firm or corporation to sign the following statements pertaining to the 
subject contract: 
 

I know of my own personal knowledge, and do hereby certify, that the work of the 
contract described above has been performed and all materials used and installed 
to date are in accordance with, and in conformity to, the contract drawings and 
specifications. 

The Contract work is now complete in all parts and requirements, excepting the 
attached list of minor deficiencies and the reasons for each being incomplete to 
date, for which exemption from final payment requirements is requested in 
conformance to Article 14.09A of the General Conditions of our Contract (if no 
exemptions requested, write "none")               .  The work is now ready for your 
final inspection.  The following items required from the Contractor prior to 
application for final payment (such as O & M Manuals, guarantees, record 
drawings, etc.)  are submitted herewith, if any: 
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I understand that neither the issuance by the Engineer of a Notice of Completion, 
nor the acceptance thereof by the Owner, shall operate as a bar or claim against 
the Contractor under the terms of the guarantee provisions of the Contract 
Documents. 

 

SIGNATURE:  
___________________________________________________________ 

DATE:  
_________________________________________________________________ 
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 CONSENT OF SURETY FOR FINAL PAYMENT 

PROJECT NAME:  2024 Vault Improvement Project 

LOCATION:  ___________________________________________________________ 

TYPE OF CONTRACT:  __________________________________________________ 

AMOUNT OF CONTRACT:  _______________________________________________ 

In accordance with the provisions of the above-named contract between the Owner and 
the Contractor, the following named surety:  

______________________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 

on the Payment Bond of the following named Contractor: 

______________________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 

hereby approves of final payment to the Contractor, and further agrees that said final 
payment to the Contractor shall not relieve the Surety Company named herein of any of 
its obligations to the following named Owner (as set forth in said Surety company's bond): 

______________________________________________________________________ 

______________________________________________________________________ 

IN WITNESS WHEREOF, the Surety Company has hereunto set its hand and seal this                    
day of                                , 20      . 

_____________________________________ 
(Name of Surety Company) 

_____________________________________ 
           (Signature of Authorized Representative) 

               ______________________________________ 
           (Name of Authorized Representatives) 

      _____________________________________ 
                                      (Title) 
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AFFIDAVIT OF PAYMENT 

To All Whom It May Concern: 

WHEREAS, the undersigned has been employed by the Jordan Valley Water 
Conservancy District to furnish labor and materials under a contract dated ___________ 
for the project entitled “2024 Vault Improvement Project”, in the County of Salt Lake, State 
of Utah, of which Jordan Valley Water Conservancy District is the Owner. 

NOW, THEREFORE, this                   day of                         , 20   , the undersigned, 
as the Contractor for the above-named Contract pursuant to the Conditions of the 
Contract hereby certifies that, except as listed below, he has paid in full or has otherwise 
satisfied all obligations for all materials and equipment furnished, for all work, labor, and 
services performed, and for all known indebtedness and claims against the Contractor for 
damages arising in any manner in connection with the performance of the Contract 
referenced above for which the Owner or his property might in any way be held 
responsible. 

EXCEPTIONS: (If none, write "None".  If required by the Owner, the 
Contractor shall furnish bond satisfactory to the Owner for each Exception.) 

 

  
Contractor (Name of sole ownership, 

 corporation or partnership) 
 
(affix corporate seal here) 
 
 

 
(Signature of Authorized Representative) 

 
Title:   
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ARTICLE 1 - DEFINITIONS 

Wherever used in these General Conditions or in the other Contract Documents the 
following terms have the meanings indicated:   

Addenda - Written or graphic instruments issued prior to the opening of Bids which make 
additions, deletions, or revisions to the Contract Documents.  

Agreement - The written contract between the OWNER and the CONTRACTOR for the 
performance of the WORK pursuant to the Contract Documents.  Documents incorporated 
into the contract by reference become part of the contract and of the Agreement.   

Application for Payment - The form furnished by the ENGINEER and completed by the 
CONTRACTOR to request progress or final payment including supporting documentation to 
substantiate the amounts for which payment is requested.   

Bonds - Performance, and Payment Bonds and other instruments which protect against 
loss due to inability or refusal of the CONTRACTOR to perform pursuant to the Contract 
Documents.  

Change Order - A document recommended by the ENGINEER, which is signed by the 
CONTRACTOR and the OWNER and authorizes an addition, deletion, or revision in the 
WORK, or an adjustment in the Contract Price or the Contract Time, issued on or after the 
Effective Date of the Agreement.   

Contract Documents - Information and Instructions, forms (including the Schedule of Prices 
and all required certificates and affidavits), Agreement, Performance Bond, Payment Bond, 
General Conditions, Supplemental General Conditions, Technical Specifications, Drawings 
and all Addenda and Change Orders executed pursuant to the provisions of the Contract 
Documents.   

Contract Price - The total monies payable by the OWNER to the CONTRACTOR under the 
terms and conditions of the Contract Documents.   

Contract Time - The number of successive Days stated in the Contract Documents for the 
completion of the WORK.  The Contract Time begins to run on the date specified in the 
Notice to Proceed.  
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CONTRACTOR - The person, firm, or corporation with whom the OWNER has executed 
the Agreement. 

Cost Proposal - The offer or proposal of the pipeline installation subcontractor to the 
CONTRACTOR to provide the work required under these Contract Documents. 

Day - A calendar day of 24 hours measured from midnight to the next midnight.   

Defective Work - Work that:  is unsatisfactory, faulty, or deficient; does not conform to the 
Contract Documents; does not meet the requirements of any inspection, reference 
standard, test, or approval referred to in the Contract Documents; has been damaged prior 
to the ENGINEERS's recommendation of final payment.  

Drawings - The drawings, plans, maps, profiles, diagrams, and other graphic 
representations which show the character, location, nature, extent, and scope of the 
WORK.   

Effective date of the Agreement - The date indicated in the Agreement on which it was 
executed, but if no such date is indicated it means the date on which the Agreement is 
signed and delivered by the last of the two parties to sign and deliver.  

ENGINEER - The person, firm, or corporation named as such in the Contract Documents.   

Field Order - A written order issued by the ENGINEER which may or may not involve a 
change in the WORK.   

Laws and Regulations; Laws or Regulations - Laws, rules, regulations, ordinances, codes, 
and/or orders promulgated by a lawfully constituted body authorized to issue such Laws 
and Regulations.   

Notice of Award - The OWNER's written notice to the apparent successful Bidder stating 
that upon compliance with the conditions precedent enumerated therein by the apparent 
successful Bidder within the time specified, the OWNER will enter into the Agreement. 

Notice to Proceed - The OWNER's written notice to the CONTRACTOR authorizing the 
CONTRACTOR to proceed with the work and establishing the date of commencement of 
the Contract Time.   

OWNER - The Jordan Valley Water Conservancy District.  

Partial Utilization - Placing a portion of the WORK in service for the purpose for which it is 
intended (or a related purpose) before reaching Substantial Completion of the WORK.  
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 Project - A unit of total construction of which the WORK to be provided under the Contract 
Documents, may be the whole, or a part thereof.  

Project Representative - The authorized representative of the ENGINEER who is assigned 
to the site or any part thereof. 

Proposer - Any person, firm or corporation submitting a proposal for the work. 

Schedule of Prices - The offer or proposal of the CONTRACTOR setting forth the price or 
prices for the work to be performed. 

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data which are 
specifically prepared by or for the CONTRACTOR to illustrate some portion of WORK and 
all illustrations, brochures, standard schedules, performance charts, instruction, and 
diagrams to illustrate material or equipment for some portion of the WORK.   

Specifications - (Same definition as for Technical Specifications hereinafter). 

Subcontractor - An individual, firm, or corporation having a direct contract with the 
CONTRACTOR or with any other Subcontractor for the performance of a part of the WORK 
at the site.   

Substantial Completion - That state of construction when the WORK has progressed to the 
point where, in the opinion of the ENGINEER as evidenced by the Certificate of Substantial 
Completion, it is sufficiently complete, in accordance with the Contract Documents, so that 
the WORK can be utilized for the purposes for which it is intended.  The terms 
"substantially complete" and "substantially completed" as applied to any work refer to 
substantial completion thereof.   

Supplementary General Conditions - The part of the Contract Documents which make 
additions, deletions, or revisions to these General Conditions. 

Supplier - A manufacturer, fabricator, supplier, distributor, materialman, or vendor. 

Technical Data - The factual information contained in reports describing physical 
conditions, including exploration method, plans, logs, laboratory test methods and factual 
data.  Technical Data does not include conclusions, interpretations, interpolations, 
extrapolations or opinions contained in reports or reached by the CONTRACTOR.  

Technical Specifications - Those portions of the Contact Documents consisting of the 
written technical descriptions of products and execution of the WORK.   

Underground Utilities - All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, 
tunnels, or other such facilities or attachments and any encasements containing such 
facilities which have been installed under ground to furnish any of the following services or 
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materials:  water, sewage and drainage removal, electricity, gases, steam, liquid petroleum 
products, telephone or other communications, cable television, traffic, or other control 
systems.   

WORK - The entire construction required to be furnished under the Contract Documents.  
WORK is the result of performing services, furnishing labor and furnishing and 
incorporating materials and equipment into the construction, all as required by the Contract 
Documents.   
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ARTICLE 2 - PRELIMINARY MATTERS  

2.01 DELIVERY OF BONDS/INSURANCE CERTIFICATES  

A.  The CONTRACTOR shall deliver to the OWNER the Agreement, Bonds, 
Insurance Policies and Certificates required by the Contract Documents 
within ten (10) days after receiving the Notice of Award from the OWNER.   

2.02 COPIES OF DOCUMENTS 

A.  The OWNER shall furnish the CONTRACTOR 5 copies of the Contract 
Documents, together with 5 sets of full-scale Drawings.  Additional quantities 
of the Contract Documents will be furnished at reproduction cost.   

2.03 STARTING THE PROJECT  

A.  The CONTRACTOR shall begin construction of the WORK within 10 days 
after the commencement date stated in the Notice to Proceed, but shall not 
commence construction prior to the commencement date.   

2.04 BEFORE STARTING CONSTRUCTION  

A. Before undertaking each part of the WORK, the CONTRACTOR shall 
carefully study and compare the Contract Documents to check and verify 
pertinent figures and dimensions shown thereon with all applicable field 
measurements.  The CONTRACTOR shall promptly report in writing to the 
ENGINEER any conflict, error, or discrepancy which the CONTRACTOR may 
discover and shall obtain a written interpretation or clarification from the 
ENGINEER before proceeding with any work affected thereby.   

B. The CONTRACTOR shall submit to the ENGINEER for review those 
documents called for in each section of the Technical Specifications.  

2.05 PRECONSTRUCTION CONFERENCE  

A. The CONTRACTOR shall attend a preconstruction conference with the 
OWNER, the ENGINEER and others as appropriate to discuss the 
construction of the WORK in accordance with the Contract Documents. 



 GENERAL CONDITIONS 
 

 
 2-2 

2.06 FINALIZING SCHEDULES 

A. At least 7 days before the CONTRACTOR's submittal of its first Application 
for Payment, the CONTRACTOR, the ENGINEER, and others as appropriate 
will meet to finalize the schedules submitted in accordance with the Technical 
Specifications. 
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ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE 

3.01 INTENT 

A. The Contract Documents comprise the entire agreement between OWNER 
and CONTRACTOR concerning the WORK.  The Contract Documents are 
complementary, what is called for by one is as binding as if called for by all.  
The Contract Documents will be construed in accordance with the law of the 
place of the Project.   

B. It is the intent of the Contract Documents to describe the WORK, functionally 
complete, to be constructed in accordance with the Contract Documents.  All 
work, materials, or equipment that may be reasonably inferred from the 
Contract Documents as being required to produce the completed work shall 
be supplied whether or not specifically called for. When words which have a 
well-known technical or trade meaning are used to describe work, materials, 
or equipment such words shall be interpreted in accordance with that 
meaning.  Reference to standard specifications, manuals, or codes or any 
technical society, organization, or association, or to the Laws or Regulations 
of any governmental authority, whether such reference be specific or by 
implication, shall mean the latest standard specification, manual, code, or 
Laws or Regulations in effect at the time of opening of Bids, except as may 
be otherwise specifically stated. However, no provision of any referenced 
standard specification, manual, or code (whether or not specifically 
incorporated by reference in the Contract Documents) shall be effective to 
change the duties and responsibilities of the OWNER, the CONTRACTOR, 
or the ENGINEER or any of their consultants, agents, or employees from 
those set forth in the Contract Documents.   

C. If, during the performance of the WORK, the CONTRACTOR finds a conflict, 
error or discrepancy in the Contract Documents, the CONTRACTOR shall 
immediately report it to the ENGINEER in writing and before proceeding with 
the work affected thereby.  The ENGINEER shall then make a written 
interpretation, clarification, or correction from the ENGINEER. 
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3.02 ORDER OF PRECEDENCE OF CONTRACT DOCUMENTS 

A. In resolving conflicts resulting from conflicts, errors, or discrepancies in any 
of the Contract Documents,  the order of precedence shall be as follows: 

1. Change Orders  

2. Agreement  

3. Addenda  

4. Contractor's Bid (Bid Form) 

5. Supplemental General Conditions  

6. Notice Inviting Bids 

7. Instructions to Bidders 

8. General Conditions 

9. Technical Specifications 

10. Referenced Standard Specifications 

11. Drawings 

B. With reference to the Drawings the order of precedence is as follows:  

1. Figures govern over scaled dimensions 

2. Detail drawings govern over general drawings 

3. Addenda/change order drawings govern over general drawings 

4. Contract Drawings govern over standard drawings 

3.03 AMENDING AND SUPPLEMENTING CONTRACT DOCUMENTS 

A. The Contract Documents may be amended by a Change Order (pursuant to 
Article 10) to provide for additions, deletions or  revisions in the WORK or to 
modify terms and conditions.  
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3.04 REUSE OF DOCUMENTS 

A. Neither the CONTRACTOR, Subcontractor, Supplier, nor any other person or 
organization performing any of the WORK under a contract with the OWNER 
shall have or acquire any title to or ownership rights in any of the Drawings, 
Technical Specifications, or other documents used on the WORK, and they 
shall not reuse any of them on the extensions of the Project or any other 
project without written consent. 
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ARTICLE 4 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS: REFERENCE 
POINTS 

4.01 AVAILABILITY OF LANDS 

A. The OWNER shall furnish the lands, rights-of-way and easements upon 
which the WORK is to be performed and for access thereto, together with 
other lands designated for the use of the CONTRACTOR in the Contract 
Documents. Easements for permanent structures or permanent changes in 
existing major facilities will be obtained and paid for by the OWNER, unless 
otherwise provided in the Contract Documents.  Nothing contained in the 
Contract Documents shall be interpreted as giving the CONTRACTOR 
exclusive occupancy of the lands or rights-of-way provided.  The 
CONTRACTOR shall provide for all additional lands and access thereto that 
may be required for temporary construction facilities or storage of materials 
and equipment.  The CONTRACTOR shall not enter upon nor use any 
property not under the control of the OWNER until a written temporary 
construction easement agreement has been executed by the CONTRACTOR 
and the property owner, and a copy of the easement furnished to the 
ENGINEER prior to its use.  Neither the OWNER nor the ENGINEER shall be 
liable for any claims or damages resulting from the CONTRACTOR's 
unauthorized trespass or use of any properties.   

4.02 PHYSICAL CONDITIONS - SUBSURFACE AND EXISTING STRUCTURES 

A. Explorations and Reports:  The paragraph entitled "Physical Conditions" of 
the Supplementary General Conditions identifies exploration reports and 
subsurface conditions tests at the site that have been utilized by the 
ENGINEER in the preparation of the Contract Documents.  The 
CONTRACTOR may rely upon the accuracy of the Technical Data contained 
in these reports.  The CONTRACTOR is responsible for the interpretation, 
extrapolation or interpolation of all technical as well as nontechnical data and 
its reliance on the completeness, opinions and interpretation of the reports. 

B. Existing Structures:  The paragraph entitled "Physical Conditions" of the 
Supplementary General Conditions identifies the drawings of physical 
conditions in or relating to existing surface and subsurface structures (except 
Underground Utilities referred to in Paragraph 4.04 herein) which are at or 
contiguous to the site that have been utilized by the ENGINEER in the 
preparation of the Contract Documents.  The CONTRACTOR is responsible 
for the interpretation, extrapolation or interpolation of all technical as well as 
nontechnical data and its reliance on the completeness, opinions and 
interpretation of the reports.   
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4.03 DIFFERING SITE CONDITIONS 

A. The CONTRACTOR shall notify the ENGINEER upon encountering any of 
the following unforeseen conditions, hereinafter called "differing site 
conditions," during the prosecution of the WORK.  The CONTRACTOR's 
notice to the ENGINEER shall be in writing and delivered before the differing 
site conditions are disturbed, but in no event later than 14 days after their 
discovery.   

1. Subsurface or latent physical conditions at the site of the WORK 
differing materially from those indicated, described, or delineated in 
the Contract Documents including those reports and documents 
discussed in Paragraph 4.02; and  

2. Physical conditions at the site of the WORK of an unusual nature 
differing materially from those ordinarily encountered and generally 
recognized as inherent in work of the character provided for in the 
Contract Documents including those reports and documents 
discussed in Paragraph 4.02. 

B. The ENGINEER will review the alleged differing site conditions, determine 
the necessity of obtaining additional explorations or tests with respect to 
verifying their existence and extent and advise the OWNER in writing of the 
ENGINEER's findings and conclusions.   

C. If the OWNER concludes that because of newly discovered conditions a 
change in the Contract Documents is required, a Change Order will be 
issued as provided in Article 10 to reflect and document the consequences of 
the differing site conditions. 

D. In each such case, an increase or decrease in the Contract Price or an 
extension or shortening of the Contract Time, or any combination thereof, will 
be allowable to the extent that they are attributable to the differing site 
conditions.  If the OWNER and the CONTRACTOR are unable to agree as to 
the amount or length of the Change Order, a claim may be made as provided 
in Articles 11 and 12. 

E. The CONTRACTOR's failure to give written notice of differing site conditions 
within 14 days of their discovery and before they are disturbed shall 
constitute a waiver of all claims in connection therewith, whether direct or 
consequential in nature.   



 GENERAL CONDITIONS 
 

 
 4-3 

4.04 PHYSICAL CONDITIONS - UNDERGROUND UTILITIES 

A. Shown or Indicated:  The information and data shown or indicated in the 
Contract Documents with respect to existing Underground Utilities at or 
contiguous to the site are based on information and data furnished to the 
OWNER or the ENGINEER by the owners of Underground Utilities or by 
others. Unless it is expressly provided in the Supplementary General 
Conditions and/or the Section entitled "Protection and Restoration of Existing 
Facilities" of the Technical Specifications, the OWNER and the ENGINEER 
shall not be responsible for the accuracy or completeness of any 
Underground Utilities information or data.  The CONTRACTOR's 
responsibility relating to underground utilities are:  review and check all 
information and data, locate all Underground Utilities shown or indicated in 
the Contract Documents, coordinate the WORK with the owners of 
Underground Utilities during construction, the safeguard and protect the of 
Underground Utilities, and repair any damage to Underground Utilities 
resulting from the WORK. The cost of all these activities will be considered 
as having been included in the Contact Price.   

B. Not Shown or Indicated:  If an Underground Utility not shown or indicated in 
the Contract Documents is uncovered or revealed at or contiguous to the site 
and which the CONTRACTOR could not reasonably have been expected to 
be aware of, the CONTRACTOR shall give written notice to the OWNER of 
that utility and the ENGINEER, specifying the location of the utility in 
question.     

4.05 REFERENCE POINTS 

A. The ENGINEER will provide one bench mark, near or on the site of the 
WORK, and will provide two points near or on the site to establish a base line 
for use by the ENGINEER for alignment control.  Unless otherwise specified 
in the Technical Specifications, the CONTRACTOR shall furnish all other 
lines, grades, and bench marks required for proper execution of the WORK. 

B. The CONTRACTOR shall preserve all bench marks, stakes, and other 
survey marks.  In case of their removal or destruction by its own employees 
or by its subcontractor's employees, the CONTRACTOR shall be responsible 
for the accurate replacement of reference points by professionally qualified 
personnel at no additional cost to the OWNER. 
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ARTICLE 5 - BONDS AND INSURANCE 

5.01 PERFORMANCE AND OTHER BONDS 

A. The CONTRACTOR shall furnish Performance and Payment Bonds, each in 
the amount set forth in the Supplementary General Conditions as security for 
the faithful performance and payment of all the CONTRACTOR's obligations 
under the Contract Documents. All insurance companies, sureties, and bond 
companies shall have an AM Best rating of A- or better, with a Financial Size 
Category of XII or better. Sureties shall also be listed on the Department of 
the Treasury’s Circular 570, with an acceptable underwriting limitation limit.    
The Performance Bond shall remain in effect at least until one year after the 
date of Notice of Completion, except as otherwise provided by Law or 
Regulation or by the Contract Documents.  After the ENGINEER issues the 
Notice of Completion, the amount of the Performance Bond may be reduced 
to 10 percent of the Contract Price, or $1,000, whichever is greater. The 
CONTRACTOR shall also furnish such other Bonds as are required by the 
Supplementary General Conditions. 

B. If the surety on any Bond furnished by the CONTRACTOR is declared a 
bankrupt or becomes insolvent or its right to do business is terminated in any 
state where any part of the WORK is located, the CONTRACTOR shall within 
7 days after written approval by the OWNER of a substitute Bond and Surety 
substitute the approved Bond and Surety. 

5.02 INSURANCE 

A. The CONTRACTOR shall purchase and maintain the insurance required 
under this paragraph. All insurance companies, sureties, and bond 
companies shall have an AM Best rating of A- or better, with a Financial Size 
Category of XII or better. Sureties shall also be listed on the Department of 
the Treasury’s Circular 570, with an acceptable underwriting limitation limit.    
This insurance shall include the specific coverages set out herein and be 
written for not less than the limits of liability and coverages provided in the 
Supplementary General Conditions, or required by law, whichever is greater. 
 The CONTRACTOR's liabilities under the Agreement shall not be deemed 
limited in any way to the insurance coverage required. 

B. The CONTRACTOR shall furnish the OWNER and ENGINEER with 
certificates indicating the type, amount, class of operations covered, effective 
dates and expiration dates of all policies.  All insurance policies purchased 
and maintained (or the certificates or other evidence thereof) shall contain a 
provision or endorsement that the coverage afforded will not be canceled, 
materially changed, or renewal refused until at least 30 days' prior written 
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notice has been given to the OWNER by certified mail.  All insurance shall 
remain in effect until the ENGINEER issues the Notice of Completion and at 
all times thereafter when the CONTRACTOR may be correcting, removing, or 
replacing defective work in accordance with Paragraph 13.06 or completing 
punch list items required by the Notice of Completion.  In addition, the 
insurance required herein (except for Worker's Compensation and 
Employer's Liability) shall name the OWNER, the ENGINEER, and their 
officers, agents, and employees as "additional insured" under the policies.  

1. Workers' Compensation and Employer's Liability:  This insurance 
shall protect the CONTRACTOR against all claims under applicable 
state workers' compensation laws.  The CONTRACTOR shall also 
be protected against claims for injury, disease, or death of 
employees which, for any reason, may not fall within the provisions 
of a workers' compensation law.  This policy shall include an "all 
states" endorsement. The CONTRACTOR shall require each 
subcontractor similarly to provide Workers' Compensation 
Insurance for all of the latter's employees to be engaged in the 
WORK unless its employees are covered by the protection afforded 
by the CONTRACTOR's Workers' Compensation Insurance.  In the 
event a class of employees is not protected under the Workers' 
Compensation Statute, the CONTRACTOR or Subcontractor, as 
the case may be, shall provide adequate employer's liability 
insurance for the protection of its employees not protected under 
the statute. 

2. Comprehensive General Liability: This insurance shall be written in 
comprehensive form and shall protect the CONTRACTOR against all 
claims arising from injuries to persons other than its employees and 
damage to property of the OWNER or others arising out of any act or 
omission of the CONTRACTOR or its agents, employees or 
subcontractors. The policy shall include the following endorsements:  
(1) Protective Liability endorsement to insure the contractual liability 
assumed by the CONTRACTOR under the indemnification provisions 
in these General Conditions; (2) Broad Form Property Damage 
endorsement; (3) Personal Injury endorsement to cover personal 
injury liability for intangible harm.  The Comprehensive General 
Liability coverage shall contain no exclusion relative to blasting, 
explosion, collapse of building, or damage to underground structures. 

3. Comprehensive Automobile Liability:  This insurance shall be written 
in comprehensive form.  The policy shall protect the CONTRACTOR 
against all claims for injuries to employees, members of the public and 
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damage to property of others arising from the use of CONTRACTOR's 
motor vehicles, whether they are owned, non-owned, or hired, and 
whether used or operated on or off the site.  The motor vehicle 
insurance required under this paragraph shall include: (a) motor 
vehicle liability coverage; (b) personal injury protection coverage and 
benefits; and (c) uninsured motor vehicle coverage. 

 

4. Subcontractor's Insurance:  The CONTRACTOR shall require each of 
its subcontractors to procure and to maintain Comprehensive General 
Liability Insurance and Comprehensive Automobile Liability Insurance 
of the type and in the amounts specified in the Supplementary 
General Conditions or insure the activities of its subcontractors in the 
CONTRACTOR's own policy, in like amount. 

5. Builder's Risk:  This insurance shall be of the "all risk" type, shall be 
written in completed value form, and shall protect the CONTRACTOR, 
the OWNER, and the ENGINEER against damage to buildings, 
structures, materials and equipment.  The amount of this insurance 
shall not be less than the insurable value of the WORK at completion. 
Builder's risk insurance shall provide for losses to be payable to the 
CONTRACTOR, the OWNER, and the ENGINEER as their interests 
may appear.  The policy shall contain a provision that in the event of 
payment for any loss under the coverage provided, the insurance 
company shall have no rights of recovery against the CONTRACTOR, 
the OWNER, and the ENGINEER.  The Builder's Risk policy shall 
insure against all risks of direct physical loss or damage to property 
from any external cause including flood and earthquake.  Allowable 
exclusions, if any, shall be as specified in the Supplementary General 
Conditions. 
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ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES 

6.01 SUPERVISION AND SUPERINTENDENCE 

A. The CONTRACTOR shall supervise and direct the WORK competently and 
efficiently, devoting the attention and applying the skills and expertise 
necessary to perform the WORK in accordance with the Contract 
Documents. The CONTRACTOR shall be solely responsible for the means, 
methods, techniques, sequences, and procedures of construction and safety 
precautions and programs incidental thereto.  The CONTRACTOR shall be 
responsible to see that the finished WORK complies accurately with the 
Contract Documents. 

B. The CONTRACTOR shall employ the Superintendent named in "Information 
Required of Bidder" on the work site at all times during the progress of the 
WORK.  The superintendent shall not be replaced without the OWNER's 
written consent.  The superintendent will be the CONTRACTOR's 
representative at the site and shall have authority to act on behalf of the 
CONTRACTOR. All communications given to the superintendent shall be as 
binding as if given to the CONTRACTOR.  The CONTRACTOR shall issue all 
its communications to the OWNER through the ENGINEER. 

C. The CONTRACTOR's superintendent shall be present at the site of the 
WORK at all times while work is in progress.  Failure to observe this 
requirement shall be considered suspension of the WORK by the 
CONTRACTOR until the superintendent is again present at the site. 

6.02 LABOR, MATERIALS, AND EQUIPMENT 

A. The CONTRACTOR shall provide skilled, competent and suitably qualified 
personnel to survey and lay out the WORK and perform construction as 
required by the Contract Documents.  When required in writing by the 
OWNER or ENGINEER, the CONTRACTOR or any subcontractor shall 
discharge any person who is, in the opinion of the OWNER or ENGINEER, 
incompetent, disorderly, or otherwise unsatisfactory and shall not again 
employ the discharged person on the WORK without the consent of the 
OWNER or ENGINEER.  The CONTRACTOR shall at all times maintain 
good discipline and order at the site. 

B. Except in connection with the safety or protection of persons the WORK, or 
property at the site or adjacent thereto, all work at the site shall be performed 
during regular working hours, and the CONTRACTOR will not permit 
overtime work or the performance of work on Saturday, Sunday or any legal 
holiday without the OWNER's written consent given after prior written notice 
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to the ENGINEER.  Except as otherwise provided in this Paragraph, the 
CONTRACTOR shall receive no additional compensation for overtime work, 
i.e., work in excess of 8 hours in any one calendar day or 40 hours in any 
one calendar week, even though such overtime work may be required under 
emergency conditions and may be ordered by the ENGINEER in writing.  
Additional compensation will be paid the CONTRACTOR for overtime work in 
the event extra work is ordered by the ENGINEER and the Change Order 
specifically authorizes the use of overtime work, but only to the extent that 
the CONTRACTOR pays overtime wages on a regular basis being paid by 
for overtime work of a similar nature in the same locality. 

C. All costs of inspection and testing performed during overtime work approved 
solely for the convenience of the CONTRACTOR shall be borne by the 
CONTRACTOR.  The OWNER shall have the authority to deduct the costs of 
all inspection and testing from any partial payments otherwise due to the 
CONTRACTOR. 

D. Unless otherwise specified in the Contract Documents, the CONTRACTOR 
shall furnish, erect, maintain and remove the construction plant, and 
temporary works and assume full responsibility for all materials, equipment, 
labor, transportation, construction equipment, machinery, tools, appliances, 
fuel, power, light, heat, telephone, water, sanitary facilities and all other 
facilities and incidentals necessary for the furnishing, performance testing, 
start-up and completion of the WORK. 

E. All materials and equipment incorporated into the WORK shall be of new and 
good quality, except as otherwise provided in the Contract Documents. If 
required by the ENGINEER, the CONTRACTOR shall furnish satisfactory 
evidence (including reports of required tests) as to the kind and quality of 
materials and equipment.  The CONTRACTOR shall apply, install, connect, 
erect, use, clean, and condition all material and equipment in accordance 
with the instructions of the manufacturer and Supplier except as otherwise 
provided in the Contract Documents. 

6.03 ADJUSTING PROGRESS SCHEDULE 

A. The CONTRACTOR shall submit any adjustments in the progress schedule 
to the ENGINEER for acceptance in accordance with the provisions for 
"Contractor Submittals" in the Technical Specifications. 
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6.04 SUBSTITUTES OR "OR-EQUAL" ITEMS 

A. Whenever an item of material or equipment is specified or described in the 
Contract Documents by using the name of a proprietary item or the name of 
a particular Supplier, the specification or description is intended to establish 
the type, function, appearance, and quality required.  Unless the specification 
or description contains or is followed by words reading that no like, 
equivalent, or “or-equal” item or no substitution is permitted, other items of 
material or equipment or material or equipment of other Suppliers may be 
submitted to ENGINEER for review under the circumstances described 
below: 

 
1. “Or-Equal”  Items:  If in ENGINEER’s sole discretion an item of 

material or  equipment proposed by CONTRACTOR is functionally 
equal to that named and sufficiently similar so that no change in related 
Work will be required, it may be considered by ENGINEER as an “or-
equal” item, in which case review and approval of the proposed item 
may, in ENGINEER’s sole discretion, be accomplished without 
compliance with some or all of the requirements for approval of 
proposed substitute items.  For the purposes of this paragraph 6.04.A.1, 
a proposed item of material or equipment will be considered functionally 
equal to an item so named if: 

 
a. in the exercise of reasonable judgment ENGINEER determines 

that:  (i) it is a least equal in quality, durability, appearance, 
strength, and design characteristics; (ii) it will reliably perform at 
least equally well the function imposed by the design concept of 
the completed Project as a functioning whole, and; 

 
b. CONTRACTOR certifies that:  (i) there is no increase in cost to the 

OWNER; and (ii) it will conform substantially, even with deviations, 
to the detailed requirements of the item named in the Contract 
Document. 

 
 2. Substitute Items 
 
  a. If in ENGINEER’s sole discretion an item of material or equipment 

proposed by CONTRACTOR does not qualify as an “or-equal” 
item under paragraph 6.04.A.1, it will be considered a proposed 
substitute item. 

 
  b. CONTRACTOR shall submit sufficient information as provided 

below to allow ENGINEER to determine that the item of material or 



 GENERAL CONDITIONS 
 

 
 6-4 

equipment proposed is essentially equivalent to that named and 
an acceptable substitute therefore.  Requests for review of 
proposed substitute items of material or equipment will not be 
accepted by ENGINEER from anyone other than CONTRACTOR. 

 
  c. The procedure for review by ENGINEER will be as set forth in 

paragraph 6.04.A.2.d, as supplemented in the Technical 
Specifications and as ENGINEER may decide is appropriate under 
the circumstances. 

 
  d. CONTRACTOR shall first make written application to ENGINEER 

for review of a proposed substitute item of material or equipment 
that CONTRACTOR seeks to furnish or use.  The application shall 
certify that the proposed substitute item will perform adequately 
the functions and achieve the results called for by the general 
design, be similar in substance to that specified, and be suited to 
the same use as that specified.  The application will state the 
extent, if any, to which the use of the proposed substitute item will 
prejudice CONTRACTOR’s achievement of Substantial 
Completion on time, whether or not use of the proposed substitute 
item will require a change in any of the Contract Documents (or in 
the provisions of any other direct contract with OWNER for work 
on the Project) to adapt the design to the proposed substitute item, 
and whether or not incorporation or use of the substitute item is 
subject to payment of any license fee or royalty.  All variations of 
the proposed substitute item from that specified will be identified in 
the application, and available engineering, sales, maintenance, 
repair, and replacement services will be indicated.  The application 
will also contain an itemized estimate of all costs or credits that will 
result directly or indirectly from use of such substitute item, 
including costs or credits that will result directly or indirectly from 
use of such substitute item, including costs of redesign and claims 
of other contractors affected by any resulting change, all of which 
will be considered by ENGINEER in evaluating the proposed 
substitute item.  ENGINEER may require CONTRACTOR to 
furnish additional data about the proposed substitute item. 

 
B. Substitute Construction Methods or Procedures:  If a specific means, 

method, technique, sequence, or procedure of construction is shown or 
indicated in and expressly required by the Contract Documents, 
CONTRACTOR may furnish or utilize a substitute means, method, technique, 
sequence, or procedure of construction approved by ENGINEER.  
CONTRACTOR shall submit sufficient information to allow ENGINEER, in 
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ENGINEER’s sole discretion, to determine that the substitute proposed is 
equivalent to that expressly called for by the Contract Documents.  The 
procedure for review by ENGINEER will be similar to that provided in 
subparagraph 6.04.A.2. 

 
C. Engineer’s Evaluation: ENGINEER will be allowed a reasonable time within 

which to evaluate each proposal or submittal made pursuant to paragraphs 
6.04.A and 6.04.B. ENGINEER will be the sole judge of acceptability.  No “or-
equal” or substitute will be ordered, installed or utilized until ENGINEER’s 
review is complete, which will be evidenced by either a Change Order for a 
substitute or an approved Shop Drawing for an “or equal.”  ENGINEER will 
advise CONTRACTOR in writing of any negative determination. 

 
D. Special Guarantee:  OWNER may require CONTRACTOR to furnish at 

CONTRACTOR’s expense a special performance guarantee or other surety 
with respect to any substitute. 

 
E. ENGINEER’s Cost Reimbursement:  ENGINEER will record time required by 

ENGINEER and ENGINEER’s Consultants in evaluating substitute proposed 
or submitted by CONTRACTOR pursuant to paragraphs 6.04.A.2 and 6.04.B 
and in making changes in the Contract Documents (or in the provisions of 
any other direct contract with OWNER for work on the Project) occasioned 
thereby.  Whether or not ENGINEER approves a substitute item so proposed 
or submitted by CONTRACTOR, CONTRACTOR shall reimburse OWNER 
for the charges of ENGINEER and ENGINEER’s Consultants for evaluation 
each such proposed substitute. 

 
F. CONTRACTOR’s EXPENSE:  CONTRACTOR shall provide all data in 

support of any proposed substitute or “or-equal” at CONTRACTOR’s 
expense. 

 

6.05 CONCERNING SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

A. The CONTRACTOR shall be responsible to the OWNER and the ENGINEER 
for the acts and omissions of its subcontractors and their employees to the 
same extent as the CONTRACTOR is responsible for the acts and omissions 
of its own employees.  Nothing contained in this paragraph shall create any 
contractual relationship between any subcontractor and the OWNER or the 
ENGINEER nor relieve the CONTRACTOR of any liability or obligation under 
the Agreement. 

6.06 PERMITS 
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A. Unless otherwise provided in the Supplementary General Conditions, the 
CONTRACTOR shall obtain and pay for all construction permits and licenses 
from the agencies having jurisdiction, including furnishing the insurance and 
bonds required by such agencies.  The costs incurred by the CONTRACTOR 
in compliance with this paragraph shall not be made the basis for claims for 
additional compensation.  The OWNER shall assist the CONTRACTOR, 
when necessary, in obtaining such permits and licenses.  The 
CONTRACTOR shall pay all governmental charges and inspection fees 
necessary for the prosecution of the WORK, which are applicable at the time 
of opening of Bids, including all utility connection charges for utilities required 
by the WORK. 

B. The CONTRACTOR shall pay all license fees and royalties and assume all 
costs when any invention, design, process, product, or device which is the 
subject of patent rights or copyrights held by others when issued in the 
construction of the WORK or incorporated into the WORK.  If a particular 
invention, design, process, product, or device is specified in the Contract 
Documents for incorporation into or use in the construction of the WORK and 
if to the actual knowledge of the OWNER or the ENGINEER its use is subject 
to patent rights or copyrights calling for the payment of any license fee or 
royalty to others, the existence of these rights shall be disclosed by the 
OWNER in the Contract Documents.  The CONTRACTOR shall indemnify, 
defend and hold harmless the OWNER and the ENGINEER and anyone 
directly or indirectly employed by either of them from and against all claims, 
damages, losses, and expenses (including attorneys' fees and court costs) 
arising out of any infringement of patent rights or copyrights incident to the 
use in the performance of the WORK or resulting from the incorporation in 
the WORK of any invention, design, process, product, or device not specified 
in the Contract Documents. 

6.07 LAWS AND REGULATIONS 

A. The CONTRACTOR shall observe and comply with all federal, state, and 
local laws, ordinances, codes, orders, and regulations which in any manner 
affect those engaged or employed on the WORK, the materials used in the 
WORK, or the conduct of the WORK.  If any discrepancy or inconsistency 
should be discovered in the Contract Documents in relation to any law, 
ordinance, code, order, or regulations, the CONTRACTOR shall report the 
same in writing to the ENGINEER.  The CONTRACTOR shall indemnify, 
defend and hold harmless the OWNER, the ENGINEER and their officers, 
agents, and employees against all claims and from violation of any law, 
ordinance, code, order, or regulation, whether by CONTRACTOR or by its 
employees or subcontractors.  Any particular law or regulation specified or 
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referred to elsewhere in the Contract Documents shall not in any way limit 
the obligation of the CONTRACTOR to comply with all other provisions of 
federal, state, and local laws and regulations.  Where an individual State act 
on occupational safety and health standards has been approved by Federal 
authority, then the provision of said State act shall control. 

6.08 EQUAL OPPORTUNITY 

A. The Contractor agrees to abide by: the provisions of Title VII of the Civil 
Rights Act of 1964 (42USC § § 2000e et seq.), which prohibits discrimination 
against any employee or applicant for employment on the basis of race, 
religion, color, or national origin; Executive Order No.  11246, as amended, 
which prohibits discrimination on the basis of sex; 45 CFR 90, which prohibits 
discrimination on the basis of age; Section 504 of the Rehabilitation Act of 
1973, (42 USC § 794), which prohibits discrimination on the basis of 
handicap; Utah Executive Order dated June 30, 1989, which prohibits sexual 
harassment in the workplace; and the Americans with Disabilities Act (42 
USC § § 12111 et seq.), which prohibits discrimination against qualified 
employees and applicants with a disability. 
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6.09 TAXES 

A. The CONTRACTOR shall pay all sales, consumer, use, and other similar 
taxes required to be paid by the CONTRACTOR in accordance with the Laws 
and Regulations of the place of the Project which are applicable during the 
performance of the WORK. 

6.10 USE OF PREMISES 

A. The CONTRACTOR shall confine construction equipment, stored materials 
and equipment, and other operations of workers to (1) the Project site, (2) the 
land and areas identified for the CONTRACTOR's use in the Contract 
Documents, and (3) other lands whose use is acquired by Laws and 
Regulations, rights-of-way, permits, and easements.  The CONTRACTOR 
shall be fully responsible to the owner and occupant of such lands for any 
damage to the lands or areas contiguous thereto, resulting from the 
performance of the WORK or otherwise.  Should any claim be made against 
the OWNER or the ENGINEER by owner or occupant of lands because of 
the performance of the WORK, the CONTRACTOR shall promptly settle the 
claim by agreement, or resolve the claim through litigation.  The 
CONTRACTOR shall, to the fullest extent permitted by Laws and 
Regulations, indemnify, defend, and hold the OWNER and the ENGINEER 
harmless from and against all claims, damages, losses, and expenses 
(including, but not limited to, fees of engineers, architects, attorneys, and 
other professionals and court costs) arising directly, indirectly, or 
consequentially out of any action, legal or equitable, brought by any owner or 
occupant of land against the OWNER or the ENGINEER to the extent the 
claim is based or arises out of the CONTRACTOR's performance of the 
WORK. 

6.11 SAFETY AND PROTECTION 

A. The CONTRACTOR shall be responsible for initiating, maintaining, and 
supervising all safety precautions and programs in connection with the 
WORK.  The CONTRACTOR shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to prevent damage, 
injury or loss to: 

1. All employees on the WORK and other persons and organizations 
who may be affected thereby. 

2. All the WORK and materials and equipment to be incorporated 
therein, whether in storage on or off the site; and 
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3. Other property at the site or adjacent thereto, including trees, shrubs, 
lawns, walks, pavements, roadways, structures, and utilities not 
designated for removal, relocation, or replacement in the course of 
construction. 

B. The CONTRACTOR shall comply with all applicable Laws and Regulations 
(whether referred to herein or not) of any public body having jurisdiction for 
the safety of persons or property or to protect them from damage, injury, or 
loss and shall erect and maintain all necessary safeguards for such safety 
and protection.  The CONTRACTOR shall notify owners of adjacent property 
and utilities when prosecution of the WORK may affect them, and shall 
cooperate with them in the protection, removal, relocation, and replacement 
of their property. 

C. Unless the CONTRACTOR otherwise designates in writing a different 
individual as the responsible individual, the CONTRACTOR's superintendent 
shall be CONTRACTOR's representative at the site whose duty shall be the 
prevention of accidents.   

6.12 SHOP DRAWINGS AND SAMPLES 

A. After checking and verifying all field measurements and after complying with 
the applicable procedures specified in the Technical Specifications, the 
CONTRACTOR shall submit all shop drawings to the ENGINEER for review 
and approval in accordance with the approved schedule for shop drawings 
submittals specified in the Technical Specifications.   

B. The CONTRACTOR shall also submit to the ENGINEER for review and 
approval all samples in accordance with the approved schedule of sample 
submittals specified in the Technical Specifications.   

C. Before submitting shop drawings or samples, the CONTRACTOR shall 
determine and verify all quantities, dimensions, specified performance 
criteria, installation requirements, materials, catalog numbers, and similar 
data with respect thereto and review or coordinate each shop drawing or 
sample with other shop drawings and samples and with the requirements of 
the WORK and the Contract Documents.   
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6.13 CONTINUING THE WORK 

A. The CONTRACTOR shall carry on the WORK and adhere to the progress 
schedule during all disputes or disagreements with the OWNER.  No work 
shall be delayed or postponed pending resolution of any dispute or 
disagreement, except as the CONTRACTOR and the OWNER may 
otherwise mutually agree in writing. 

6.14 INDEMNIFICATION 

A. To the fullest extent permitted by Laws and Regulations, the CONTRACTOR 
shall indemnify, defend, and hold harmless the OWNER, the ENGINEER, 
and their officers, agents, and employees, against and from all claims and 
liability arising under or by reason of the Agreement or any performance of 
the WORK, but not from the sole negligence or willful misconduct of the 
OWNER and/or the ENGINEER.  Such indemnification by the 
CONTRACTOR shall include but not be limited to the following:  

1. Liability or claims resulting directly or indirectly from the negligence 
or carelessness of the CONTRACTOR or its agents in the 
performance of the WORK, or in guarding or maintaining the same, 
or from any improper materials, implements, or appliances used in 
its construction, or by or on account of any act or omission of the 
CONTRACTOR or its agents; 

2. Liability or claims arising directly or indirectly from or based on the 
violation of any law, ordinance, regulation, order, or decree, whether 
by the CONTRACTOR or its agents; 

3. Liability or claims arising directly or indirectly from the use or 
manufacture by the CONTRACTOR, its agents, or the OWNER in the 
performance of this Agreement of any copyrighted or uncopyrighted 
composition, secret process, patented or unpatented invention, article, 
or appliance, unless otherwise specifically stipulated in this 
Agreement.   

4. Liability or claims arising directly or indirectly from the breach of any 
warranties, whether express or implied, made to the OWNER or any 
other parties by the CONTRACTOR or its agents;  

5. Liabilities or claims arising directly or indirectly from the willful 
misconduct of the CONTRACTOR or its agents; and,  
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6. Liabilities or claims arising directly or indirectly from any breach of the 
obligations assumed herein by the CONTRACTOR.  

B. The CONTRACTOR shall reimburse the OWNER, and the ENGINEER for all 
costs and expense, (including but not limited to fees and charges of 
engineers, architects, attorneys, and other professional and court costs) 
incurred by the OWNER, and the ENGINEER in enforcing the provisions of 
this Paragraph. 

C. The indemnification obligation under this Paragraph shall not be limited in 
any way by any limitation of the amount or type of damages, compensation, 
or benefits payable by or for the CONTRACTOR or any such subcontractor 
or other person or organization under workers' compensation acts, disability 
benefit acts, or other employee benefit acts. 

6.15 CONTRACTOR'S DAILY REPORTS 

A. The CONTRACTOR shall complete a daily report indicating manpower, 
major equipment, subcontractors, weather conditions, etc., involved in the 
performance of the WORK.  The daily report shall be completed on forms 
prepared by the CONTRACTOR and acceptable to the ENGINEER, and shall 
be submitted to the ENGINEER at the conclusion of each work day.  

6.16 ASSIGNMENT OF CONTRACT 

A. The CONTRACTOR shall not assign, sublet, sell, transfer, or otherwise 
dispose of the Agreement or any portion thereof, or its right, title, or 
interested therein, or obligations thereunder, without the written consent of 
the OWNER except as imposed by law.  If the CONTRACTOR violates this 
provision, the Agreement may be terminated at the option of the OWNER. In 
such event, the OWNER shall be relieved of all liability and obligations to the 
CONTRACTOR and to its assignee or transferee, growing out of such 
termination. 
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ARTICLE 7 - OTHER WORK 

7.01 RELATED WORK 

A. The OWNER may perform other work related to the Project at the site by the 
OWNER's own forces, have other work performed by utility owners, or let 
other direct contracts for the performance of the other work which may 
contain General Conditions similar to these.  If the fact that such other work 
is to be performed was not noted in the Contact Documents, written notice 
thereof will be given to the CONTRACTOR prior to commencing any other 
work.   

B. The CONTRACTOR shall afford each utility owner and other contractor who 
is a party to a direct contract (or the OWNER, if the OWNER is performing 
the additional work with the OWNER's employees) proper and safe access to 
the site and a reasonable opportunity for the introduction and  storage of 
materials and equipment and the execution of the other work.  The 
CONTRACTOR shall properly connect and coordinate the WORK with the 
other work. The CONTRACTOR shall do all cutting, fitting, and patching of 
the WORK that may be required to make its several parts come together 
properly and integrate with the other work.  The CONTRACTOR shall not 
endanger any work of others by cutting, excavating, or otherwise altering 
their work and shall only cut or alter their work with the written consent of the 
ENGINEER and the others whose work will be affected. 

C. If the proper execution or results of any part of the CONTRACTOR's work 
depends upon the integration of work with the completion of other work by 
any other contractor or utility owner (or the OWNER), the CONTRACTOR 
shall inspect and report to the ENGINEER in writing all delays, defects, or 
deficiencies in the other work that renders it unavailable or unsuitable for 
proper integration with the CONTRACTOR's work.  Except for the results or 
effects of latent or nonapparent defects and deficiencies in the other work, 
the CONTRACTOR's failure to report will constitute an acceptance of the 
other work as fit and proper for integration with the CONTRACTOR's work 
and as a waiver of any claim for additional time or compensation associated 
with the integration of the CONTRACTOR's work with the other work. 
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7.02 COORDINATION 

A. If the OWNER contracts with others for the performance of other work on the 
Project at the site, a coordinator will be identified to the extent that the 
coordinator can be identified at this time, in the Supplementary General 
Conditions and delegated the authority and responsibility for coordination of 
the activities among the various contractors.  The specific matters over which 
the coordinator has authority and the extent of the coordinator's authority and 
responsibility will be itemized in the Supplementary General Conditions or in 
a notice to the CONTRACTOR at such time as the identity of the coordinator 
is determined. 



 GENERAL CONDITIONS 
 

 
 8-1 

ARTICLE 8 - OWNER'S RESPONSIBILITIES 

8.01 COMMUNICATIONS 

A. The OWNER shall issue all its communications to the CONTRACTOR 
through the ENGINEER.  

8.02 PAYMENTS 

A. The OWNER shall make payments to the CONTRACTOR as provided in 
Paragraphs 14.05 and 14.09. 

8.03 LANDS, EASEMENTS, AND SURVEYS 

A. The OWNER's duties with respect to providing lands and easements and 
providing engineering surveys to establish reference points are set forth in 
Paragraphs 4.01 and 4.05.  The OWNER shall identify and make available to 
the CONTRACTOR copies of exploration reports and  subsurface conditions 
tests at the site and in existing structures which have been utilized by the 
ENGINEER in preparing the Drawings and Technical Specifications as set 
forth in Paragraph 4.02 

8.04 CHANGE ORDERS 

A. The OWNER shall execute approved Change Orders for the conditions 
described in Paragraph 10.01D.   

8.05 INSPECTIONS AND TESTS 

A. The OWNER's responsibility with respect to inspection, tests, and approvals 
is set forth in Paragraph 13.03B. 

8.06 SUSPENSION OF WORK 

A. In connection with the OWNER's right to stop work or suspend work, see 
Paragraphs 13.04 and 15.01.  Paragraphs 15.02 and 15.03 deal with the 
OWNER's right to terminate services of the CONTRACTOR under certain 
circumstances. 
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ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 

9.01 OWNER'S REPRESENTATIVE 

A. The ENGINEER will be the OWNER's representative during the construction 
period.  The duties, responsibilities and the limitations of authority of the 
ENGINEER as the OWNER's representative during construction are set forth 
in a separate agreement with the OWNER and are summarized hereafter.  

9.02 VISITS TO SITE 

A. The ENGINEER will make visits to the site during construction to observe 
and inspect  the progress and quality of the WORK and to determine, in 
general if the WORK is proceeding in accordance with the Contract 
Documents.   

9.03 PROJECT REPRESENTATION 

A. The ENGINEER will furnish a Project Representative to observe and inspect 
the performance of the WORK.  The Project Representative and/or other 
authorized agents of the Engineer shall serve as the chief Owner/Engineer 
contact(s) with the Contractor during the construction phase.  All submittals 
shall be delivered to and communications between the Engineer and the 
Contractor shall be handled by the Project Representative and/or other 
authorized agents.  The Project Representative shall be the chief authorized 
representative of the Owner and the Engineer at the site of the work in all on-
site relations with the Contractor.  

9.04 CLARIFICATIONS AND INTERPRETATIONS 

A. The ENGINEER will issue with reasonable promptness written clarifications 
or interpretations of the requirements of the Contract Documents (in the form 
of Drawings or otherwise) as the ENGINEER may determine necessary, 
which shall be consistent with or reasonably inferable from the overall intent 
of the Contract Documents.  

9.05 AUTHORIZED VARIATIONS IN WORK 

A. The ENGINEER may authorize minor variation in the WORK as described in 
the Contact Documents when such variations do not involve an adjustment in 
the Contract Price or the Contract Time and are consistent with the overall 
intent of the Contract Documents.  These variations shall be accomplished by 
issuing a Field Order.  The issuance of a Field Order requires the 
CONTRACTOR to perform the work described in the order promptly.  If the 
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CONTRACTOR believes that a Field Order justifies an increase in the 
Contract Price or an extension of the Contract Time and parties are unable to 
agree as the amount or extent thereof, the CONTRACTOR may make a 
claim therefor as provided in Article 11 or 12. 

9.06 REJECTION OF DEFECTIVE WORK 

A. The ENGINEER is authorized to reject work which the ENGINEER believes 
to be defective and require special inspection or testing of the WORK as 
provided in Paragraph 13.03G, whether or not the WORK is fabricated, 
installed, or completed.   

9.07 CONTRACTOR SUBMITTALS, CHANGE ORDERS, AND PAYMENTS 

A. The ENGINEER will review for approval all Contractor submittals, including 
shop drawings, samples, substitutes, and "or equal" items, etc., in 
accordance with the procedures set forth in the Technical Specifications.  

B. In connection with the ENGINEER's responsibilities as to Change Orders, 
see Articles 10, 11, and 12.  

C. In connection with the ENGINEER's responsibilities with respect to 
Applications for Payment, see Article 14.   

9.08 DECISIONS ON DISPUTES 

A. All claims, disputes, and other matters concerning the acceptability of the 
WORK, the interpretation of the requirements of the Contract Documents 
pertaining to the performance of the WORK, and claims for changes in the 
Contract Price or Contract Time under Articles 11 and 12 will be referred to 
the ENGINEER in writing with a request for formal decision in accordance 
with this paragraph.  The ENGINEER will render a decision in writing within 
30 days of receipt of the request.  Written notice of each claim, dispute, or 
other matter will be delivered by the CONTRACTOR to the ENGINEER 
promptly (but in no event later than 30 days) after the occurrence of the 
event.  Written supporting data will be submitted to the ENGINEER with the 
written claim unless the ENGINEER allows an additional period of time to 
ascertain more accurate data in support of the claim.  

B. When reviewing the claim or dispute, the ENGINEER will not show partiality 
to the OWNER or the CONTRACTOR and will incur no liability in connection 
with any interpretation or decision rendered in good faith. The ENGINEER's 
rendering of a decision with respect to any claim, dispute, or other matter 
(except any which have been waived by the making or acceptance of final 
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payment as provided in Paragraph 14.12) shall be a condition precedent to 
the OWNER's or the CONTRACTOR's exercise of their rights or remedies 
under the Contract Documents or by Law or Regulations with respect to the 
claim, dispute, or other matter.   

9.09 LIMITATION ON ENGINEER'S RESPONSIBILITIES 

A. Neither the ENGINEER's authority to act pursuant to its agreement with the 
OWNER, nor the description of that authority under this Article 9, nor any 
other description of the ENGINEER's responsibility in the Contract 
Documents, nor any decision made by the ENGINEER in good faith either to 
exercise or not exercise its authority, shall give rise to any duty or 
responsibility on the part of the ENGINEER to the CONTRACTOR, any 
Subcontractor, any Supplier, any surety or any other person or organization 
performing any part of the WORK.  

B. Whenever in the Contract Documents the terms "as ordered," "as directed," 
"as required," as allowed," "as reviewed," "as approved," or terms of like 
effect or import are used, or the adjectives "reasonable," "suitable," 
"acceptable," "proper," or "satisfactory" or adjectives of like effect or import 
are used to describe a requirement, direction, review, or judgement of the 
ENGINEER as to the WORK, it is intended that such requirement, direction, 
review, or judgment will be solely to evaluate the WORK for compliance with 
the Contract Documents, unless there is a specific statement indicating 
otherwise.  The use of any such term or adjective shall not be effective to 
assign to the ENGINEER any duty or authority to supervise or direct the 
performance of the WORK or any duty or authority to undertake responsibility 
contrary to the provisions of its agreement with the OWNER. 

C. The ENGINEER will not be responsible for the CONTRACTOR's means, 
methods, techniques, sequences, or procedures of construction not specified 
in the Contact Documents or the safety precautions and programs incident 
thereto. 

D. The ENGINEER will not be responsible for the acts or omissions of the 
CONTRACTOR nor of any subcontractor, supplier, or any other person or 
organization performing any of the WORK to the extent that such acts or 
omissions are not reasonably discoverable considering the level of 
observation and inspection required by the ENGINEER's agreement with the 
OWNER.  
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ARTICLE 10 - CHANGES IN THE WORK 

10.01 GENERAL 

A. Without invalidating the Agreement and without notice to any surety, the 
OWNER may at any time or from time to time, order additions, deletions, or 
revisions in the WORK; these will be authorized by a written Field Order 
and/or a Change Order issued by the ENGINEER.  Upon receipt of any of 
these documents, the CONTRACTOR shall promptly proceed with the work 
involved pursuant to the applicable conditions of the Contract Documents. 

B. If the OWNER and the CONTRACTOR are unable to agree upon the 
increase or decrease in the Contract Price or an extension or shortening of 
the Contract Time, if any, that should be allowed as a result of a Field Order, 
a claim may be made therefor as provided in Articles 11 or 12. 

C. The CONTRACTOR shall not be entitled to an increase in the Contract Price 
nor an extension of the Contract Time with respect to any work performed 
that is not required by the Contact Documents as amended, modified, or 
supplemented by Change Order, except in the case of an emergency and 
except in the case of uncovering work provided in the Paragraph 13.03G. 

 D. The OWNER and the CONTRACTOR shall execute appropriate Change 
Orders covering: 

1. Changes in the WORK which are ordered by the OWNER pursuant 
to Paragraph 10.01A; 

2. Changes required because of acceptance of defective work under 
Paragraph 13.06; 

3. Changes in the Contract Price or Contact Time which are agreed to by 
the parties; or 

4. Any other changes agreed to by the parties. 

E. If the provisions of any Bond require notice of any change to be given to a 
surety, the giving of these notices will be the CONTRACTOR's responsibility. 
 The CONTRACTOR shall provide for the amount of each applicable Bond to 
be adjusted accordingly. 
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10.02 ALLOWABLE QUANTITY VARIATIONS 

A. Whenever a unit price and quantity have been established for a bid item in 
the Contract Documents, the quantity stated may be increased or decreased 
to a maximum of 25 percent with no change in the unit price.  An adjustment 
in the quantity in excess of 25 percent will be sufficient to justify a change in 
the unit price.  Changes in the quantity of all bid items established in the 
Contract Documents, regardless of whether the changes are more or less 
than 25 percent and at the unit price established in the Contract Documents 
or adjusted otherwise, shall be documented by Change Orders. 

B. In the event a part of the WORK is to be entirely eliminated and no lump sum 
or unit price is named in the Contract Documents to cover the eliminated 
work, the price of the eliminated work shall be agreed upon in writing by the 
OWNER and the CONTRACTOR.  If the OWNER and the CONTRACTOR 
fail to agree upon the price of the eliminated work, the price shall be 
determined in accordance with the provisions of Article 11. 
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ARTICLE 11 - CHANGE OF CONTRACT PRICE 

11.01 GENERAL 

A. The Contact Price constitutes the total compensation payable to the 
CONTRACTOR for performing the WORK.  Except as directed by Change 
Orders, all duties, responsibilities, and obligations assigned to or undertaken 
by the CONTRACTOR shall be at its expense without change in the Contract 
Price. 

B. The Contract Price may only be changed by a Change Order.  Any claim for 
an increase in the Contact Price shall be based on written notice delivered by 
the CONTRACTOR to the ENGINEER promptly (but in no event later than 30 
days) after the occurrence of the event giving rise to the claim and stating the 
general nature of the claim.  Notice of the amount of the claim with 
supporting data shall be delivered with the claim, unless the ENGINEER 
allows an additional period of time to ascertain more accurate data in support 
of the claim, and shall be accompanied by the CONTRACTOR's written 
statement that the amount claimed covers all known amounts (direct, indirect, 
and consequential) to which the CONTRACTOR is entitled as a result of the 
occurrence of the event. If the OWNER and the CONTRACTOR cannot 
otherwise agree on the amount involved, all claims for adjustment in the 
Contract Price shall be determined by the ENGINEER in accordance with 
Paragraph 9.08A.  No claim for an adjustment in the Contact Price will be 
valid if not submitted in accordance with this Paragraph 11.01B. 

C. The value of any work covered by a Change Order or of any claim for an 
increase or decrease in the Contact Price shall be determined in one of the 
following ways: 

1. Where the work involved is covered by unit prices contained in the 
Contract Documents, by application of unit prices to the quantities 
of the items involved. 

2. By mutual acceptance of a lump sum, which may include an 
allowance for overhead and profit not necessarily in accordance with 
Paragraph 11.04. 

3. On the basis of the cost of work (determined as provided in 
Paragraphs 11.02 and 11.03) plus a CONTRACTOR's fee for 
overhead and profit (determined as provided in Paragraph 11.04). 
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11.02 COST OF WORK (BASED ON TIME AND MATERIALS) 

A. General:  The term "cost of work" means the sum of all costs necessarily 
incurred and paid by the CONTRACTOR for labor, materials, and equipment 
in the proper performance of work.  Except as otherwise may be agreed to in 
writing by the OWNER, such costs shall be in amounts no higher than those 
prevailing in the locality of the Project. 

B. Labor:  The cost of labor used in performing work by the CONTRACTOR, a 
subcontractor, or other forces will be the sum of the following: 

1. The actual wages paid plus any employer payments to, or on behalf 
of workers for fringe benefits including health and welfare, pension, 
vacation, and similar purposes.  The cost of labor may include the 
rates paid to foremen when determined by the ENGINEER that the 
services of foremen do not constitute a part of the overhead 
allowance. 

2. All payments imposed by state and federal laws including, but not 
limited to, compensation insurance, and social security payments. 

3. The amount paid for subsistence and travel required by collective 
bargaining agreements, or in accordance with the regular practice of 
the employer. 

At the beginning of the extra work and as later requested by the ENGINEER, 
the CONTRACTOR shall furnish the ENGINEER proof of labor compensation 
rates being paid. 

C. Materials:  The cost of materials used in performing work will be the cost to 
the purchaser, whether CONTRACTOR or subcontractor, from the supplier 
thereof, except as the following are applicable: 

1. Trade discounts available to the purchase shall be credited to the 
OWNER notwithstanding the fact that such discounts may not have 
been taken by the CONTRACTOR. 

2. For materials secured by other than a direct purchase and direct 
billing to the purchaser, the cost shall be deemed to be the price paid 
to the actual supplier as determined by the ENGINEER.  Markup 
except for actual costs incurred in the handling of such materials will 
not be allowed. 
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3. Payment for materials from sources owned wholly or in part by the 
purchaser shall not exceed the price paid by the purchaser for similar 
materials from these sources on extra work items or current wholesale 
price for the materials delivered to the work site, whichever is lower. 

4. If in the opinion of the ENGINEER the cost of material is excessive, or 
the CONTRACTOR does not furnish satisfactory evidence of the cost 
of the material, then the cost shall be deemed to be the lowest current 
wholesale price for the quantity concerned, delivered to the work site 
less trade discount.  The OWNER reserves the right to furnish 
materials for the extra work and no claim shall be made by the 
CONTRACTOR for costs and profit on such materials. 

D. Equipment:  The CONTRACTOR will be paid for the use of equipment at the 
rental rate listed for the equipment specified in the Supplementary General 
Conditions.  The rental rate will be used to compute payments for equipment 
whether the equipment is under the CONTRACTOR's control through direct 
ownership, leasing, renting, or another method of acquisition.  The rental rate 
to be applied for use of each item of equipment shall be the rate resulting in 
the least total cost to the Owner for the total period of use.  If it is deemed 
necessary by the CONTRACTOR to use equipment not listed in the 
Supplementary General Conditions an equitable rental rate for the equipment 
will be established by the ENGINEER.  The CONTRACTOR may furnish cost 
data which might assist the ENGINEER in the establishing the rental rate.   

1. All equipment shall, in the opinion of the ENGINEER, be in good 
working condition and suitable for the purpose for which the 
equipment is to be used. 

2. Before construction equipment is used on the extra work, the 
CONTRACTOR shall plainly stencil or stamp an identifying number 
thereon at a conspicuous location, and shall furnish to the 
ENGINEER, in duplicate, a description of the equipment and its 
identifying number. 

3. Unless otherwise specified, manufacturers' ratings and manufacturer 
approved modifications shall be used to classify equipment for the 
determination of applicable rental rates.  Equipment which has no 
direct power unit shall be powered by a unit of at least the minimum 
rating recommended by the manufacturer. 

4. Individual pieces of equipment or tools having a replacement value of 
$100 or less, whether or not consumed by use, shall be considered to 
be small tools and no payment will be made therefore. 
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5. Rental time will not be allowed while equipment is inoperative due to 
breakdowns. 

E. Equipment on the Work:  The rental time to be paid for equipment used on 
the WORK shall be the time the equipment is in productive operation on the 
extra work being performed and, in addition, shall include the time required to 
move the equipment to the location of the extra work and return it to the 
original location or to another location that requires no more moving time 
than that required to return it to its original location. Moving time will not be 
paid if the equipment is used on other than the extra work, even though 
located at the site of the extra work. Loading and transporting costs will be 
allowed, in lieu of moving time, when the equipment is moved by means 
other than its own power.  However, no payment will be made for loading and 
transporting costs when the equipment is used on other than the extra work 
even though located at the site of the extra work.  The following shall be used 
in computing the rental time of equipment on the WORK. 

1. When hourly rates are listed, any part of an hour less than 30 
minutes of operation shall be considered to be 1/2-hour of 
operation, and any part of an hour in excess of 30 minutes will be 
considered one hour of operation. 

2. When daily rates are listed, any part of a day less than 4 hours 
operation shall be considered to be 1/2-day of operation.  When 
owner-operated equipment is used to perform extra work to be paid 
for on a time and materials basis, the CONTRACTOR will be paid for 
the equipment and operator, as set forth in Paragraph (3), (4), and (5), 
following. 

3. Payment for the equipment will be made in accordance with the 
provisions in Paragraph 11.02D, herein. 

4. Payment for the cost of labor and subsistence or travel allowance will 
be made at the rates paid by the CONTRACTOR to other workers 
operating similar equipment already on the WORK, or in the absence 
of such labor, established by collective bargaining agreements for the 
type of workmen and location of the extra work, whether or not the 
operator is actually covered by such an agreement.  A labor surcharge 
will be added to the cost of labor described herein in accordance with 
the provisions of Paragraph 11.02B, herein, which surcharge shall 
constitute full compensation for payments imposed by state and 
federal laws and all payments made to on behalf of workers other than 
actual wages. 
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5. To the direct cost of equipment rental and labor, computed as 
provided herein, will be added the allowances for equipment rental 
and labor as provided in Paragraph 11.04, herein. 

11.03 SPECIAL SERVICES 

A. Special work or services are defined as that work characterized by 
extraordinary complexity, sophistication, or innovation or a combination of the 
foregoing attributes which are unique to the construction industry. The 
following may be considered by the ENGINEER in making estimates for 
payment for special services: 

1. When the ENGINEER and the CONTRACTOR, by agreement, 
determine that a special service or work is required which cannot 
be performed by the forces of the CONTRACTOR or those of any 
of its subcontractors, the special service or work may be performed 
by an entity especially skilled in the work to be performed.  After 
validation of invoices and termination of market values by the 
ENGINEER, invoices for special services or work  based upon the 
current fair market value thereof may be accepted without complete 
itemization of labor, material, and equipment rental cost. 

2. When the CONTRACTOR is required to perform work necessitating 
special fabrication or machining process in a fabrication or a machine 
shop facility away from the job site, the charges for that portion of the 
work performed at the off-site facility may by agreement, be accepted 
as a special service and accordingly, the invoices from the work may 
be accepted without detailed itemization. 

3. All invoices for special services will be adjusted by deducting all trade 
discounts offered or available, whether the discounts were taken or 
not. In lieu of the allowances for overhead and profit specified in 
Paragraph 11.04, herein, an allowance of 5 percent will be added to 
invoices for special services. 

B. All work performed hereunder shall be subject to all of the provisions of the 
Contract Documents and the CONTRACTOR's sureties shall be bound with 
reference hereto as under the original Agreement.  Copies of all amendments 
to surety bonds or supplemental surety bonds shall be submitted to the 
OWNER for review prior to the performance of any work hereunder. 
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11.04 CONTRACTOR'S FEE 

A. WORK ordered on the basis of time and materials will be paid for at the 
actual necessary cost as determined by the ENGINEER, plus allowances for 
overhead and profit.  For extra work involving a combination of increases and 
decreases in the WORK the actual necessary cost will be the arithmetic sum 
of the additive and deductive costs.  The allowance for overhead and profit 
shall include full compensation for superintendence, bond and insurance 
premiums, taxes, office expenses, and all other items of expense or cost not 
included in the cost of labor, materials, or equipment provided for under 
Paragraphs 11.02B, C, and D, herein including extended overhead and home 
office overhead.  The allowance for overhead and profit will be made in 
accordance with the following schedule: 

ACTUAL NECESSARY COST OVERHEAD AND PROFIT ALLOWANCE 

Labor ..................................................................................................... 10 percent  

Materials ................................................................................................ 10 percent 

Equipment ............................................................................................. 10 percent 

B. It is understood that labor, materials, and equipment may be furnished by the 
CONTRACTOR or by the subcontractor, the allowance specified herein shall 
be applied to the labor, materials, and equipment costs of the subcontractor, 
to which the CONTRACTOR may add 5 percent of the subcontractor's total 
cost for the extra work.  Regardless of the number of hierarchical tiers of 
subcontractors, the 5 percent increase above the subcontractor's total cost 
which includes the allowances for overhead and profit specified herein may 
be applied one time only for each separate work transaction. 
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ARTICLE 12 - CHANGE OF CONTRACT TIME  

12.01 GENERAL 

A. The Contract Time may only be changed by a Change Order.  Any claim for 
an extension of the Contract time shall be based on written notice delivered 
by the CONTRACTOR to the ENGINEER promptly (but in no event later than 
30 days) after the occurrence of the event giving rise to the claim and stating 
the general nature of the claim.  Notice of the extent of the claim with 
supporting data shall be delivered within 30 days after such occurrence 
(unless the ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the 
CONTRACTOR's written statement that the adjustment claimed is the entire 
adjustment to which the CONTRACTOR has reason to believe it is entitled as 
a result of the occurrence of said event.  All claims for adjustment in the 
Contract Time shall be determined by the ENGINEER in accordance with 
Paragraph 9.08 if the OWNER and the CONTRACTOR cannot otherwise 
agree.  No claim for an adjustment in the Contract Time will be valid if not 
submitted in accordance with the requirements of this Paragraph 12.01A. 

B. The Contract Time will be extended in an amount equal to time lost if the 
CONTRACTOR makes a claim as provided in Paragraph 12.01A and the 
ENGINEER determines that the delay was caused by events beyond the 
control of the CONTRACTOR.  Examples of events beyond the control of the 
CONTRACTOR include acts or neglect by the OWNER or others performing 
additional work as contemplated  by Article 7, or by acts of God or of the 
public enemy, fire, floods, epidemics, quarantine restrictions, strikes, labor 
disputes, sabotage, or freight embargoes. 

C. All time limits stated in the Contract Documents are of the essence. 

D. None of the aforesaid time extensions shall entitle the CONTRACTOR to any 
adjustment in the Contract Price or any damages for delay. Furthermore, the 
CONTRACTOR hereby indemnifies and holds harmless the OWNER and 
ENGINEER, their officers, agents and employees from and against all claims, 
damages, losses and expenses (including lost property and attorney's fees) 
arising out of or resulting from the temporary suspension of work whether for 
the OWNER's convenience as defined in Article 15.01 (a) or for whatever 
other reasons including the stoppage of work by the ENGINEER for the 
CONTRACTOR's failure to comply with any order issued by the ENGINEER. 
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12.02 EXTENSIONS OF THE TIME FOR DELAY DUE TO INCLEMENT WEATHER  

A. "Inclement weather" is any weather condition or conditions resulting 
immediately therefrom, causing the CONTRACTOR to suspend construction 
operations or preventing the CONTRACTOR from proceeding with at least 75 
percent of the normal labor and equipment force engaged on the WORK. 

B. Should the CONTRACTOR prepare to begin work at the regular starting time 
at the beginning of any regular work shift on any day on which inclement 
weather, or its effects on the condition of the WORK prevents work from 
beginning at the usual starting time and the crew is dismissed as a result 
thereof, the CONTRACTOR will not be charged for a working day whether or 
not conditions change thereafter during the day and the major portion of the 
day could be considered to be suitable for construction operations. 

C. The CONTRACTOR shall base its construction schedule upon the inclusion 
of the number of days of inclement weather specified in the paragraph 
entitled "Inclement weather delays" of the Supplementary General 
Conditions.  No extension of the Contract Time due to inclement weather will 
be considered until after the stated number of days of inclement weather has 
been reached.  However, no reduction in Contract Time will be made if the 
number of inclement weather days is not reached. 

12.03 EXTENSIONS OF TIME FOR OTHER DELAYS 

A. If the CONTRACTOR is delayed in completion of the WORK beyond the time 
named in the Contract Documents for the completion of the WORK, by acts 
of God or of the public enemy, fire, floods, epidemics, quarantine restrictions, 
strikes, labor disputes, industry-wide shortage of raw materials, sabotage or 
freight embargoes, the CONTRACTOR shall be entitled to an adjustment in 
the Contract Time. No such adjustment will be made unless the 
CONTRACTOR shall notify the ENGINEER in writing of the causes of delay 
within 15 calendar days from the beginning of any such delay.  The 
ENGINEER shall ascertain the facts and the extent of the delay.  No 
adjustment in time shall be made for delays resulting from noncompliance 
with the Contract,  accidents, failure on the part of the CONTRACTOR to 
carry out the provisions of the Contract including failure to provide materials, 
equipment or workmanship meeting the requirements of the Contract 
Documents; the occurrence of such events shall not relieve the 
CONTRACTOR from the necessity of maintaining the required progress. 

B. In the event that Contract completion is delayed beyond the Contract Time 
named in the Specifications by reason of shortages of raw materials required 
for CONTRACTOR-furnished items, the CONTRACTOR shall be entitled to 
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an adjustment in the Contract Time in like manner as if the WORK had been 
suspended for the convenience and benefit of the OWNER; provided, 
however, that the CONTRACTOR shall furnish documentation acceptable to 
the OWNER and ENGINEER that he placed or attempted to place firm orders 
with suppliers at a reasonable time in advance of the required date of 
delivery of the items in question, that such shortages shall have developed 
following the date such orders were placed or attempts made to place same, 
that said shortages are general throughout the affected industry, that said 
shortages are shortages of raw materials required to manufacture 
CONTRACTOR-furnished items and not simply failure of CONTRACTOR's 
suppliers to manufacture, assemble or ship items on time, and that the 
CONTRACTOR shall, to the degree possible, have made revisions in the 
sequence of his operations, within the terms of the Contract, to offset the 
expected delay.  The CONTRACTOR shall notify the ENGINEER, in writing, 
concerning the cause of delay, within 15 calendar days of the beginning of 
such delay. The validity of any claim by the CONTRACTOR to an adjustment 
in the Contract Time shall be determined by the OWNER acting through the 
ENGINEER, and his findings thereon shall be based on the ENGINEER's 
knowledge and observations of the events involved and documentation 
submitted by the CONTRACTOR, showing all applicable facts relative to the 
foregoing provisions.  Only the physical shortage of raw materials will be 
considered under these provisions as a cause for adjustment of time and no 
consideration will be given to any claim that items could not be obtained at a 
reasonable, practical, or economical cost or price, unless it is shown to the 
satisfaction of the OWNER that such items could have been obtained only at 
exorbitant prices entirely out of line with current rates taking into account the 
quantities involved and the usual practices in obtaining such quantities. 

C. If the CONTRACTOR is delayed in completion of the WORK by reason of 
changes made under the provisions of Article 10 or changed conditions as 
provided under Article 4.03, or by failure of the OWNER to acquire or clear 
right-of-way as provided under Article 15.01, or by any act of the ENGINEER 
or of the OWNER, not contemplated by the Contract, an adjustment in the 
Contract time will be made by the OWNER in like manner as if the WORK 
had been suspended for the convenience and benefit of the OWNER, except, 
that if the WORK is increased as a result of changes, the OWNER, at his 
sole discretion, may grant an adjustment in the number of calendar days for 
completion of the Contract.  In the event of such delay, the CONTRACTOR 
shall notify the ENGINEER in writing of the causes of delay within 15 
calendar days from the beginning of any such delay. 
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ARTICLE 13 - WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL, OR ACCEPTANCE OF DEFECTIVE 
WORK 

13.01 WARRANTY, GUARANTEE AND MAINTENANCE PERIOD 

A. The CONTRACTOR warrants and guarantees to the OWNER and the 
ENGINEER that all work, equipment, materials and workmanship are in 
accordance with the Contract Documents and are not defective.  Prompt 
notice of defects discovered by the OWNER or ENGINEER shall be given to 
the CONTRACTOR. All defective work, whether or not in place, may be 
rejected, corrected, or accepted as provided in this Article 13.   

B. If within one (1) year after the date of Final Completion, as set by the 
Engineer's Notice of Completion, or a longer period of time prescribed by 
Laws or Regulations or by the terms of any applicable special guarantee or 
specific provisions of the Contract Documents, any work is found to be 
defective, the OWNER shall notify the CONTRACTOR in writing and the 
CONTRACTOR shall promptly, without cost to the OWNER and in 
accordance with the OWNER's written notification, either correct the 
defective work, or, if it has been rejected by the OWNER, remove it from the 
site and replace it with non-defective work.  In the event the CONTRACTOR 
does not promptly comply with the notification, or in an emergency where 
delay would cause serious risk of loss or damage, the OWNER may have the 
defective work corrected or rejected work removed and replaced.  All direct, 
indirect, and consequential costs of the removal and replacement including 
but not limited to fees and charges of engineers, architects, attorneys and 
other professionals will be paid by the CONTRACTOR.  This paragraph shall 
not be construed to limit nor diminish the CONTRACTOR's absolute 
guarantee to complete the WORK in accordance with the Contract 
Documents.  

13.02 ACCESS TO WORK 

A. The ENGINEER, other representatives of the OWNER, testing agencies, and 
governmental agencies with jurisdictional interests shall have access to the 
work at reasonable times for their observation, inspections, and testing.  The 
CONTRACTOR shall provide proper and safe conditions for their access. 
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13.03 TESTS AND INSPECTIONS 

A. The CONTRACTOR shall give the ENGINEER timely notice of readiness of 
the WORK for all required inspections, tests, or approvals. 

B. If Laws or Regulations of any public body other than the OWNER, with 
jurisdiction over the WORK require any work to be specifically inspected, 
tested, or approved, the CONTRACTOR shall pay all costs in connection 
therewith. The CONTRACTOR shall also be responsible for and shall pay all 
costs in connection with any inspection or testing required in connection with 
the OWNER's or the ENGINEER's acceptance of a Supplier of materials or 
equipment proposed as a substitution or-equal to be incorporated in the 
WORK and of materials or equipment submitted for review prior to the 
CONTRACTOR's purchase for incorporation in the WORK.   The cost of all 
inspections, tests, and approvals with the exception of the above which are 
required by the Contract Documents shall be paid by the OWNER (unless 
otherwise specified). 

C. The ENGINEER will make, or have made, such inspections and test as the 
ENGINEER deems necessary to see that the WORK is being accomplished 
in accordance with the requirements of the Contract Documents. The 
Contractor without additional cost to the OWNER, shall provide the labor and 
equipment necessary to make the WORK available for inspections.  Unless 
otherwise specified in the Supplementary General Conditions or the 
OWNER-ENGINEER Agreement, all other costs of inspection and testing will 
be borne by the OWNER.  In the event the inspections or tests reveal non-
compliance with the requirements of the Contract Documents, the 
CONTRACTOR shall bear the cost of corrective measures deemed 
necessary by the ENGINEER, as well as the cost of subsequent re-
inspection and retesting.  Neither observations by the ENGINEER nor 
inspections, tests, or approvals by others shall relieve the CONTRACTOR 
from the CONTRACTOR's obligation to perform the WORK in accordance 
with the Contract Documents. 

D. All inspections, tests, or approvals other than those required by Laws or 
Regulations of any public body having jurisdiction shall be performed by 
properly licensed organizations selected by the OWNER. 
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E. If any work (including the work of others) that is to be inspected, tested, or 
approved is covered without the ENGINEER's written authorization, it must, if 
requested by the ENGINEER,  be uncovered for testing, inspection, and 
observation.  The uncovering shall be at the CONTRACTOR's expense 
unless the CONTRACTOR timely notified the ENGINEER of the 
CONTRACTOR's intention to cover the same and the ENGINEER failed to 
act with reasonable promptness in response to the notice. 

F. In any work is covered contrary to the written request of the ENGINEER, it 
must, if requested by the ENGINEER, be uncovered for the ENGINEER's 
observation and replaced at the CONTRACTOR's expense.  

G. If the ENGINEER considers it necessary or advisable that covered work be 
observed, inspected or tested by the ENGINEER or others, the ENGINEER 
shall direct the CONTRACTOR to uncover, expose, or otherwise make 
available for observation, inspection, or testing that portion of the work in 
question.  The CONTRACTOR shall comply with the ENGINEER's direction 
and furnish all necessary labor, material, and equipment.  If found the work is 
defective, the CONTRACTOR shall bear all direct, indirect and consequential 
costs of uncovering, exposure, observation, inspection, and testing and of 
satisfactory reconstruction of the work, including but not limited to fees and 
charges for engineers, architects, attorneys, and other professionals. 
However, if the work is not defective, the CONTRACTOR shall be allowed an 
increase in the Contract Price or an extension of the Contract Time, or both.  
The increase in Contract Time and Contract Price shall be the 
CONTRACTOR's actual time and costs directly attributable to uncovering 
and exposing the work.  If the parties are unable to agree as to the amount or 
extent of the changes, the CONTRACTOR may make a claim therefor as 
provided in Articles 11 and 12. 

13.04 OWNER MAY STOP THE WORK 

A. If the WORK is defective, or the CONTRACTOR fails to perform work in such 
a way that the completed WORK will conform to the Contract Documents, the 
OWNER may order the CONTRACTOR to stop the WORK, or any portion 
thereof, until the cause for the order has been eliminated.  This right of the 
OWNER to stop the WORK shall not give rise to any duty on the part of the 
OWNER to exercise this right for the benefit of the CONTRACTOR or any 
other party.   

13.05 CORRECTION OR REMOVAL OF DEFECTIVE WORK 

A. When directed by the ENGINEER, the CONTRACTOR shall promptly correct 
all defective work, whether or not fabricated, installed, or completed, or, if the 
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work has been rejected by the ENGINEER, remove it from the site and 
replace it with non-defective work.  The CONTRACTOR shall bear all direct, 
indirect and consequential costs of correction or removal, including but not 
limited to fees and charges of engineers, architects, attorneys, and other 
professionals made necessary thereby. 

13.06 ACCEPTANCE OF DEFECTIVE WORK 

A. If, instead of requiring correction or removal and replacement of defective 
work, the OWNER prefers to accept the work, the OWNER may do so.  The 
CONTRACTOR shall bear all direct, indirect, and consequential costs 
attributable to the OWNER's evaluation of and determination to accept the 
defective work.  If any acceptance of defective work occurs prior to final 
payment, a Change Order will be issued incorporating the necessary 
revisions in the Contact Documents with respect to the WORK, and the 
OWNER shall be entitled to an appropriate decrease in the Contract Price. 
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ARTICLE 14 - PAYMENTS TO CONTRACTOR, LIQUIDATED DAMAGES AND 
COMPLETION 

14.01 SCHEDULE OF VALUES (LUMP SUM PRICE BREAKDOWN) 

A. The schedule of values or lump sum price breakdown established as 
provided in the Technical Specifications shall serve as the basis for progress 
payments and will be incorporated into the form of Application for Payment 
included in the Contract Documents. 

14.02 UNIT PRICE BID SCHEDULE 

A. Progress payments for unit price work will be based on the number of units 
completed. 

14.03 APPLICATION FOR PROGRESS PAYMENT 

A. Unless otherwise prescribed by the Owner, on the 25th of each month, the 
CONTRACTOR shall submit to the ENGINEER for review and approval, an 
Application for Payment completed and signed by the CONTRACTOR 
covering the WORK completed as of the date of the Application and 
accompanied by such supporting documentation as required by the Contract 
Documents. 

B. The Application for Payment shall identify, as a sub-total, the amount of the 
CONTRACTOR's Total Earnings to Date, plus the Value of Materials at the 
Site which have not yet been incorporated in the WORK, and less a 
deductive adjustment for materials installed which were not previously 
incorporated in the WORK, but for which payment was allowed under the 
provisions of payment for Materials Stored at the Site but not yet 
incorporated in the WORK. 

 
C. The Net Payment Due to the CONTRACTOR shall be the above-mentioned 

sub-total, from which shall be deducted the retainage amount and the total 
amount of all previous payments made to the CONTRACTOR. 

D. The OWNER may withhold and retain 5% of each approved progress 
payment to the CONTRACTOR.  The total retention proceeds withheld shall 
not exceed 5% of the total construction price.  All retention proceeds shall be 
placed by the OWNER in an interest-bearing account.  The interest accrued 
shall be for the benefit of the CONTRACTOR and its subcontractors, and it 
shall be paid after the WORK has been completed and accepted by the 
OWNER.  CONTRACTOR shall ensure that any interest accrued on the 
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retainage is distributed by the CONTRACTOR to its subcontractors on a pro 
rata basis.   

E. Any retention proceeds withheld, and any accrued interest, shall be released 
by the OWNER pursuant to an Application for Payment from the 
CONTRACTOR within 45 days from the later of:   

1. the date the OWNER receives the final Application for Payment from 
the CONTRACTOR; 

2. the date that a certificate of occupancy or final acceptance notice is 
issued to:   

(a) the Contractor who obtained the building permit from the 
building inspector or from a public agency;  

(b) the OWNER; or  

(c) the ENGINEER.   

3. the date the CONTRACTOR accepts final payment for the Work; or  

4. the date that a public agency or building inspector having authority to 
issue its own certificate of occupancy does not issue the certificate but 
permits partial or complete occupancy of a newly constructed or 
remodeled building; provided, however, that if only partial occupancy 
of a building is permitted, any retention proceeds withheld and 
retained, and any accrued interest, shall be partially released in direct 
proportion to the value of the part of the building occupied.   

Each Application for Payment from the CONTRACTOR shall include 
documentation of lien releases or waivers.   

 
F. Notwithstanding any other provision in this Article to the contrary,  

1. If the CONTRACTOR is in default or breach of the terms and 
conditions of the Contract Documents, the OWNER may withhold from 
payment to the CONTRACTOR for so long as reasonably necessary 
an amount necessary to cure the breach or default of the 
CONTRACTOR; or  

2. If the WORK or a portion of the WORK has been substantially 
completed, the OWNER may retain until completion up to twice the 
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fair market value of the WORK of the CONTRACTOR that has not 
been completed:   

(a) in accordance with the Contract Documents; or  

(b) in the absence of applicable provisions in the Contract 
Documents to generally accepted craft standards.   

3. If the OWNER refuses payment under subparagraphs (F)(i) or (ii), it 
shall describe in writing within 45 days of withholding such amounts 
what portion of the WORK was not completed according to the 
standards specified in the Contract Documents.   

G. The CONTRACTOR shall distribute retention proceeds as outlined below: 

 1. Except as provided in Paragraph 14.03.G.2, below, if the 
CONTRACTOR receives retention proceeds, it shall pay each of its 
subcontractors from whom retention has been withheld each 
subcontractor’s share of the retention received within ten days from 
the day that all or any portion of the retention proceeds is received 
from the OWNER.  

2. Notwithstanding Paragraph 14.03.G.1, above, if a retention payment 
received by the CONTRACTOR is specifically designated for a 
particular subcontractor, payment of the retention shall be made to the 
designated subcontractor.   

H. Except as otherwise provided in the Supplementary General Conditions, the 
value of materials stored at the site shall be valued at 95 percent of the value 
of the materials.  This amount shall be based upon the value of all acceptable 
materials and equipment stored at the site or at another location agreed to in 
writing by the OWNER; provided, each individual item has a value of more 
than $5,000 and will become a permanent part of the WORK.  The 
Application for Payment shall also be accompanied by a bill of sale, invoice, 
or other documentation warranting that the CONTRACTOR has received the 
materials and equipment free and clear of all liens, charges, security 
interests, and encumbrances (which are hereinafter in these General 
Conditions referred to as "Liens") and evidence that the materials and 
equipment are covered by appropriate property insurance and other 
arrangements to protect the OWNER's interest therein, all of which will be 
satisfactory to the OWNER. 
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14.04 CONTRACTOR'S WARRANTY OF TITLE 

A. The CONTRACTOR warrants and guarantees that title to all work, materials, 
and equipment covered by an Application for Payment, whether incorporated 
in the WORK or not, will pass to the OWNER no later than the time of final 
payment free and clear of all liens. 

 
14.05 REVIEW OF APPLICATIONS FOR PROGRESS PAYMENT 

A. The ENGINEER will, within 7 days after receipt of each Application for 
Payment, either indicate in writing a recommendation of payment and 
present the Application to the OWNER, or return the Application to the 
CONTRACTOR indicating in writing the ENGINEER's reasons for refusing to 
recommend payment.  In the later case, the CONTRACTOR may make the 
necessary corrections and resubmit the Application.  Thirty days after 
presentation of the Application for Payment with the ENGINEER's 
recommendation, the amount recommended will (subject to the provisions of 
Paragraph 14.05B) become due and when due will be paid by the OWNER to 
the CONTRACTOR. 

B. The OWNER may refuse to make payment of the full amount recommended 
by the ENGINEER to compensate for claims made by the OWNER on 
account of the CONTRACTOR's performance of the WORK or other items 
entitling the OWNER to a credit against the amount recommended, but the 
OWNER must give the CONTRACTOR written notice within 7 days (with a 
copy to the ENGINEER) stating the reasons for such action. 

 

14.06 PARTIAL UTILIZATION 

A. The OWNER may utilize or place into service any item of equipment or other 
usable portion of the WORK at any time prior to completion of the WORK.  
The OWNER shall notify the CONTRACTOR in writing of its intent to 
exercise this right.  The notice will identify the equipment or specific portion 
or portions of the WORK to be utilized or otherwise placed into service. 

B. It shall be understood by the CONTRACTOR that until such written 
notification is issued, all responsibility for care and maintenance of all items 
or portions of the WORK to be partially utilized shall be borne by the 
CONTRACTOR.  Upon the issuance of a notice of partial utilization, the 
ENGINEER will deliver to the OWNER and the CONTRACTOR a written 
recommendation as to division of responsibilities between the OWNER and 
the CONTRACTOR with respect to security, operation, safety, maintenance, 
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heat, utilities and insurance. Upon the OWNER's acceptance of these 
recommendations, the ENGINEER's aforesaid recommendation will be 
binding on the OWNER and the CONTRACTOR until final payment. 

C. The CONTRACTOR shall retain full responsibility for satisfactory completion 
of the WORK, regardless of whether a portion thereof has been partially 
utilized by the OWNER and the CONTRACTOR's one year correction period 
shall commence only after the date of Final Completion for the WORK. 

14.07 LIQUIDATED DAMAGES 

A. The CONTRACTOR shall pay to the OWNER the amount specified in the 
Supplemental General Conditions, not as a penalty but as liquidated 
damages, if he fails to complete the WORK or specified parts of the WORK 
within the time or times agreed upon.  The periods for which these damages 
shall be paid shall be the number of Days from the agreed date or Contract 
Time as contained in the Agreement, or from the date of termination of any 
extension of time approved by the OWNER, to the date or dates on which the 
ENGINEER certifies Substantial Completion of WORK or specified parts of 
the WORK as provided in Article 14.08, herein.  The OWNER may deduct the 
amount of said damages from any monies due or to become due the 
CONTRACTOR.  After Substantial Completion, if the CONTRACTOR fails to 
complete the remaining WORK within 45 days or any proper extension 
thereof granted by OWNER,  CONTRACTOR shall pay OWNER the amount 
stated in the Supplemental General Conditions as liquidated damages for 
each day that expires after the 45 days until readiness for final payment. 

B. The said amount is fixed and agreed upon by and between the 
CONTRACTOR and the OWNER because of the impracticability and 
extreme difficulty of fixing and ascertaining the actual damages the OWNER 
would sustain;  and said amount is agreed to be the amount of damages 
which the OWNER would sustain.  Said damages are not in lieu of but in 
addition to other actual or consequential damages to which the OWNER may 
be entitled. 

C. All times specified in the Contract Documents are hereby declared to be of 
the essence. 

 
 

14.08 SUBSTANTIAL COMPLETION 

A. When the CONTRACTOR considers the WORK ready for its intended use, 
and the CONTRACTOR has delivered to the ENGINEER all maintenance 
and operating instructions, schedules, guarantees, bonds, certificates of 
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inspection, marked-up record documents and other documents, all as 
required by the Contract Documents, the CONTRACTOR may notify the 
OWNER and the ENGINEER in writing that the WORK is substantially 
complete and request that the ENGINEER prepare a Certificate of 
Substantial Completion.  Within a reasonable time thereafter, the OWNER, 
the CONTRACTOR, and the ENGINEER shall make an inspection of the 
WORK to determine the status of completion.  If the ENGINEER does not 
consider the WORK substantially complete, the ENGINEER will notify the 
OWNER and CONTRACTOR in writing giving the reasons therefor.  If the 
ENGINEER considers the WORK substantially complete, the ENGINEER will 
prepare and deliver to the OWNER for its execution the Certificate of 
Substantial Completion signed by the ENGINEER and CONTRACTOR, 
which shall fix the date of Substantial Completion. 

B. The Certificate of Substantial Completion shall be a release by the 
CONTRACTOR of the OWNER and its agents from all claims and liability to 
the CONTRACTOR for anything done or furnished for, or relating to, the 
WORK or for any act or neglect of the OWNER or of any person relating to or 
affecting the WORK, to the date of Substantial Completion, except demands 
against the OWNER for the remainder of the amounts kept or retained from 
progress payments and excepting pending, unresolved claims filed in writing 
prior to the date of Substantial Completion.  At the time of delivery of the 
Certificate of Substantial Completion, the ENGINEER will deliver to the 
OWNER and the CONTRACTOR, if applicable, a written recommendation as 
to division of responsibilities between the OWNER and the CONTRACTOR 
with respect to security, operation, safety, maintenance, heat, utilities and 
insurance. Upon the OWNER's acceptance of these recommendations, the 
ENGINEER's recommendation will be binding on the OWNER and the 
CONTRACTOR until final payment. 

C. The OWNER, upon written notice to the CONTRACTOR, shall have the right 
to exclude the CONTRACTOR from the WORK after the date of Substantial 
Completion, and complete all or portions of the WORK at the 
CONTRACTOR's expense. 
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14.09 COMPLETION AND FINAL PAYMENT 

A. Upon written certification from the CONTRACTOR that the WORK is 
complete (if a Certificate of Substantial Completion has been issued this 
certification must occur within 45 days of that date), the ENGINEER will 
make a final inspection with the OWNER and the CONTRACTOR.  If the 
OWNER and ENGINEER do not consider the WORK complete, the 
ENGINEER will notify the OWNER and the CONTRACTOR in writing of all 
particulars in which this inspection reveals that the WORK is incomplete or 
defective.  The CONTRACTOR shall immediately take the measures 
necessary to remedy these deficiencies.  If the ENGINEER and OWNER 
consider the WORK complete, the CONTRACTOR may proceed to file its 
application for final payment pursuant to this Article.  At the request of the 
CONTRACTOR, the ENGINEER may recommend to the OWNER that 
certain minor deficiencies in the WORK that do not prevent the entire WORK 
from being used by the OWNER for its intended use, and the completion of 
which will be unavoidably delayed due to no fault of the CONTRACTOR, be 
exempted from being completed prerequisite to final payment.  These 
outstanding items of pickup work, or "punch list items", shall be listed on the 
ENGINEER's Notice of Completion, together with the recommended time 
limits for their completion, and extended warranty requirements for those 
items and the value of such items. 

B. After the issuance of the Notice of Completion and after the CONTRACTOR 
has completed corrections that have not been exempted to the satisfaction of 
the ENGINEER and delivered to the ENGINEER all required additions and 
modifications to maintenance and operating instructions, schedules, 
guarantees, bonds, certificates of inspection, marked-up record documents 
and other documents, all as required by the Contract Documents; and after 
the ENGINEER has indicated that the WORK is acceptable, the 
CONTRACTOR may make application for final payment following the 
procedure for progress payments.  The final application for payment shall be 
accompanied by all documentation called for in the Contract Documents and 
other data and schedules as the OWNER or ENGINEER may reasonably 
require, including an affidavit of the CONTRACTOR that all labor, services, 
material, equipment and other indebtedness connected with the WORK for 
which the OWNER or his property might in any way be responsible, have 
been paid or otherwise satisfied, and a consent of the payment bond surety 
to final payment, all in forms approved by the OWNER. 
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14.10 FINAL APPLICATION FOR PAYMENT 

A. If, on the basis of the ENGINEER's observation of the WORK during 
construction and final inspection, and the ENGINEER's review of the final 
application for payment and accompanying documentation, all as required by 
the Contract Documents, the ENGINEER is satisfied that the WORK has 
been completed and the CONTRACTOR has fulfilled all of his obligations 
under the Contract Documents, the ENGINEER will, within ten days after 
receipt of the final application for payment, indicate in writing his 
recommendation of payment and present the application to the OWNER for 
payment.  Thereupon, the ENGINEER will give written notice to the OWNER 
and the CONTRACTOR that the WORK is acceptable by executing the 
ENGINEER's Notice of Completion.  Otherwise, the ENGINEER will return 
the application to the CONTRACTOR, indicating in writing the reasons for 
refusing to recommend final payment, in which case the CONTRACTOR 
shall make the necessary corrections and resubmit the application. 

B. Within 45 calendar days after the ENGINEER's filing of the Notice of 
Completion, the OWNER will make final payment including all deducted 
retainage (except as noted below) to the CONTRACTOR.  The OWNER's 
remittance of final payment shall be the OWNER's acceptance of the WORK 
if formal acceptance of the WORK is not indicated otherwise. The final 
payment shall be that amount remaining after deducting all prior payments 
and all amounts to be kept or retained under the provisions of the Contract, 
including the following items: 

1. Liquidated damages, as applicable. 

2. All amounts retained by the OWNER under Paragraph 14.03(F).   
 
14.11 CONTRACTOR'S CONTINUING OBLIGATIONS 

A. The CONTRACTOR's obligation to perform and complete the WORK in 
accordance with the Contract Documents shall be absolute.  Neither 
recommendation of any progress or final payment by the ENGINEER, nor the 
issuance of a Certificate of Substantial Completion or Notice of Completion, 
nor payment by the OWNER to the CONTRACTOR under the Contract 
Documents, nor any use or occupancy of the WORK or any part thereof by 
the OWNER, nor any act of acceptance by the OWNER nor any failure to do 
so, nor any review of a shop drawing or sample submittal, will constitute an 
acceptance of work or materials not in accordance with the Contract 
Documents or a release of the CONTRACTOR's obligation to perform the 
WORK in accordance with the Contract Documents. 



 GENERAL CONDITIONS 
 

 
 14-9 

 
14.12 FINAL PAYMENT TERMINATES LIABILITY OF OWNER 

A. Final payment is defined as the last progress payment made to the 
CONTRACTOR for earned funds, less deductions listed in Paragraph 14.10B 
herein.  The acceptance by the CONTRACTOR of the final payment referred 
to in Paragraph 14.10 herein, shall be a release of the OWNER and its 
agents from all claims of liability to the CONTRACTOR for anything done or 
furnished for, or relating to, the work or for any act or neglect of the OWNER 
or of any person relating to or affecting the work, except demands against the 
OWNER for the remainder, if any, of the amounts kept or retained under the 
provisions of Paragraph 14.10 herein; and excepting pending, unresolved 
claims filed prior to the date of the Certificate of Substantial Completion.   
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ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION 

15.01 SUSPENSION OF WORK BY OWNER 

A. The OWNER acting through the ENGINEER may, by written notice to the 
Contractor, temporarily suspend the WORK, in whole or in part, for a period 
or periods of time, but not to exceed 90 days, for the convenience and benefit 
of the OWNER upon the occurrence of any one or more of the following: (1) 
unsuitable weather; (2) delay in delivery of OWNER- furnished equipment or 
materials, or such other conditions as are considered unfavorable for 
prosecution of the work; (3) Shortfall in construction funds; (4) Constraints 
imposed by public entities, public utilities, property owners or legal 
proceedings; (5) Failure or delay in acquisition of easements or right-of-way 
by the OWNER; or (6) Other conditions which, in the opinion of the OWNER, 
warrant a delay in the WORK.  Suspended WORK shall be resumed by the 
CONTRACTOR within 10 calendar days of receipt from the ENGINEER of 
written notice to proceed. Whenever the OWNER temporarily suspends work 
for any conditions enumerated in this Article 15.01 A, the CONTRACTOR 
shall be entitled to an adjustment in the Contract Time as specified in Article 
12.03 C. 

B. The suspension of work shall be effective upon receipt by the Contractor of 
the written order suspending the work and shall be terminated upon receipt 
by the Contractor of the written order terminating the suspension. 

C. The CONTRACTOR hereby indemnifies and holds harmless the OWNER 
and ENGINEER, their officers, agents and employees, from and against all 
claims, damages, losses and expenses, including lost profits and attorney's 
fees, arising out of or resulting from the temporary suspension of the WORK, 
whether for the OWNER's convenience described in this Article or for 
whatever other reasons, including the stoppage of work by the ENGINEER 
for the CONTRACTOR's failure to comply with any order issued by the 
ENGINEER. 

15.02 TERMINATION OF AGREEMENT BY OWNER (CONTRACTOR DEFAULT) 

A. In the event of default by the CONTRACTOR, the OWNER may give written 
notice to the CONTRACTOR of OWNER's intent to terminate the Agreement. 
The notice shall state the event of default and the time allowed to remedy the 
default.  It shall be considered a default by the CONTRACTOR whenever the 
CONTRACTOR shall: (1) declare bankruptcy, become insolvent, or assign its 
assets for the benefit of its creditors; (2) fail to provide materials or 
workmanship meeting the requirements of the Contract Documents; (3) 
disregard or violate provisions of the Contract Documents or ENGINEER's 
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instructions, (4) fail to prosecute the WORK according to the approved 
progress schedule; or, (5) fail to provide a qualified superintendent, 
competent workmen, or materials or equipment meeting the requirements of 
the Contract Documents.  If the CONTRACTOR fails to remedy the 
conditions constituting default within the time allowed, the OWNER may then 
issue a Notice of Termination. 

B. In the event the Agreement is terminated in accordance with Paragraph 
15.02A, the OWNER may take possession of the WORK and may complete 
the WORK by whatever method or means the OWNER may select.  The cost 
of completing the WORK shall be deducted from the balance which would 
have been due the CONTRACTOR had the Agreement not been terminated 
and the WORK completed in accordance with the Contract Documents.  If 
such cost exceeds the balance which would have been due, the 
CONTRACTOR shall pay the excess amount to the OWNER.  If such cost is 
less than the balance which would have been due, the CONTRACTOR shall 
have no claim to the difference. 

15.03 TERMINATION OF AGREEMENT BY OWNER (FOR CONVENIENCE) 

A. The OWNER may terminate the Agreement at any time if it is found that 
reasons beyond the control of either the OWNER or CONTRACTOR make it 
impossible or against the OWNER's interests to complete the WORK.  In 
such a case, the CONTRACTOR shall have no claims against the OWNER 
except: (1) for the value of the work, as determined by the engineer, 
performed by the Contractor up to the date the Agreement is terminated; and, 
 (2) for the cost of materials and equipment on hand, in transit, or on definite 
commitment, as of the date the Agreement is terminated, which would be 
needed in the WORK and which meet the requirements of the Contact 
Documents.  The value of work performed and the cost of materials and 
equipment delivered to the site, as mentioned above, shall be determined by 
the ENGINEER in accordance with the procedure prescribed from making 
the final application for payment and final payment under Paragraphs 14.09 
and 14.10. 

15.04 TERMINATION OF AGREEMENT BY CONTRACTOR 

A. The CONTRACTOR may terminate the Agreement upon 10 days written 
notice to the OWNER, whenever: (1) the WORK has been suspended under 
the provisions of Paragraph 15.01, for more than 90 consecutive days 
through no fault or negligence of the CONTRACTOR, and notice to resume 
work or to terminate the agreement has not been received from the OWNER 
within this time period; or, (2) the OWNER should fail to pay the 
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CONTRACTOR any monies due him in accordance with the terms or the 
Contract Documents and within 60 days after presentation to the OWNER by 
the CONTRACTOR of a request therefor, unless within said 10-day period 
the OWNER shall have remedied the condition upon which the payment 
delay was based.  In the event of such termination, the CONTRACTOR shall 
have no claims against the OWNER except for those claims specifically 
enumerated in Paragraph 15.03, and as determined in Accordance with the 
requirements of that paragraph. 
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ARTICLE 16 - MISCELLANEOUS 

16.01 GIVING NOTICE 

A. Whenever any provision of the Contract Documents requires the giving of 
written notice, it will be deemed to have been validly given if delivered in 
person to the individual or to a member of the firm or to an officer of the 
corporation for whom it is intended, or if delivered at or sent by registered or 
certified mail, postage prepaid, to the last business address known to the 
giver of the notice.   

16.02 TITLE TO MATERIALS FOUND ON THE WORK 

A. The OWNER reserves the right to retain title to all soils, stone, sand, gravel, 
and other materials developed and obtained from excavations and other 
operations connected with the WORK.  Unless otherwise specified in the 
Contract Documents, neither the CONTRACTOR nor any subcontractor shall 
have any right, title, or interest in or to any such materials. The 
CONTRACTOR will be permitted to use in the WORK, without charge, any 
such materials which meet the requirements of the Contract Documents. 

16.03 RIGHT TO AUDIT 

A. If the CONTRACTOR submits a claim to the OWNER for additional 
compensation, the OWNER shall have the right, as a condition to considering 
the claim, and as a basis for evaluation of the claim, and until the claim has 
been settled, to audit the CONTRACTOR's books.  This right shall include 
the right to examine books, records, documents, and other evidence and 
accounting procedures and practices, sufficient to discover and verify all 
direct and indirect costs of whatever nature claimed to have been incurred or 
anticipated to be incurred and for which the claim has been submitted.  The 
right to audit shall include the right to inspect the CONTRACTOR's plants, or 
such parts thereof, as may be or have been engaged in the performance of 
the WORK. The CONTRACTOR further agrees that the right to audit 
encompasses all subcontracts and is binding upon subcontractors.  The right 
to examine and inspect herein provided for shall be exercisable through such 
representatives as the OWNER deems desirable during the 
CONTRACTOR's normal business hours at the office of the CONTRACTOR. 
 The CONTRACTOR shall make available to the OWNER for auditing, all 
relevant accounting records and documents, and other financial data, and 
upon request, shall submit true copies of requested records to the OWNER. 
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16.04 ASBESTOS 

A. If the CONTRACTOR during the course of work observes the existence of 
asbestos in any structure or building, the CONTRACTOR shall promptly 
notify the OWNER and the ENGINEER.  The OWNER shall consult with the 
ENGINEER regarding removal or encapsulation of the asbestos material and 
the CONTRACTOR shall not perform any work pertinent to the asbestos 
material prior to receipt or special instruction from the OWNER through the 
ENGINEER. 
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ARTICLE 17- GENERAL 

17.01 GENERAL 

1. These Supplemental General Conditions amend or supplement the General
Conditions of the Contract and any other provisions of the Contract
Documents as indicated herein.  All provisions which are not so amended or
supplemented remain in full force and effect.

2. The terms used in these Supplemental General Conditions which are defined
in the General Conditions of the Contract have the meanings assigned to
them in the General Conditions of the Contract herein.

17.02 SUPPLEMENTAL DEFINITIONS 

1. ENGINEER

The "Engineer" is Hansen, Allen, & Luce, Inc.

17.03 TESTING COSTS 

1. Paragraph 13.03 of the General Conditions is amended as follows: the
CONTRACTOR shall pay all testing costs. The Owner reserves the right
to have additional tests performed by a testing organization selected by
the OWNER and at the OWNER’s expense.
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 ARTICLE 18 - AMOUNTS OF LIQUIDATED 
 DAMAGES, BONDS AND INSURANCE 
 
18.01 AMOUNT OF LIQUIDATED DAMAGES 
 

A. As provided in Article 14.07 of the General Conditions, the Contractor shall 
pay to the Owner as liquidated damages the amount of $1,000 for each 
calendar day’s delay beyond the Contract Time for substantial completion.  
The Contractor shall pay to the Owner as liquidated damages the amount of 
$200 for each calendar day’s delay beyond 45 calendar days from the date of 
substantial Completion until the Engineer issues the Notice of Final 
Completion. 

 
18.02 PERFORMANCE AND OTHER BOND AMOUNTS 
 

A. The CONTRACTOR shall furnish a satisfactory Performance Bond in the 
amount of 100 percent of the Contract Price and a satisfactory Payment 
Bond in the amount of 100 percent of the Contract Price. 

 
18.03 INSURANCE AMOUNTS 
 

The limits of liability for the insurance required by Paragraph 5.02 of the General 
Conditions shall provide for not less than the following amounts or greater where 
required by Laws and Regulations: 

 
A. Workers' Compensation under Paragraph 5.02B.1 of the General Conditions: 

 
1. State: Utah Statutory 

 
B. Comprehensive General Liability: (under Paragraph 5.02B.2 of the General 

Conditions): 
 

1. Bodily Injury (including completed operations and products liability): 
 

$   500,000      Each Occurrence 
$ 1,000,000     Annual Aggregate 

 
Property Damage: 

 
$   500,000      Each Occurrence 
$ 1,000,000     Annual Aggregate 
or a combined single limit of $1,000,000 
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2. Property Damage liability insurance including, Explosion, Collapse 
and Underground coverages, where applicable. 

 
3. Personal Injury, with employment exclusion deleted 

 
$ 1,000,000     Annual Aggregate 

 
C. Comprehensive Automobile Liability: (Under Paragraph 5.02B.3 of the 

General Conditions:) 
 

1. Bodily Injury 
 

$   500,000      Each Person 
$ 1,000,000     Each Occurrence 

 
2. Property Damage: 

 
$   500,000      Each Occurrence 

 
or combined single limit of  $1,000,000 

 
 

D. Builders Risk: Not required. 
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 ARTICLE 19 - PHYSICAL CONDITIONS AND WEATHER DELAYS 
 
19.01 INCLEMENT WEATHER DELAYS 
 

A. The Contractor's construction schedule shall be based upon the inclusion of 
at least five (5) day(s) of inclement weather delays. Reference Article 12, 
paragraph 12.02 of the General Conditions for additional requirements.
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 ARTICLE 20 - SUBCONTRACT LIMITATIONS 
 
20.01 SUBCONTRACT LIMITATIONS 
 

A. In addition to the provisions of Paragraph 6.05 of the General Conditions, the 
CONTRACTOR shall perform not less than 20 percent of the WORK with its 
own forces (i.e., without subcontracting).  The 20 percent requirement shall 
be understood to refer to the WORK, the value of which totals not less than 
20 percent of the Contract Price. 
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 ARTICLE 21 - MISCELLANEOUS 
 
21.01 PATENTS AND COPYRIGHTS 
 

The Contractor shall indemnify and save harmless the Owner, the Engineer, and 
their officers, agents, and employees, against all claims or liability arising from the 
use of any patented or copyrighted design, device, material, or process by the 
Contractor or any of his subcontractors in the performance of the work. 
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SECTION 01 11 00 
SUMMARY OF WORK 

PART 1 GENERAL 

 GENERAL 

 The work to be performed under this project shall consist of furnishing all labor, materials, 
and equipment necessary or required to complete the work in all respects as shown on 
the Drawings and as herein specified.  All work, materials, and services not expressly 
shown or called for in the Contract Documents which may be necessary to complete the 
construction of the work in good faith shall be performed, furnished, and installed by 
CONTRACTOR as though originally so specified or shown, at no increase in cost to 
OWNER. 

 WORK COVERED BY CONTRACT DOCUMENTS 

 The work comprises modifications and/or abandonment or removal of six JVWCD vaults, 
piping, and valves.  Vaults are located at 4390S 2200W (Taylorsville), 4330S 300W 
(Commerce Ave, Murray), 4500S 350E (boundary of Murray and Millcreek), and 3 vaults 
on 11400S Street (the boundary between Sandy and Draper) at State Street, 100 E, and 
at 700 E.  

 See Sheet G-3 and Section 01 31 00, Progress Schedule for Shutdown Requirements for 
Water Mains to construct the Work. 

 Work includes: one new precast concrete vault and two manholes; steel, DIP, and PVC 
piping; valves, fittings, connecting pipes into existing system piping, and other equipment 
as identified on the drawings; asphalt road replacement and other surface improvements 
including curb, gutter and sidewalk; and all other associated work shown on the drawings. 
Valves are 12-inch and smaller except for 30-inch and 24-inch double eccentric class 300 
butterfly valves at 11400S 100E.  

 Modifications to the valve vault piping include: removal of the existing piping and valves; 
installation and replacement of the piping and valves and other equipment as identified on 
the drawings; asphalt and concrete road replacement and other surface improvements 
including curb, gutter and sidewalk; and all other associated work shown on the drawings. 

 Abandonment of valve vaults includes: removal and disposal of all surface features; 
removal and disposal of all piping, valves, fittings and equipment; backfill vault with CLSM 
as indicated on drawings; abandoning piping; road base and asphalt concrete removal 
and replacement; and all other associated work shown on the drawings. 

 SEQUENCE AND SCHEDULE OF WORK 

 See Sheet G-3 for Sequence and Schedule of Work: 

 Unless noted otherwise, the water at each site will be shut off for a maximum time of two 
weeks. 

 Owner shutdowns may not completely turn off the water.  Contractor shall anticipate 
some of the valves may leak and provide for pumping and/or removal of bypass water. 
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 Final surface improvements and paving shall be completed during warm weather  
months (from April to October). 

 Temporary asphalt shall be installed during the cold weather months (November to 
March) and replaced with new hot mix asphalt in the spring. 

 CONTRACT METHOD 

 The work hereunder will be constructed under a single lump sum contract for modifications 
to each of the valve vaults and an “each” price for additive alternates. 

 CONTRACTOR USE OF PROJECT SITE 

 CONTRACTOR's use of the project site shall be limited to its construction operations, 
including on-site storage of materials and on-site construction of facilities.   

 PROJECT SECURITY 

 CONTRACTOR shall make all necessary provisions to protect the project and 
CONTRACTOR's facilities from fire, theft, and vandalism, and the public from 
unnecessary exposure to injury. 

 CHANGES IN THE WORK 

 It is mutually understood that it is inherent in the nature of public works construction that 
some changes in the plans and specifications may be necessary during the course of 
construction to adjust them to unforeseen field conditions, and that it is of the essence of 
the Contract to recognize a normal and expected margin of change.  ENGINEER shall 
have the right to make such changes, from time to time, in the plans, in the character of 
the work, and in the scope of the project as may be necessary or desirable to ensure the 
completion of the work in the most satisfactory manner without invalidating the Contract. 

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 

 - END OF SECTION – 
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SECTION 01 14 19 
CONTRACTOR’S USE OF PREMISES 

PART 1 GENERAL 

 PROJECT LOCATION 

 The work covered by this contract will be performed at the locations shown on the 
drawings. 

 ACCESS TO THE SITE 

 Access to the sites shall be from public right-of-ways.  

 CONTRACTOR shall take necessary steps to protect the rights and property of private 
property owners. 

 WORKING HOURS 

 Contractor shall abide by all local ordinances or laws regarding work between 9:00 PM 
and 7:00 AM and shall obtain written variances from the regulating entities if needed or 
required.  Contractor shall also abide by all conditions issued by OWNER. 

 MEASUREMENT AND PAYMENT 

 Contractors Use of Premises shall not be measured or paid as a separate item but shall 
be included as part of the item to which it relates. 

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 

- END OF SECTION – 
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SECTION 01 22 00 
MEASUREMENT AND PAYMENT 

PART 1 GENERAL 

 All work completed under this contract shall be in accordance with the Drawings and 
Specifications and will be measured by ENGINEER / OWNER.  The quantities appearing 
on the Bid Schedule or Schedule of Values are approximate only and are prepared for the 
comparison of bids.  Payment to CONTRACTOR on bid items with unit prices other than 
"Lump Sum" will be made for actual quantities of work performed and accepted, or 
material furnished in accordance with the Contract.  The scheduled quantities of work to 
be done and materials to be furnished may be increased or decreased in accordance with 
the General Conditions. 

 The term "Lump Sum" when used as an item of payment will mean complete payment for 
the work described in the contract.  When a complete structure, portion of work, or unit is 
specified "Lump Sum" as the unit of measurement, the unit will include fittings, 
accessories, and all work necessary to complete the work as shown on the Drawings and 
as specified. 

 When the accepted quantities of work vary from the quantities in the bid schedule, 
CONTRACTOR shall accept as payment in full, so far as contract items are concerned, 
payment at the original contract unit prices for the work done.  OWNER reserves the right 
to add to or delete from quantities listed in the bid schedule in order to match the total bid 
with the budgeted money available. 

 BID SCHEDULE 

 BID ITEM 1:  4390 S 2200 W Vault Modifications (Sheets C-1, C-7) 

 METHOD OF MEASUREMENT.  This Bid Item shall not be measured but paid for on 
a lump sum basis for all of the work per Plans and Specifications. 

 BASIS OF PAYMENT.  Payment shall be made at the contract lump sum bid price.  
Payment shall be considered complete compensation for all labor, equipment, tools, 
and materials and all work shown in plans and specs, including, but not limited to: 
mobilization/demobilization; preparing and executing SWPPP as required by City; 
testing agency services and materials testing; traffic control; acquire necessary 
permits; excavation, dewatering, and shoring; protection of existing utilities; remove 
and dispose of manhole top sections, manhole frame and cover, existing 12” welded 
steel pipe, gate valve, and air-vac valve (salvage and reuse 2” air valve); furnish, 
install, & test (pass leak test and bac T test) 12” steel pipe specials, insulating flange, 
12” and 4” buried gate valves with valve boxes, 4” blind flange with top tangent 
eccentric 2” threaded outlet, 2” stainless steel piping to air-vac, 60” manhole behind 
east sidewalk (within JVWCD easement) including vents, manhole frame and cover, 
ladder, etc.; leak test all valves and piping, provide zero leakage; furnish and install 
corrosion protection; CLSM backfill vault base; AC repave road; restore finished grade, 
curb and gutter, sidewalk, grass, and all other items as shown and/or specified in these 
documents.   

 BID ITEM 2:  4330 S 300 W (Commerce Ave) Vault Modifications (Sheets C-2, C-8) 
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 METHOD OF MEASUREMENT.  This Bid Item shall not be measured but paid for on 
a lump sum basis for all of the work per Plans and Specifications.  

 BASIS OF PAYMENT.  Payment shall be made at the contract lump sum bid price.  
Payment shall be considered complete compensation for all labor, equipment, tools, 
and materials and all work shown in plans and specs, including, but not limited to: 
mobilization/demobilization; preparing and executing SWPPP as required by City; 
testing agency services and materials testing; traffic control; acquire necessary 
permits; excavation, dewatering, and shoring; protection of existing utilities; sawcut / 
remove and dispose of vault roof, manhole frame and cover, and existing 12” and 8” 
piping in vault; furnish, install, & test (pass leak test and bac T test) new 12” WSP, 12” 
and 4” gate buried valves and valve boxes; furnish and install 4” SS blind flanges w/ 
top tangent eccentric 2” threaded outlets with 2” SS piping to air vac, 60” manhole 
behind east sidewalk (within public right of way) including vents, manhole frame and 
cover, ladder, etc.; leak test all valves and piping, provide zero leakage; furnish and 
install corrosion protection; CLSM backfill vault bottom; AC repave road; restore 
finished grade, curb and gutter, sidewalk, grass, and all other items as shown and/or 
specified in these documents.   

 BID ITEM 3:  4500S 350E Vault Modifications (Sheets C-3 & C-9) 

 METHOD OF MEASUREMENT.  This Bid Item shall not be measured but paid for on 
a lump sum basis for all of the work per Plans and Specifications.  

 BASIS OF PAYMENT.  Payment shall be made at the contract lump sum bid price.  
Payment shall be considered complete compensation for all labor, equipment, tools, 
and materials necessary, including but not limited to: mobilization/demobilization; 
preparing and executing SWPPP as required by City; testing agency services and 
materials testing; traffic control; acquire necessary permits; excavate / remove 
granular bottom of 60” manhole to expose top of 24” Pipe and 4” flanged outlet; remove 
4” flanged piping and valves; furnish, install, & test (pass leak test and bac T test) new 
4” WSP and 4” gate valves, onsite welding, mortar lining and Wasser coating with 
partial wax tape coating; Install drain rock at base of manhole; construct and install SS 
ladder; functional test new blowoff (gate) valves & demonstrate zero leakage; and all 
other items as shown and/or specified in these documents.  

 BID ITEM 4:  11400 S State Street Vault Relocation (Sheets C-4, C-4A, & C-10) 

 METHOD OF MEASUREMENT.  This Bid Item shall not be measured but paid for on 
a lump sum basis for all of the work per Plans and Specifications.  

 BASIS OF PAYMENT.  Payment shall be made at the contract unit prices and lump 
sum bid prices.  Payment shall be considered complete compensation for all labor, 
equipment, tools, and materials necessary, including but not limited to: 
mobilization/demobilization; preparing and executing SWPPP as required by City; 
testing agency services and materials testing; traffic control; acquire necessary 
permits; excavation, dewatering, and shoring; protection of existing utilities; removal 
and disposal of existing manhole frames and covers; cut, cap, and abandon existing 
piping where shown; CLSM fill existing vault; furnish and install precast vault, new 
piping with associated valves and fittings, meter, pipe supports, sump pit, sump pump 
and piping, new 6” vents and vent standpipes, 2” air release with piping and steel 
covers, hatches, ladder, pressure gauges, hose bib, electrical and SCADA 
components, manhole rings and covers, and ladder; furnish and install new 10” and 
12” WSP and DIP with associated valves and fittings to make connections to existing 
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pipelines as shown on drawings; furnishing and installing electrical conduits; furnish 
and install cathodic protection as shown on drawings; commissioning of pipeline 
including cleaning flushing, disinfection, and pressure testing; backfilling with CLSM, 
UDOT rapid setting flow where required by UDOT, and imported backfill and 
compaction; commissioning of pipeline and new meter vault, including cleaning, 
flushing, disinfection, and leak testing all valves for zero leakage, and leak testing 
piping; restore all surface improvements including temporary and permanent asphalt, 
temporary and permanent concrete; curb and gutter, sidewalk, grass and all 
landscaping as required; and all other items as shown and/or specified in these 
documents. 

 BID ITEM 5:  11400 S 100 E Vault Modifications (Sheets C-5, C-11, C-11A, C-11B) 

 METHOD OF MEASUREMENT.  This Bid Item shall not be measured but paid for on 
a lump sum basis for all of the work per Plans and Specifications.  
BASIS OF PAYMENT.  Payment shall be made at the contract lump sum bid price.  
Payment shall be considered complete compensation for all labor, equipment, tools, 
and materials necessary, including but not limited to: mobilization/demobilization; 
preparing and executing SWPPP; testing agency services and material testing; traffic 
control; acquire necessary permits; excavation, dewatering, and shoring; protection of 
existing utilities; remove and dispose of existing vault lid, existing piping, valves, 
appurtenances, and vault ladder as shown on the drawings; remove existing wax tape 
coating, sandblast WSP exterior to SP5 pipe exterior and Wasser recoat after welding 
in vault is complete; furnishing and installing new piping with associated valves, 
fittings, and appurtenances, new 6” vents and vent standpipes, 2” air release line with 
piping and steel vent covers, pipe supports, sump pit, sump pump, sump piping, pipe 
supports, ladder, pressure gauges, hose bib, electrical and SCADA components; 
commissioning of pipeline including cleaning flushing, disinfection, and pressure 
testing; furnishing and installing new precast vault lid with new ring and cover and 
HDPE cover sheeting; backfilling with CLSM, import backfill, and compaction; repair 
wall; pressure wash vault; furnish and install corrosion control protection system as 
shown on drawings; restoration of all surface improvements including temporary and 
permanent asphalt, curb and gutter, sidewalk, and landscaping as required; and all 
other items as shown and/or specified in these documents.   

 BID ITEM 6:  11400 S 700 E Vault Modifications (Sheets C-7 & C12) 

 METHOD OF MEASUREMENT.  This Bid Item shall not be measured but paid for on 
a lump sum basis for all of the work per Plans and Specifications.  
BASIS OF PAYMENT.  Payment shall be made at the contract lump sum bid price.  
Payment shall be considered complete compensation for all labor, equipment, tools, 
and materials necessary, including but not limited to: mobilization/demobilization; 
preparing and executing SWPPP; testing agency services and materials testing; traffic 
control; acquire necessary permits; excavation, dewatering, and shoring; protection of 
existing utilities; remove existing JVWCD 12” buried butterfly valve and replace with 
12” gate valve and valve box per detail in drawings; alter vault lid as shown on the 
drawings including the abandonment of the existing manhole, the installation of new 
manhole vault access, concrete, and reinforcement, and seal existing access; remove 
and dispose of existing piping, valves, appurtenances, as shown on the drawings; 
sandblast remaining existing pipe and field coat; furnish and install new piping with 
associated valves, fittings, and appurtenances, pipe supports, pressure gauges, hose 
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bibs, electrical and SCADA components; relocate existing ladder; pressure wash vault; 
furnish and install cathodic protection; expose WaterPro buried 16” valve and install 
new valve box; Owner option to replace existing 16” WaterPro valve; commission 
pipeline including cleaning flushing, disinfection, and pressure testing; backfilling with 
CLSM (UDOT Rapid Set CLSM where required) import backfill, and compaction; 
restoration of all surface improvements including temporary and permanent concrete, 
curb and gutter, sidewalk, and landscaping as required; and all other items as shown 
and/or specified in these documents. 

 BID ITEM 7:  PERMITS  

 METHOD OF MEASUREMENT.  This Bid Item shall not be measured but paid for on 
a lump sum basis for all of the work per Plans and Specifications.  

 BASIS OF PAYMENT.  Payment shall be made based on the actual costs of any 
special permits that are not specified in the Contract but are found during construction 
to be necessary to complete the work.    

 
- END OF SECTION - 
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SECTION 01 30 00 
ADMINISTRATIVE REQUIREMENTS 

PART 1 GENERAL 

 COORDINATION AND PROJECT CONDITIONS 

 Coordinate scheduling, submittals, and Work of various sections of Project Manual to 
ensure efficient and orderly sequence of installation of interdependent construction 
elements. 

 Coordinate completion and clean-up of Work of separate sections in preparation for 
Substantial Completion. 

 After Owner occupancy of premises, coordinate access to site for correction of defective 
Work and Work not in accordance with Contract Documents, to minimize disruption of 
Owner's activities. 

 Water service can’t be interrupted for an extended period of time.  If any water service is 
to be interrupted, CONTRACTOR shall provide a minimum notice of 72 hours to each 
home or business affected.  A copy of CONTRACTOR’S notification letter shall be 
reviewed and approved by OWNER prior to distribution.  Where practicable, shutdowns 
shall be during the night time hours. 

 If required to work in City Streets or Utah Department of Transportation (UDOT) right-of-
way, CONTRACTOR shall notify UDOT or City 72 hours prior to work being performed 
therein.  Work within the City Streets or UDOT right-of-way shall be in accordance with 
their required permit and any license agreement with OWNER.  CONTRACTOR shall 
obtain and comply with all required permits. 

 Coordination with Adjacent Property Owner 

 Once each week hand deliver or mail a written "Construction Status Update Notice" 
to all residents, businesses, schools and property owners adjacent to and affected by 
the Work.  Notice shall be on CONTRACTOR's company letterhead paper and be 
secured to doorknob should occupants not be home.  Obtain ENGINEER's review of 
notice prior to distribution.  As a minimum the notice shall contain the following: 

 name and phone number of CONTRACTOR's representative for the project 
 work anticipated for the next 7 days including work locations and work by 

subcontractors and utility companies 
 rough estimate of construction schedule through end of project 
 anticipated driveway approach closures 
 anticipated water, sewer or power outages 
 anticipated vehicular traffic impacts, rerouting or lane closures 
 anticipated pedestrian impacts and sidewalk closures 
 changes to public transportation bus routes 

 any other construction or work items which will impact or restrict the normal use 
of streets and amenities 

 Failure to comply with this contract provision is considered grounds for project 
suspension per Article 15.1 of the General Conditions (APWA Document 00 70 00). 
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 FIELD ENGINEERING 

 CONTRACTOR shall provide all survey and construction staking as necessary to 
complete the required work according to the contract documents.  Construction staking 
and surveying shall be performed by a registered Land Surveyor in the State of Utah. 

 Locate and protect survey control and reference points. Promptly notify Engineer of 
discrepancies discovered. 

 Control datum for survey is that shown on Drawings. 

 Protect survey control points prior to starting site work; preserve permanent reference 
points during construction. 

 Promptly report to Engineer loss or destruction of reference point or relocation required 
because of changes in grades or other reasons. 

 CONTRACTOR shall be responsible to coordinate with all property owners to determine 
the location of existing sewer and water service laterals. 

 All service laterals shall be verified and indicated on the Record Drawings supplied by the 
CONTRACTOR to the ENGINEER. 

 PRECONSTRUCTION MEETING 

 Prior to the commencement of work at the site, a preconstruction conference will be held 
at a mutually agreed time and place which shall be attended by CONTRACTOR’s Project 
Manager, its superintendent, and its subcontractors as appropriate.  Other attendees will 
be: 

 ENGINEER and the Resident Project Representative (RPR) 
 Representatives of OWNER 
 Governmental representatives as appropriate 
 Others as requested by CONTRACTOR, OWNER, or ENGINEER. 

 Unless previously submitted to ENGINEER, CONTRACTOR shall bring to the conference 
one copy of each of the following: 

 Progress schedule 
 Procurement schedule of major equipment and materials and items requiring long lead 

time 
 Shop Drawings/Sample/Substitute or "Or Equal" submittal schedule. 

 The purpose of the conference is to designate responsible personnel and establish a 
working relationship.  Matters requiring coordination will be discussed and procedures for 
handling such matters established.  The agenda may include the following: 

 CONTRACTOR's tentative schedules 
 Transmittal, review, and distribution of CONTRACTOR's submittals 
 Processing applications for payment 
 Maintaining record documents 
 Critical work sequencing 
 Field decisions and Change Orders 
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 Use of project site, office and storage areas, security, housekeeping, and OWNER's 
needs 

 Major equipment deliveries and priorities 
 CONTRACTOR's assignments for safety and first aid 

 ENGINEER will preside at the preconstruction conference and will arrange for keeping the 
minutes and distributing the minutes to all persons in attendance. 

 The CONTRACTOR should plan on the conference taking no less than 2 hours. 

 PROGRESS MEETINGS 

 CONTRACTOR shall schedule and hold regular on-site progress meetings at least weekly 
when the field Work is active and ongoing, and at other times as required by ENGINEER 
or as required by progress of the work.  CONTRACTOR, ENGINEER, and all 
subcontractors active on the site shall be represented at each meeting.  CONTRACTOR 
may at its discretion request attendance by representatives of its suppliers, 
manufacturers’, and other subcontractors. 

 ENGINEER shall preside at the meetings and provide for keeping and distribution of the 
minutes.  The purpose of the meetings will be to review the progress of the work, maintain 
coordination of efforts, discuss changes in scheduling, and resolve other problems which 
may develop. 

 At each construction progress meeting a progress report shall be presented by the 
CONTRACTOR containing an updated Progress Schedule.  Where the delayed 
completion date of a project phase is noted, the CONTRACTOR shall describe the 
anticipated delays or problems and outline the action plan being taken to resolve the 
issues. 

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 

 
 - END OF SECTION – 
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SECTION 01 31 00 
PROGRESS SCHEDULES 

PART 1 GENERAL 

1.1     SUBMITTALS 

A. Informational Submittals: 

1. Detailed Overall Progress Schedule: 
a. Submit Progress Schedule within 14 days after Effective Date of the 

Agreement. 
b. Submit an Updated Progress Schedule each month.  
c. Provide written 2-week look ahead schedule at each progress meeting broken 

down in daily increments. 
 
1.2     PROGRESS SCHEDULE 

A. WATER MAIN SHUTDOWN REQUIREMENTS TO CONSTRUCT THE WORK 

Vault  
Location 

Shutdown 
Duration 

2024-2025  
Shutdown Period 

Concurrent Shutdowns and Other  
Requirements 

4390S 2200W            1 night** Oct 15 to Nov 15 24" Pipe Shutdown from 1175W to 3600W.  

4330S 300W            1 night** Oct 15 to Nov 15 24" Pipe Shutdown is from 305 W to Main St.  

4500S 350E       1 night** Oct 15 to Nov 15 24” Pipe Shutdown is from Main St to 900 E.   

11400S State 
Street to 700E 

Preparatory 
Work  

Preparatory 
Work 

33” Pipe Shutdown is from 300 W to 900 E. Show 
the following Work is done before shutdown: 

1. Field construct & test all NEW State St piping & 
vaults (Sht C-4, C-4A, C-10) except ties to existing 
piping & vaults (which still remain in service). 

2. Shop construct, test & assemble all NEW 100E 
materials (piping & roof) (Sht C-5, C-11 to C-11B) 

3. Shop construct, test & assemble all NEW 700E 
materials (piping & roof) (Sht C-6, C-12).   

4. Excavate Shore & Expose all sides of 12” buried 
BFVs on 11400S Pipe at State St & at 700E. 

11400S State 
Street to 700E 

72 hours 
(Fri 6am to 
Mon 6am)  

Nov 15 to Mar 15 Complete ALL Connections to 11400 South 
Pipe and WaterPro & Draper pipes from State St 
to 700E (Tie Ins on C-4 to C-6 & C10 to C-12)  

Notes: 

1. **1 Night is 8 hours, either on a Friday, Saturday or Sunday night from 10 pm to 6 am. 

2. District will shut down water mains for schedule requested by Contractor.  Contractor shall not 
operate water mains. See Other Scheduling and Coordination Requirements in Drawings. 

 
B. In addition to the water main shutdown requirements above, and the basic requirements 

outlined in General Conditions, show a detailed schedule, beginning with Notice to 
Proceed through Final Completion. 
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C. Show activities including, but not limited to the following: 

1. Notice to Proceed. 
2. Submittal Approval for Long Lead 
3. Mobilization and Equipment Set Up 
4. Construction Activities 
5. Delivery of Equipment 
6. Electrical System 
7. Mechanical Systems 
8. Commissioning, & Startup 
9. Demobilization and site clean-up 
10. Intermediate and Work Completion Milestones 

 
D. Update the Overall Progress Schedule monthly; as part of progress payment process.  

Failure to do so may result in the Owner withholding all or part of the monthly progress 
payment until the Progress Schedule is updated in a manner acceptable to 
Owner/Engineer. 

1.3     PROGRESS OF THE WORK 

A. Updated Progress Schedule shall reflect:  

1. Progress of Work to within 5 working days prior to submission 
2. Approved changes in Work scope and activities modified since submission. 
3. Delays in Submittals or resubmittals, deliveries, or Work 
4. Adjusted or modified sequences of Work 
5. Other identifiable changes 
6. Revised projections of progress and completion 
7. Report of changed logic 

 
1.4     ADJUSTMENT OF CONTRACT TIMES 

A. Reference General Conditions. 

B. Evaluation and reconciliation of Adjustments of Contract Times shall be based on the 
Updated Progress Schedule at the time of proposed adjustment or claimed delay. 

2 PART 2 PRODUCTS (NOT USED) 

3 PART 3 EXECUTION (NOT USED) 

- END OF SECTION - 
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SECTION 01 33 00 
SUBMITTAL PROCEDURES 

PART 1 GENERAL 

 SUBMITTAL PROCEDURES 

 Within 21 days after Notice to Proceed, submit a complete list of anticipated submittals, 
including Specifications and Drawing references for each. 

 Wherever submittals are required by the Contract Documents, Shop Drawings, and data 
shall be transmitted in an electronic format to ENGINEER with a submittal transmittal form 
which is acceptable to ENGINEER. 

 Sequentially number transmittal forms. Mark revised submittals with original number and 
sequential alphabetic suffix, i.e. Submittal 1, Submittal 1.A, etc. 

 Identify Project, Contractor, subcontractor and/or supplier; pertinent drawing and detail 
number, and specification section number, appropriate to submittal. 

 CONTRACTOR shall review submittals prior to submission to ENGINEER.  Apply 
Contractor's stamp, signed and dated, certifying that review, approval, verification of 
products required, field dimensions, adjacent construction Work, and coordination of 
information is in accordance with requirements of the Work and Contract Documents.  
Identify any deviations from the Contract Documents on the submittal transmittal form. 

 Schedule submittals to expedite Project and deliver to ENGINEER at their business 
address. Coordinate submission of related items. 

 Submittals shall be submitted sufficiently in advance to allow ENGINEER not less than 
ten regular working days for examining the drawings.  These drawings shall be accurate, 
distinct, and complete and shall contain all required information, including satisfactory 
identification of items and unit assemblies in relation to the contract drawings and/or 
specifications. 

 Identify variations from Contract Documents and product or system limitations which may 
adversely affect successful performance of completed Work. 

 If a submittal is returned to CONTRACTOR marked “APPROVED”, or similar notification, 
formal revision and resubmission will not be required.  

 If a submittal is returned marked “APPROVED – MAKE CORRECTIONS NOTED”, or 
similar notification, CONTRACTOR shall make the corrections on the submittal, however, 
formal revision and resubmission will not be required. 

 Resubmittals 

 If a Submittal is returned marked “AMEND AND RESUBMIT”, or similar notification, 
CONTRACTOR shall revise the submittal and resubmit an electronic copy. 

 Identify changes made since the previous submission. 
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 Rejected Submittals 

 If a submittal is returned marked “REJECTED – RESUBMIT”, or similar notification, it 
shall mean either that the proposed material or product does not satisfy the 
specification, the submittal is so incomplete that is cannot be reviewed, or is a 
substitution request not submitted in accordance with Section 01 60 00 – Product 
Requirements. 

 CONTRACTOR shall prepare a new submittal or submit a substitution request 
according to Section 01 60 00 – Product Requirements and shall submit an electronic 
copy. 

 Instruct parties to promptly report inability to comply with requirements. 

 Submittals not requested will not be recognized or processed. 

 Unless noted otherwise, corrections indicated on submittals shall be considered as 
changes necessary to meet the requirements of the Contract Documents and shall not be 
taken as changes to the contract requirements. 

 Fabrication or purchase of an item may only commence after ENGINEER has reviewed 
the pertinent submittals and returned copies to CONTRACTOR marked either 
“APPROVED” or “APPROVED – MAKE CORRECTIONS NOTED”. 

 ENGINEER's review of CONTRACTOR submittals shall not relieve CONTRACTOR of the 
entire responsibility for the corrections of details and dimensions.  CONTRACTOR shall 
assume all responsibility and risk for any misfits due to any errors in CONTRACTOR 
submittals.  CONTRACTOR shall be responsible for dimensions and quantities, 
coordinating with all trades, the design of adequate connections and details, and 
satisfactory and safe performance of the work. 

 CONSTRUCTION PROGRESS SCHEDULES 

 Submit construction progress schedule in accordance with Section 01 31 00 – Progress 
Schedule. 

 PRODUCT DATA 

 Product Data: Submit to Engineer for review for limited purpose of checking for 
conformance with information given and design concept expressed in Contract 
Documents. 

 Mark each copy to identify applicable products, models, options, and other data. 
Supplement manufacturers' standard data to provide information specific to this Project. 

 After review, produce copies and distribute in accordance with SUBMITTAL 
PROCEDURES article and for record documents described in Section 01 78 50 -Project 
Closeout. 

 SHOP DRAWINGS 

 Shop Drawings: Submit to Engineer for review for limited purpose of checking for 
conformance with information given and design concept expressed in Contract 
Documents. 
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 Fabrication of an item may be commenced only after ENGINEER has reviewed the 
pertinent submittals and returned copies to CONTRACTOR marked either "APPROVED", 
or "APPROVED - MAKE CORRECTIONS NOTED".  Corrections indicated on submittals 
shall be considered as changes necessary to meet the requirements of the Contract 
Documents and shall not be taken as the basis of claims for extra work. 

 When required by individual specification sections, provide shop drawings signed and 
sealed by professional engineer responsible for designing components shown on shop 
drawings. 

 Include signed and sealed calculations to support design. 
 Submit drawings and calculations in form suitable for submission to and approval by 

authorities having jurisdiction. 
 Make revisions and provide additional information when required by authorities having 

jurisdiction. 

 After review, produce copies and distribute in accordance with SUBMITTAL 
PROCEDURES article and for record documents described in Section 01 78 50 - Project 
Closeout. 

 SAMPLES 

 Whenever indicated in the specifications or requested by ENGINEER, CONTRACTOR 
shall submit at least 1 sample of each item or material to ENGINEER for acceptance at 
no additional cost to OWNER. 

 Samples, as required herein, shall be submitted for acceptance prior to ordering such 
material for delivery to the jobsite, and shall be submitted in an orderly sequence so that 
dependent materials or equipment can be assembled and reviewed without causing delay 
in the Work. 

 Unless otherwise specified, all colors and textures of specified items will be selected by 
ENGINEER from the manufacturer's standard colors and standard materials, products, or 
equipment lines. 

 CERTIFICATES 

 When specified in individual specification sections, submit certification by manufacturer, 
installation/application subcontractor, or Contractor to ENGINEER, in quantities specified 
for Product Data. 

 Indicate material or product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

 Certificates may be recent or previous test results on material or Product, but must be 
acceptable to ENGINEER. 

 MANUFACTURER'S INSTRUCTIONS 

 When specified in individual specification sections, submit printed instructions for delivery, 
storage, assembly, installation, start-up, adjusting, and finishing, to ENGINEER for 
delivery to Owner in quantities specified for Product Data. 
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 Indicate special procedures, perimeter conditions requiring special attention, and special 
environmental criteria required for application or installation. 

 MANUFACTURER'S FIELD REPORTS 

 When required in individual sections, have manufacturer or Supplier provide qualified 
representative to observe field conditions, conditions of surfaces and installation, quality 
of workmanship, start-up of equipment, test, adjust, and balance of equipment as 
applicable and to make written report of observations and recommendations to 
ENGINEER. 

 OPERATIONS AND MAINTENANCE MANUAL SUBMITTAL 

 CONTRACTOR shall furnish ENGINEER one copy of the Operations and Maintenance 
Manuals in PDF electronic format.  A Table of Contents shall be provided which indicates 
all equipment and suppliers in the Operations and Maintenance Manuals. 

 CONTRACTOR shall include in the Operations and Maintenance manuals full details for 
care and maintenance for all visible surfaces as well as the following for each item of 
mechanical, electrical, and instrumentation equipment (except for equipment furnished by 
OWNER): 

 Complete operating instructions, including location of controls, special tools or other 
equipment required, related instrumentation, and other equipment needed for 
operation. 

 Preventative maintenance procedures and schedules 
 A description of proper maintenance activities 
 Complete parts lists, by generic title, identification number, and catalog number, 

complete with exploded views of each assembly. 
 Disassembly and reassembly instruction 
 Name and location of nearest supplier and spare parts warehouse 
 Name and location of manufacturer 
 Recommended troubleshooting and start-up procedures 
 Prints of the record drawings, including diagrams and schematics, as required under 

the electrical and instrumentation portions of these specifications. 

 All Operations and Maintenance manuals shall be submitted in final form to ENGINEER 
not later than the 75 percent of construction completion date.  All discrepancies found by 
ENGINEER in the Operations and Maintenance manuals shall be corrected by 
CONTRACTOR prior to final acceptance of the project. 

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 

- END OF SECTION – 
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SECTION 01 42 13 
ABBREVIATIONS 

PART 1 GENERAL 

 DESCRIPTION 

 Wherever in these Specifications references are made to the standards, specifications, or 
other published data of the various national, regional, or local organizations, such 
organizations may be referred to by their acronym or abbreviation only.  As a guide to the 
user of these specifications, the following acronyms or abbreviations which may appear in 
these specifications shall have the meanings indicated herein. 

 ABBREVIATIONS AND ACRONYMS 

AAR  Association of American Railroads 
AASHTO American Association of the State Highway and Transportation Officials 
ACI  American Concrete Institute 
AGA  American Gas Association 
AGC  American General Contractors 
AHA  American Hardboard Association 
AI  The Asphalt Institute 
AIA  American Institute of Architects 
AISC  American Institute of Steel Construction 
AISI  American Iron and Steel Institute 
ANSI  American Nation Standards Institute, Inc. 
APA  American Plywood Association 
API  American Petroleum Institute 
APWA  American Public Works Association 
ASCE  American Society of Civil Engineers 
ASHRAE American Society of Heating, Refrigerating, and Air-Conditioning   

  Engineers 
ASME  American Society of Mechanical Engineers 
ASOC  American Society of Quality Control 
ASSE  American Society of Sanitary Engineers 
ASTM  American Society for Testing and Materials 
AWS  American Welding Society 
AWWA  American Water Works Association 
AWPB  American Wood Preservers Bureau 
BBC  Basic Building Code, Building Officials and Code Administrators   

  International 
CEMA  Conveyors Equipment Manufacturer's Association 
CGA  Compressed Gas Association 
CLFMI  Chain Link Fence Manufacturer's Institute 
CMA  Concrete Masonry Association 
CRSI  Concrete Reinforcing Steel Institute 
DI, DIP  Ductile Iron Pipe 
DIPRA  Ductile Iron Pipe Research Association 
DOC  Department of Commerce 
DWQ  Department of Water Quality 
DWR  Drinking Water Regulations 
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ECTC  Erosion Control Technology Council  
EIA  Electronic Industries Association 
EPA  Environmental Protection Agency 
ETC  Electrical Test Laboratories 
FEMA  Federal Emergency Management Agency 
FHWA  Federal Highway Administration 
FM  Factory Mutual System 
HI  Hydraulic Institute 
IBC  International Building Code 
ICBO  International Conference of Building Officials 
ICC  International Code Council 
ICC-ES  International Code Council Evaluation Service 
IEEE  Institute of Electrical and Electronics Engineers 
IES  Illuminating Engineering Society 
IFC  International Fire Code 
IMC  International Mechanical Code 
IME  Institute of Makers of Explosives 
IPC  International Plumbing Code 
ISA  Instrument Society of America 
ISO  International Organization of Standardization 
ITE  Institute of Traffic Engineers 
LPI  Lightning Protection Institute 
LRQA  Lloyd’s Register Quality Assurance 
MBMA  Metal Building Manufacturer's Association 
MSS  Manufacturers Standardization Society 
NAAMM  National Association of Architectural Metal Manufacturers 
NACE  National Association of Corrosion Engineers 
NBS  National Bureau of Standards 
NEC  National Electrical Code 
NEMA  National Electrical Manufacturer's Association 
NFPA  National Fire Protection Association 
NFPA  National Forest Products Association 
NISO  National Information Standards Organization 
NSF  National Sanitation Foundation 
OSHA  Occupational Safety and Health Administration 
PCA  Portland Cement Association 
PCI  Precast/Prestressed Concrete Institute 
PVC   Polyvinyl Chloride Pipe  
RCRA  Resource Conservation and Recovery Act 
RMA  Rubber Manufacturers Association 
RWMA  Resistance Welder Manufacturer's Association 
SAE  Society of Automotive Engineers 
SSPC  Society for Protective Coating (formerly Steel Structure Painting Council) 
SSPWC  Standard Specification for Public Works Construction 
SS, SST  Stainless Steel Pipe 
TPI  Truss Plate Institute 
UDOT  Utah Department of Transportation 
UBC  Uniform Building Code 
UL  Underwriters Laboratories, Inc. 
UPRR  Union Pacific Railroad 
WCRSI  Western Concrete Reinforcing Steel Institute 
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WI  Woodwork Institute 
WRI  Wire Reinforcements Institute, Inc. 
WSP  Welded Steel Pipe 
WWPA  Western Wood Products Association 
 
All other abbreviations and acronyms are per ASME Y1.1. 

 

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 

 
 
 - END OF SECTION – 
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SECTION 01 42 19 
REFERENCE STANDARDS 

PART 1 GENERAL 

 QUALITY ASSURANCE 

 TITLES OF SECTIONS AND PARAGRAPHS.  Captions accompanying Specifications 
sections and paragraphs are for convenience of reference only, and do not form a part 
of the Specification. 

 APPLICABLE PUBLICATIONS.  Whenever in these specifications references are made 
to published specifications, codes, standards, or other requirements, it shall be 
understood that wherever no date is specified, only the latest specifications, standards 
or requirements of the respective issuing agencies which have been published as of the 
date that the work is advertised for bids, shall apply; except to the extent that said 
standards or requirements may be in conflict with applicable laws, ordinances, or 
governing codes.  No requirements set forth herein or shown on the drawings shall be 
waived because of any provision of, or omission from, said standards or requirements. 

 SPECIALISTS, ASSIGNMENTS.  In certain instances, specifications test requires (or 
implies) that specific work is to be assigned to specialists or expert entities, who must 
be engaged for the performance of that work.  Such assignments shall be recognized 
as special requirements and shall not be interpreted so as to conflict with the 
enforcement of building codes and similar regulations governing the work; also, they are 
not intended to interfere with local union jurisdiction settlements and similar conventions.  
Such assignments are intended to establish which party or entity involved in a specific 
unit of work is recognized as "expert" for the indicated construction processes or 
operations.  Nevertheless, the final responsibility for fulfillment of the entire set of 
contract requirements remains with CONTRACTOR. 

 REFERENCE SPECIFICATIONS, CODES, AND STANDARDS 

 Without limiting the generality of other requirements of the specifications, all work 
specified herein shall conform to or exceed the requirements of all applicable codes and 
the applicable requirements of the following documents to the extent that the provisions 
of such documents are not in conflict with the requirements of these Specifications nor 
the applicable codes. 

 Reference herein to "Building Code" or “Uniform Building Code” shall mean the 
International Building Code of the International Code Council.  The latest edition of the 
code as approved and used by the local agency as of the date of award, as adopted by 
the agency having jurisdiction, shall apply to the work herein, including all addenda, 
modifications, amendments, or other lawful changes thereto. 

 In case of conflict between codes, reference standards, drawings and the other Contract 
Document, the most stringent requirements shall govern.  All conflicts shall be brought 
to the attention of ENGINEER for clarification and directions prior to ordering or providing 
any materials or labor.  CONTRACTOR shall bid the most stringent requirements. 

 APPLICABLE STANDARD SPECIFICATIONS.  CONTRACTOR shall construct the 
work specified herein in accordance with the requirements of the Contract Documents 
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and the referenced portions of those referenced codes, standards, and specifications 
listed herein; except, that wherever references to "Standard Specifications" are made, 
the provisions therein for measurement and payment shall not apply. 

 References in the Contract Documents to "Standard Specifications" shall mean the 
Contract Documents including all current supplements, addenda, and revisions thereof. 

 References herein to "OSHA Regulations for Construction" shall mean Title 29, Part 
1926, Construction Safety and Health Regulations, Code of Federal Regulations 
(OSHA), including all changes and amendments thereto. 

 References herein to "OSHA Standards" shall mean Title 29, Part 1910, Occupational 
Safety and Health Standards, Code of Federal Regulations (OSHA), including changes 
and amendments thereto. 

 UTAH DEPARTMENT OF ENVIRONMENTAL QUALITY.  Wells, tanks, pumping 
stations and culinary water pipelines shall conform to the requirements of Utah 
Administrative Code Rule R 309.  Water pipeline installation shall conform to the 
requirements of Utah Administrative Code Rule R 317-3-2.9 ”Protection of Water 
Supplies” for horizontal and vertical separation.  

 UTAH DEPARTMENT OF TRANSPORTATION (UDOT) REQUIREMENTS.  
CONTRACTOR's work on UDOT property or right-of-way shall conform to UDOT’s latest 
edition of Standard Specifications For Road and Bridge Construction. 

 U.S. ARMY CORPS OF ENGINEERS (COE) REQUIREMENTS.  CONTRACTOR's 
work shall conform to C.O.E. Specifications in accordance with Section 404 of the Clean 
Water Act for excavation in wetlands. 

 Reference herein to APWA shall mean the latest edition of the ”Manual of Standard 
Specifications” and “Manual of Standard Plans” as prepared by the American Public 
Works Association and the Associated General Contractors of America.  

 All provisions of the Manual of Standard Specifications, Latest Edition and Manual of 
Standard Plans, Latest Edition both published by the Utah Chapter of the American 
Public Works Association are hereby made a part of the Contract Documents by 
reference.  The publications may be purchased separately from the Utah Technology 
Transfer Center, Utah State University, 4111 Old Main Hill, Logan, UT 84322-4111.  Any 
conflicts, between the technical specifications, drawings, and other provisions or 
documents contained in the Contract Form or Contract Documents versus provisions 
contained in the Manual of Standard Specifications, Latest Edition and Manual of 
Standard Plans, Latest Edition published by the Utah Chapter of the American Public 
Works Association, shall be resolved in favor of the most stringent of the criteria and 
conditions as determined by ENGINEER. 

 All provisions of JVWCD standards, and City standards for the various municipalities in 
which this project is located (i.e. Sandy City and Taylorsville City) are hereby made a 
part of the Contract Documents by reference.  Any conflicts, between the technical 
specifications, drawings, and other provisions or documents contained in the Contract 
Form or Contract Documents versus provisions contained in JVWCD standards, or City 
standards, shall be resolved in favor of the most stringent of the criteria and conditions 
as determined by ENGINEER. 
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PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 

- END OF SECTION – 
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SECTION 01 45 00 
QUALITY CONTROL AND MATERIALS TESTING 

PART 1 GENERAL 

 SUMMARY 

 This Section outlines responsibilities for controlling quality of materials, products and 
workmanship. 

 MATERIALS 

 All materials incorporated in the project shall be new and shall fully comply with the 
specifications.  Unless otherwise clearly provided in the specifications, all workmanship, 
equipment, materials, and articles incorporated in the work covered by the contract are to 
be of the best available grade of their respective kinds.  Whenever, in the specifications, 
any material, article, device, product, fixture, form, type of construction, or process 
indicated or specified by patent or proprietary name, by name of manufacturer, or by 
catalog number, such specifications shall be deemed to be used for the purpose of 
establishing a standard of quality and facilitating the description of the material or process 
desired and shall be deemed to be followed by the words "or approved equal" and 
CONTRACTOR may in such case, upon receiving the ENGINEER's approval, purchase 
and use any item, type, or process which shall be substantially equal in every respect to 
that indicated or specified. 

 Materials and equipment may be used in the Work based upon receipt of a Supplier’s 
certificate of compliance.  Certificate must be in possession of CONTRACTOR and 
reviewed by ENGINEER prior to use. 

 Quality Assurance Testing by the OWNER and/or ENGINEER shall not relieve 
CONTRACTOR of responsibility to furnish materials and work in full compliance with 
Contract Documents. 

 MANUFACTURER’S INSTRUCTIONS 

 Should instructions conflict with Contract Documents, request clarification before 
proceeding. 

 When required in individual sections, submit manufacturer’s instructions in the quantity 
required for product data, delivery, handling, storage, assembly, installation, start-up, 
adjusting, balancing, and finishing, as appropriate. 

 WORKMANSHIP 

 Maintain performance control and supervision over Subcontractors, Suppliers, 
manufacturers, products, services, workmanship, and site conditions, to produce work in 
accordance with Contract Documents. 

 Comply with industry standards except when more restrictive tolerances or specified 
requirements indicate more rigid standards or more precise workmanship. 

 Provide suitable qualified personnel to produce specified quality. 
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 Ensure finishes match approved samples. 

 TOLERANCES 

 Monitor fabrication and installation tolerance control of products to produce acceptable 
Work. Do not permit tolerances to accumulate. 

 Comply with manufacturers' tolerances. When manufacturers' tolerances conflict with 
Contract Documents, request clarification from Engineer before proceeding. 

 Adjust products to appropriate dimensions; position before securing products in place. 

 TESTING AND INSPECTION SERVICES 

 Testing agency and testing for quality control and material testing shall be furnished by 
CONTRACTOR as part of the project.  Results of testing shall be reported to 
CONTRACTOR and ENGINEER on site.  Reports of the testing shall be transmitted 
directly to the ENGINEER. 

 Materials to be supplied under this contract will be tested and/or inspected either at their 
place of origin or at the site of the work by the testing agency.  CONTRACTOR shall give 
ENGINEER written notification well in advance of actual readiness of materials to be 
tested and/or inspected at point of origin so ENGINEER may witness testing by the testing 
agency.  Satisfactory tests and inspections at the point of origin shall not be construed as 
a final acceptance of the material nor shall it preclude retesting or reinspection at the site 
of the work. 

 CONTRACTOR shall furnish such samples of materials as are requested by the 
ENGINEER, without charge.  No material shall be used until reports from the testing 
agency have been reviewed and accepted by the ENGINEER.  See Section 01 33 00, 
Submittal Procedures. 

 UNSATISFACTORY CONDITIONS 

 Examine areas and conditions under which materials and products are to be installed.  Do 
not proceed with work until unsatisfactory conditions have been corrected in a manner 
acceptable to installer. 

 AUTHORITY AND DUTIES OF PROJECT REPRESENTATIVE 

 Refer to General Conditions, Article 9, paragraph 9.03 "Project Representation". 

 QUALITY CONTROL TESTING 

 ENGINEER’s failure to detect any defective Work or materials does not prevent later 
rejection when such defect is discovered, nor does it obligate ENGINEER for acceptance. 

 CONTRACTOR shall provide 24-hours minimum notice to ENGINEER for all testing 
required by these specifications so that ENGINEER may coordinate or be present during 
testing. 
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 TESTING ACCEPTANCE AND FREQUENCY 

 Minimum Quality Control Testing Frequency:  As defined in Table 01 45 00-1, the 
CONTRACTOR shall be responsible to ensure that all testing is performed at the 
frequencies shown.  CONTRACTOR shall uncover any work at no cost to OWNER to 
allow the testing agency to perform required testing at the frequency shown. 

 Acceptance of Defective Work:  As defined in Article 13.06 of the General Conditions. 

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION 

 EXAMINATION 

 Verify existing site conditions and substrate surfaces are acceptable for subsequent Work.  
Beginning new Work means acceptance of existing conditions. 

 Verify existing substrate is capable of structural support or attachment of new Work being 
applied or attached. 

 Examine and verify specific conditions described in individual specification sections. 

 Verify utility services are available, of correct characteristics, and in correct locations. 

 PREPARATION 

 Clean substrate surfaces prior to applying next material or substance. 

 Seal cracks or openings of substrate prior to applying next material or substance. 

 Apply manufacturer required or recommended substrate primer, sealer, or conditioner 
prior to applying new material or substance in contact or bond. 



04/2024 QUALITY CONTROL AND MATERIALS TESTING 
127.42.100  PAGE 01 45 00- 4 

TABLE 01 45 00-1: QUALITY CONTROL TESTING FREQUENCY 
 

SYSTEM or 

MATERIAL TESTS MINIMUM REQUIRED FREQUENCY 

PORTLAND CEMENT CONCRETE 

Section 03 30 00 

Cast-in-Place 
Concrete 

Slump 

1 test every day of placement (if less than 100 cubic yards in a 
day), 1 test for every 100 cubic yards, or 1 test for each 3,000 
square feet of surface area for slabs and more frequently if 
batching appears inconsistent.  Conduct with strength tests. 

Entrained air 1 test with slump test. 

Ambient and 
concrete tem-
peratures 

1 test with slump test. 

Water cement 
ratio. 

To be verified and provided with batch tickets. 

Compressive 
strength 

1 set of 4 cylinders every 100 c.y. or part thereof per day. 

SUBGRADE AND BACKFILL MATERIALS 

Section 31 23 15 

Excavation and 
Backfill for Buried 
Pipelines 

Field Density 
1 test per 200 linear feet per 1.5 feet of backfill thickness 
placed. 

Laboratory 
1 test for each material type which includes proctor, 
classification and gradation. 

Section 31 23 23 

Excavation and 
Backfill for 
Structures 

Field Density 
1 test per 200 linear feet per 8 inches of backfill thickness 
placed. 

Laboratory 
1 test for each material type which includes proctor, 
classification and gradation. 

Section 32 11 23 

Road Base -
Untreated Base 
Course 

Field Density 
Base course subgrade:  1 test per 2,000 square feet of area. 
Base course:  1 test per 2,000 square feet of area. 

Laboratory 
Base course:  1 test for each material type which includes 
proctor, classification and gradation. 

ASPHALT 

Section 32 12 16 

Hot-Mix Asphalt 
Concrete Paving 

Mix Design 

Marshall Test Method:  1 test initially per each type of material 
and each change in target, and for each day of production 
thereafter. 
Specific Gravity: 1 per each Marshall Test 
Extraction:  1 test per each Marshall Test 

Field Density 
Bituminous surfaces:  1 test per 2,000 square feet placed or 
part thereof. 

Asphalt 
Thickness 
and Core 
Density 

Bituminous surfaces: 1 test sample every 300 linear feet of 
completed roadway. 
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SYSTEM or 

MATERIAL TESTS MINIMUM REQUIRED FREQUENCY 

STEEL PIPE 

Section 33 92 10 

Steel Pipe, 
Specials, and 
Fittings 

Field Welds 
Weld tests for piping. Submit CWI certification that all field 
welds are complete joint penetration welds complying with AWS 
D1.1, WPS, and PQR.  

 
NOTES: 
 
 1 Additional tests shall be conducted when variations occur due to the contractor's operations, 

weather conditions, site conditions, etc. 
 
 2 Classification, moisture content, Atterberg limits and specific gravity tests shall be conducted 

for each compaction test if applicable. 
 
 3 Tests can substitute for same tests required under "Aggregates" (from bins or source), 

although gradations will be required when blending aggregates. 
 
 4 Aggregate moisture tests are to be conducted in conjunction with concrete strength tests for 

water/cement calculations. 

 

 

 - END OF SECTION – 
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SECTION 01 45 23 
TESTING AGENCY SERVICES 

 GENERAL 

 SUMMARY 

 CONTRACTOR shall be responsible for providing Construction Quality Control Testing of 
all soils, concrete, asphalt, welds, etc. as required by the various sections of these 
specifications.  This section includes the following: 

 Use of independent testing agency  
 Control testing report submittal requirements  
 Responsibilities of testing agency 

 RELATED WORK 

 Related work specified in other sections: 

 Section 01 22 00 Measurement and Payment  
 Section 01 33 00 Submittal Procedures  
 Section 01 45 00 Quality Control and Materials Testing 

 REFERENCES 

 Work covered by this Specification shall meet or exceed the provisions of the latest 
editions of the following Codes and Standards in effect at the time of award of the Contract. 
The publication is referred to in the text by basic designation only. 

 AMERICAN WELDING SOCIETY (AWS) D1.1 (Welding Code for all field welding)   

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM D 3740:  Standard Practice for Minimum Requirements for Agencies 
Engaged in Testing and/or Inspection of Soil and Rock as Used in 
Engineering Design and Construction. 

 ASTM D 4561 Standard Practice for Quality Control Systems for Organizations 
Producing and Applying Bituminous Paving Materials 

 ASTM E 329 Standard Specification for Agencies Engaged in Construction 
Inspection, Testing, or Special Inspection. 

 DEFINITIONS  

 Independent Testing Agency:  A testing agency NOT owned by CONTRACTOR, and an 
agency that does not have any preferential affiliation or association with CONTRACTOR, 
or any of CONTRACTOR’s Subcontractors and Suppliers other than entering into a 
contract with CONTRACTOR to perform the duties defined in these Specifications.  

 Professional Engineer:  An engineer who complies with Utah licensing law and is 
acceptable to the authority having jurisdiction. 
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 QUALITY ASSURANCE 

 CONTRACTOR shall employ and pay for services of an independent testing agency which 
complies with ASTM D 3740, ASTM D 4561, and ASTM E 329 to test materials for contract 
compliance. 

 Concrete Technician:  Approved by ENGINEER or ACI certified. 

 Person charged with engineering managerial responsibility.  

 Professional engineer on staff to review services. 

 Level of certification of technicians. 

 CONTRACTOR SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures 

 If CONTRACTOR is employing and paying for an independent testing agency, prior to 
start of Work, submit testing agency’s name, address, telephone number and the 
following: 

 Person charged with engineering managerial responsibility 
 Professional engineer on staff to review services 
 Level of certification of technicians 

 TESTING AGENCY SUBMITTALS 

 Field Test Report:  Submit report no later than the end of the current day. 

 Laboratory Test Report:  Submit original report within 48 hours after test results are 
determined. 

 Final Summary Report: Submit prior to final payment 

 On all reports include:  

 Project title, number and date of the report 
 Date, time and location of test 
 Name and address of material Supplier 
 Identification of product being tested and type of test performed 
 Identify whether test is initial test or retest 
 Results of testing and interpretation of results 
 Name of technician who performed the testing 

 RESPONSIBILITIES OF TESTING AGENCY 

 Calibrate testing equipment at least annually with devices with an accuracy traceable to 
either National Bureau of Standards or acceptable values of natural physical constraints. 

 Provide sufficient personnel at site and cooperate with CONTRACTOR, ENGINEER and 
OWNER’s Representative in performance of testing service. 
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 Secure samples using procedures specified in the applicable testing code. 

 Perform testing of products in accordance with applicable sections of the Contract 
Documents. 

 Immediately report any compliance or noncompliance of materials and mixes to 
CONTRACTOR, ENGINEER, and OWNER’s Representative. 

 When an out-of-tolerance condition exists, perform additional inspections and testing until 
the specified tolerance is attained, and identify retesting on test reports. 

 LIMITS ON TESTING AGENCY AUTHORITY 

 Agency may not release, revoke, alter, or enlarge on requirements of Contract 
Documents. 

 Agency may not suspend Work. 

 Agency has no authority to accept Work for OWNER. 

 MEASUREMENT AND PAYMENT  

 Testing agency services shall be not be measured or paid as a separate item but shall be 
included as part of the work for which it relates. 

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 

- END OF SECTION – 
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SECTION 01 50 00 
TEMPORARY CONSTRUCTION UTILITIES AND ENVIRONMENTAL CONTROLS 

PART 1 GENERAL 

 DESCRIPTION 

 This section covers temporary utilities, including electricity, lighting, telephone service, 
water, and sanitary facilities; temporary controls, including barriers, protection of work, and 
water control; and construction facilities, including parking, progress cleaning, and 
temporary buildings. 

 TEMPORARY UTILITIES 

 Temporary Electricity:  CONTRACTOR shall provide, maintain, and pay for all power 
required by CONTRACTOR, including electrical service to any CONTRACTORS field 
office. 

 Temporary Lighting:  CONTRACTOR shall provide all temporary lighting required for 
execution of his work and for employee and public safety.  As a minimum, lighting levels 
during working hours shall meet the requirements of OSHA Subsection 1926.56 
illumination. 

 Temporary Heating and Cooling 

 Provide heating and cooling devices as needed to maintain specified conditions for 
construction operations. 

 Temporary Ventilation 

 Ventilate enclosed areas to achieve curing of materials, to dissipate humidity, and to 
prevent accumulation of dust, fumes, vapors, or gases. 

 Telephone Service:  CONTRACTOR shall provide, maintain and pay for telephone 
services and to the field office (if required), at time of project mobilization. 

 Temporary Water Service 

 CONTRACTOR shall provide for all his workers on the project, adequate and 
reasonably convenient uncontaminated drinking water supply.  All facilities shall 
comply with the regulations of the local and State Departments of Health. 

 CONTRACTOR shall be responsible to arrange for water, both potable and non-
potable water. 

 When water is taken from a city water system or any other potable water supply source 
for construction purposes, suitable precautions shall be taken to prevent cross 
connections and contamination of water supply. 

 Temporary Sanitary Facilities: CONTRACTOR shall provide and maintain sanitary 
facilities for his employees and his subcontractors' employees that will comply with the 
regulations of the local and State Departments of Health. 
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 TEMPORARY CONTROLS 

 Barriers:  Provide barriers as necessary to prevent unauthorized entry to construction 
areas and to protect existing facilities and adjacent properties from damage from 
construction operations.  Protect non-owned vehicular traffic, stored materials, site, and 
structures from damage. 

 Project Security 

 CONTRACTOR shall make all necessary provisions to protect the project and 
CONTRACTOR's facilities from fire, theft, and vandalism, and the public from 
unnecessary exposure to injury. 

 Entry Control: 
 Restrict entrance of persons and vehicles into Project site. 
 Allow entrance only to authorized persons. 

 Dust Control:  Execute Work by methods to minimize raising dust from construction 
operations.  Provide positive means to prevent air-borne dust from dispersing into the 
atmosphere.  Give all unpaved streets, roads, detours, or haul roads used in the 
construction area an approved dust-preventive treatment or periodically water to prevent 
dust.  Applicable environmental regulations for dust prevention shall be strictly enforced.  
If required, CONTRACTOR shall submit a Fugitive Dust Control Plan to the Division 
of Air Quality, which meets all state requirements (R307-309).  CONTRACTOR shall 
comply with all of the state requirements in R307-309 

 Pest Control: Provide methods, means, and facilities to prevent rodents, pests and insects 
from damaging the Work. 

 Pollution Control: Provide methods, means, and facilities to prevent contamination of soil, 
water, and atmosphere from discharge of noxious, toxic substances, and pollutants 
produced by construction operations.  All chemicals used during construction or furnished 
for project operation whether defoliant, soil sterilant, herbicide, pesticide, disinfectant, 
polymer, reactant or of other classification, shall show approval of the U.S. Department of 
Agriculture.  Use of all such chemicals and disposal of residues shall be in strict 
accordance with the printed instruction of the manufacturer. 

 Protection of Work:  CONTRACTOR shall protect installed work and provide special 
protection where specified in individual specifications sections.  CONTRACTOR shall 
provide temporary and removable protection for installed products, and shall control 
activity in immediate work area to minimize damage.   

 Open Burning:  No open burning of waste materials will be allowed. 

 Explosives and Blasting:  The use of explosives on the work will not be permitted. 

 Noise Abatement:  In inhabited areas, particularly residential, operations shall be 
performed in a manner to minimize unnecessary noise generation. 

 Storm and Ground Water 

 CONTRACTOR shall provide and maintain at all times during construction, ample 
means and devices with which to promptly remove and properly dispose of all water 
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entering the excavation or other parts of the work, whether the water be from surface 
or underground water sources. 

 In excavation, fill, and grading operations, care shall be taken to disturb the pre-
existing drainage pattern as little as possible.  Particular care shall be taken not to 
direct drainage water into private property or into streets or drainage ways inadequate 
for the increased flow. 

 CONTRACTOR shall maintain effective means to minimize the quantity of sediments 
leaving the work area either by storm water or CONTRACTOR's own dewatering 
operations.  CONTRACTOR shall be responsible for obtaining required permits and 
complying with all City, State, and Federal storm water management regulations and 
requirements, including preparing and implementing a Storm Water Pollution 
Prevention Plan (SWPPP) for Construction Activities.  If required, CONTRACTOR 
shall submit a copy of the Notice of Intent and the SWPPP to the OWNER for review 
and approval.  

 CONSTRUCTION FACILITIES 

 VEHICULAR ACCESS 

 Construct temporary access roads from public thoroughfares to serve construction 
area, of width and load bearing capacity to accommodate unimpeded traffic for 
construction purposes. 

 Extend and relocate vehicular access as Work progress requires, provide detours as 
necessary for unimpeded traffic flow. 

 Location of temporary access roads and detours shall be approved by Engineer. 
 Provide unimpeded access for emergency vehicles. 
 Provide and maintain access to fire hydrants and control valves free of obstructions. 
 Provide means of removing mud from vehicle wheels before entering streets. 
 When possible, use existing on-site roads for construction traffic. 

 Parking:  CONTRACTOR shall provide temporary parking areas to accommodate use of 
construction personnel.  Parking shall be located in an area approved by the ENGINEER. 

 Progress Cleaning 

 CONTRACTOR shall maintain areas free of waste materials, debris, and rubbish.  
Maintain the site in a clean and orderly condition.  Upon completion of work, repair all 
damage caused by equipment and leave the project site free of rubbish or excess 
materials of any kind. 

 Thoroughly clean all spilled dirt, gravel, or other foreign materials caused by the 
construction operations from all streets and roads at the conclusion of each day's 
operation. 

 It shall be the responsibility of CONTRACTOR to promptly clean up and remove any 
oil and/or fuel spills caused by CONTRACTOR or his Sub-contractors during the 
course of the project.  Contaminated soil shall be properly disposed of by 
CONTRACTOR in accordance with all applicable laws.  CONTRACTOR shall be 
responsible for any damages to OWNER resulting from CONTRACTOR's negligence 
in promptly cleaning up said spills. 
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 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

 Prior to Final Application for Payment, CONTRACTOR shall remove temporary above 
grade or buried utilities, equipment, facilities, and materials; clean and repair damage 
caused by installation or use of temporary work; and restore existing facilities used during 
construction to original condition. 

 CULTURAL RESOURCES 

 CONTRACTOR's attention is directed to the National Historic Preservation Act of 1966 
(16 U.S.C. 470) and 36 CFR 800 which provides for the preservation of potential historical 
architectural, archeological, or cultural resources (hereinafter called "cultural resources"). 

 CONTRACTOR shall conform to the applicable requirements of the National Historic 
Preservation Act of 1966 as it relates to the preservation of cultural resources. 

 If a suspected or unsuspected historical, archaeological, or paleontological item, feature, 
or site or other cultural resource is encountered during subsurface excavations at the site 
of construction, the following procedures shall be instituted: 

 Construction operations shall be immediately stopped in the vicinity of the discovery 
and ENGINEER and OWNER shall be notified of the nature and exact location of the 
finding.  CONTRACTOR shall not damage the discovered objects and shall provide 
written confirmation of the discovery to ENGINEER within two (2) calendar days. 

 OWNER and ENGINEER will then immediately notify the State Historical Preservation 
Office (SHPO) and the Utah Geological Survey (UGS). 

 SHPO and UGS will investigate the finding and determine if the resource requires 
protection and the disposition of the said resource. 

 If SHPO and UGS determine that the potential find is a bona fide cultural resource, 
CONTRACTOR shall suspend work at the location of the find under the provisions for 
changes contained in Articles 10, 11, and 12 of the General Conditions. 

PART 2 PRODUCTS 

 TEMPORARY EROSION CONTROL MATERIALS 

 EROSION CONTROL BLANKETS 

 Erosion control blankets shall meet the requirements of the Erosion Control 
Technology Council (ECTC) and the FHWA Standard Specifications for Construction 
of Roads and Bridges on Federal Highway Projects, FP-03 Section 713.17 as a Type 
3.B Extended Term Double Net Erosion Control Blanket.  The erosion control blanket 
shall be fabricated from UV-stabilized polypropylene and a straw/coconut blend. The 
blanket shall be Model SC150 by Tensar North American Green, Excel CS-3 by 
Western Excelsior, or approved equal.  The functional longevity shall be 24 months 
minimum.  

 SILT FENCE 

 Use woven fabric meeting the following properties. 
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Table 1 - Silt Fence Geotextile 

Property ASTM 
MARV’s 

Standard High Performance 

Grab Tensile Strength, lbs. D 4632 90(a) 120(a) 

Grab Elongation, % D 4632 < 40 < 40 

Flux, gal/min/ft2 D 4491 15 90 

Apparent Opening Size, 
(AOS-US sieve) 

D 4751 > 20 > 30  

Ultraviolet Degradation, % D 4355 70 90 

 
NOTES 
(a) Percent of tensile strength retained determined after weathering per ASTM D 

4355 for 500-hours 

  
 High performance fence to have tape yarns in one principle direction only. 
 Add stabilizers or inhibitors to make the filaments resistant to sunlight or heat 

deterioration. 
 Finish edges to prevent outer yarn from pulling away from the fabric. 
 Sheets of fabric may be sewn or bonded together.  Provide minimum width 

recommended by manufacturer. 
 No deviation from any requirement in Table 2 due to the presence of seams. 
 Manufactured with pockets for posts, hems with cord, or with posts pre-attached using 

staples or button head nails. 

 POSTS 

 Minimum length:  4-feet. 
 Steel:  Round, U shaped, T shaped, or C shaped with a minimum weight of 1.3-pounds 

per foot, and have projections for fastening wire. 
 Wood as follows: 

 Soft wood posts at least 3-inches in diameter, or nominal 2 x 4-inches and straight 
to provide a fence without noticeable misalignment. 

 Hard wood post providing a minimum cross-sectional area of 2.25 square-inches. 
 Fasteners for Wooden Posts: 

 Wire staples No. 17 gage minimum with a crown at least 3/4-inches wide and legs 
at least 1/2-inch long. 

 Nails 14 gage minimum, 1-inch long with 3/4-inch button. 
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PART 3 EXECUTION 

 SILT FENCE  

 Beginning work means acceptance of existing conditions. 

 Maintain the silt fence until revegetation is complete (defined as when cover reaches a 
density of at least 70% of pre-disturbance levels.   

 Clear area of any debris and obstructions that may damage geotextile. 

 Place post in all low points. 

 Install posts a maximum of 8-feet apart with at least 18-inches in the ground.  If not 
possible to achieve depth, secure posts to prevent overturning. 

 Attach filter fabric by wire, cord, pockets, staples, nails, or other effective means. 

 When using a wire support fence, provide at least 6 horizontal wires with a minimum 
of 12 gage wire.  Space vertical wires 6-inches maximum.  Secure geotextile to the 
up-slope side of the post.  Extend wire into the trench a minimum of 2-inches and 
extend a maximum or 36-inches above the ground surface. 

 Install fabric so 6 to 8-inches of fabric is left at the bottom to be buried.  Splice together 
only at support posts with at least a minimum overlap of 18-inches.  Extend buried portion 
6-inches deep and the rest upstream of the fabric fence. 

 Sediment Removal:  Remove sediment before deposit reaches 1/2 of the height of the silt 
fence, or extend height of silt fence.  After removal of sediment, dress landscape. 

 Schedule of Locations:  Typical locations include the toe of fill slopes, the downhill side of 
fill slopes, the downhill side of large cut areas, and at natural drainage areas.  Limit 
geotextile materials to handle an area equivalent to 1,000 square feet per 10-feet of fence.  
Use caution should site slope be steeper than 1:1 (horizontal:vertical), and water flow rates 
exceed 1 cubic foot per second per 10-feet of fence face. 

 
 - END OF SECTION – 
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SECTION 01 55 26 
TRAFFIC CONTROL 

PART 1 GENERAL 

 DESCRIPTION 

 CONTRACTOR shall comply with all rules and regulations of the City, County, and State 
authorities regarding the closing of public streets or highways.  If conditions justify, 
ENGINEER may authorize CONTRACTOR to conduct his work in specific areas and to 
specific tasks to avoid sporadic and unorganized work efforts. 

 See Drawings, Sheet G-3, for traffic control plans required by Taylorsville, Murray, 
Millcreek, and UDOT. 

 All work performed on or within the right-of-way of state roads shall have traffic control 
devices in place before work begins that meet the requirements of Utah Department of 
Transportation's "Specifications for Excavation on State Highways". 

 No road shall be closed by CONTRACTOR to the public except by express permission of 
the City in which the work is located and after obtaining the required permits.  Where it is 
necessary to close a county or city road to thru traffic, the road shall be closed to thru 
traffic only - not local traffic.  The road shall be closed for one block only, not over 700 
feet.  The road shall be barricaded at each point of public access with barricades meeting 
the Utah Department of Transportation's specifications. 

 Traffic must be kept open on those roads and streets where no detour is possible.  
CONTRACTOR shall, at all times, conduct his work so as to insure the least possible 
obstruction to traffic and normal commercial pursuits.  All obstructions within traveled 
roadways shall be protected by approved signs, barricades, and lights where necessary 
for the safety of the traveling public.  The convenience of the general public and residents, 
and the protection of persons and property are of prime importance and shall be provided 
for by CONTRACTOR in an adequate and satisfactory manner. 

 Excavations on project sites from which the public is excluded shall be marked or guarded 
in a manner appropriate for the hazard.  

 TRAFFIC CONTROL 

 For the protection of traffic in public or private streets and ways, CONTRACTOR shall 
provide, place, and maintain all necessary barricades, traffic cones, warning signs, lights, 
and other safety devices in accordance with the requirements of the "Manual on Uniform 
Traffic Control Devices for Streets and Highways, Part VI - Temporary Traffic Control," 
published by U.S. Department of Transportation, Federal Highway Administration.  
CONTRACTOR shall take all necessary precautions for the protection of the work and the 
safety of the public.  All barricades and obstructions shall be illuminated at night, and all 
lights shall be kept burning from sunset until sunrise.  CONTRACTOR shall station such 
guards or flaggers and shall conform to such special safety regulations relating to traffic 
control as may be required by the public authorities within their respective jurisdictions.  
All signs, signals, and barricades shall conform to the requirements of Subpart G, Part 
1926, of the OSHA Safety and Health Standards for Construction. 
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 If at any time the conditions indicate that CONTRACTOR's protective facilities and service 
are inadequate to assure the safety of the public or CONTRACTOR's workers, 
CONTRACTOR shall provide additional facilities or services as may be necessary to 
assure protection at no additional cost to the OWNER. 

 Where required, CONTRACTOR shall obtain a traffic control permit from the governing 
agency prior to beginning work, and shall comply with all requirements of the permit. 

 MEASUREMENT AND PAYMENT 

 Traffic Control shall be paid as a separate item for each vault site. See Bid Form. 

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 

 
 - END OF SECTION – 
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SECTION 01 60 00 
PRODUCT REQUIREMENTS 

PART 1 GENERAL 

 PRODUCTS 

 Furnish products of qualified manufacturers suitable for intended use. Furnish products of 
each type by single manufacturer unless specified otherwise. 

 Do not use materials and equipment removed from existing premises, except as 
specifically permitted by Contract Documents. 

 Furnish interchangeable components from same manufacturer for components being 
replaced. 

 PRODUCT DELIVERY REQUIREMENTS 

 Transport and handle products in accordance with manufacturer's instructions. 

 Promptly inspect shipments to ensure products comply with requirements, quantities are 
correct, and products are undamaged. 

 Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage. 

 PRODUCT STORAGE AND HANDLING REQUIREMENTS 

 Store and protect products in accordance with manufacturers' instructions. 

 Store with seals and labels intact and legible. 

 Store sensitive products in weather tight, climate controlled, enclosures in an environment 
favorable to product. 

 For exterior storage of fabricated products, place on sloped supports above ground. 

 Cover products subject to deterioration with impervious sheet covering. Provide ventilation 
to prevent condensation and degradation of products. 

 Store loose granular materials on solid flat surfaces in well-drained area. Prevent mixing 
with foreign matter. 

 Provide equipment and personnel to store products by methods to prevent soiling, 
disfigurement, or damage. 

 Arrange storage of products to permit access for inspection. Periodically inspect to verify 
products are undamaged and are maintained in acceptable condition. 

 PRODUCT OPTIONS 

 Products Specified by Reference Standards or by Description Only: Any product meeting 
those standards or description. 
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 Products Specified by Naming One or More Manufacturers: Products of one of 
manufacturers named and meeting specifications, no options or substitutions allowed. 

 Products Specified by Naming One or More Manufacturers with Provision for 
Substitutions: Submit request for substitution for any manufacturer not named in 
accordance with the following article. 

 PRODUCT SUBSTITUTION PROCEDURES 

 ENGINEER will consider requests for Substitutions only after Notice of Award. 

 Substitutions may be considered when a product becomes unavailable through no fault of 
CONTRACTOR. 

 Document each request with complete data substantiating compliance of proposed 
Substitution with Contract Documents. 

 A request constitutes a representation that CONTRACTOR: 

 Has investigated proposed product and determined that it meets or exceeds quality 
level of specified product. 

 Will provide the same warranty for a Substitution as for specified product. 
 Will coordinate installation and make changes to other Work which may be required 

for the Work to be complete with no additional cost to OWNER. 
 Waives claims for additional costs or time extension which may subsequently become 

apparent. 
 Will reimburse OWNER for review or redesign services associated with re-approval by 

authorities having jurisdiction. 

 Substitutions will not be considered when they are indicated or implied on Shop Drawing 
or Product Data submittals, without separate written request, or when acceptance will 
require revision to Contract Documents. 

 Substitution Submittal Procedure: 

 Submit the number of copies required in Section 01 33 00. 
 Submit Shop Drawings, Product Data, and certified test results attesting to proposed 

product equivalence. Burden of proof is on proposer. 
 ENGINEER may require CONTRACTOR to provide additional data about the 

proposed substitution. 
 ENGINEER will be the sole judge as to the type, function, and quality of any such 

substitution and ENGINEER’s decision shall be final. 
 ENGINEER will notify CONTRACTOR in writing of decision to accept or reject request. 
 Acceptance by ENGINEER of a substitution proposed by CONTRACTOR shall not 

relieve CONTRACTOR of the responsibility for full compliance with the Contract 
Documents and for the adequacy of the substitution. 
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PART 2  PRODUCTS (Not Used) 

PART 3 EXECUTION  

 GENERAL 

 Products shall be installed in accordance with the manufacturers’ requirements in a 
workmanlike manor.   

 - END OF SECTION – 
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SECTION 01 71 13 
MOBILIZATION 

PART 1 GENERAL 

 DESCRIPTION 

 This Section is provided to cover CONTRACTOR's cost of general and miscellaneous 
responsibilities and operations not normally attributed to, or included in, any other single 
bid item.  This shall include, but not necessarily be limited to, work described or 
enumerated in this section under the following subsections. 

 MOVING TO AND FROM THE JOB SITE 

 This shall include CONTRACTOR's preliminary arrangement for starting and stopping 
construction operations, work schedules, and transportation of equipment and personnel 
to and from the project. 

 CLEAN-UP 

 The cost of all clean-up work as specified and not covered under other items shall be 
included in the Bid.  Values shall be included in the Schedule of Values, lump-sum price, 
for "Mobilization/Demobilization". 

 TEMPORARY UTILITIES 

 The cost of water, power, etc. required by CONTRACTOR in performing the work specified 
in the contract shall be included in the Bid.  Values shall be included in the Schedule of 
Values, lump-sum price, for "Mobilization/Demobilization". 

 PERFORMANCE BOND, PAYMENT BOND, AND INSURANCE 

 The cost of the performance bond, payment bond, and any required insurance and/or 
other miscellaneous cost associated with this project shall be included with the Bid.  
Values shall be included in the Schedule of Values, lump-sum price, for 
"Mobilization/Demobilization”. 

 PERMITS 

 CONTRACTOR shall provide all necessary permits for completion of the work.  Values 
shall be included in the Schedule of Values, lump-sum price, for 
"Mobilization/Demobilization”. 

 PRE-CONSTRUCTION VIDEO RECORDS 

 CONTRACTOR is required to produce a preconstruction video recording of areas where 
work is to be performed.  The video record shall be of professional quality and the 
coverage shall be such, as to allow accurate determination of location, size, and 
conditions, etc. of existing features and improvements within the rights-of-way.  The 
Contractor shall provide the Owner with a copy of the rights-of-way video in DVD format 
before construction begins.  

  



04/2024 MOBILIZATION 
127.42.100 PAGE 01 71 13 - 2 

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 

- END OF SECTION – 
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SECTION 01 76 30 
PROTECTION OF EXISTING FACILITIES 

PART 1 GENERAL 

 DESCRIPTION 

 Any existing facilities disturbed, which are located in or adjacent to the Work (such as 
utilities, facilities, structures, paving, surfacing, curbs, gutters, walks, driveways, fences, 
etc), shall be cleaned up and restored in kind by CONTRACTOR and in accordance with 
the specifications contained herein governing the various types of services involved. 

 CONTRACTOR shall not perform work that would affect any oil, gas, sewer, or water 
pipeline; any telephone, fiber optic, television cable, or electric transmission line; any 
fence; or any structure, until authorization has been obtained from OWNER of the 
improvement.  Provide OWNER of the improvement due notice of the beginning of the 
work, and remove, shore, support, or otherwise protect such improvement or replace 
the same. 

 RELATED WORK 

 Related work specified in other sections: 

 Section 01 78 50 – Project Closeout 

 RESTORATION OF FENCES 

 Where it is necessary to remove any fence to facilitate CONTRACTOR's operation, 
CONTRACTOR shall obtain prior agreement with OWNER for removal of the fence, and 
shall be responsible for any damage due to negligence of CONTRACTOR.  As soon as 
practical, the fence shall be restored substantially to the same or improved condition as 
it was prior to the commencement of the work.  Where livestock is present 
CONTRACTOR shall provide temporary fencing to keep livestock away from the 
construction area. 

 UNDERGROUND SERVICE ALERT 

 Prior to any excavation in the vicinity of any existing underground facilities, including all 
water, sewer, storm drain, gas, petroleum products, or other pipelines; all buried electric 
power, communications, or television cables; all traffic signal and street lighting facilities; 
and all roadway and state highway rights-of-way, CONTRACTOR shall notify the 
regional notification center (Blue Stakes of Utah) at 1-800-662-4111 or 811 or submit an 
on-line request at www.bluestakes.org at least 2 days, but no more than 7 days, prior to 
such excavation. 

 INTERFERING STRUCTURES AND UTILITIES 

 CONTRACTOR shall exercise all possible caution to prevent damage to existing 
structures and utilities, whether above ground or underground.  Prior to submittal of Shop 
Drawings, and prior to commencing any excavations for new pipelines or structures, 
conduct investigations, including exploratory excavations and borings, to determine the 
location and type of underground utilities and services connections that could result in 



04/2024 PROTECTION OF EXISTING FACILITIES 
127.42.100  PAGE 01 76 30 - 2 

damage to such utilities.  It shall be the responsibility of CONTRACTOR to locate and 
expose all existing underground and overhead structures and utilities in such a manner 
as to prevent damage to same.  CONTRACTOR shall notify all utility offices concerned 
at least 48 hours in advance of construction operations in which a utility agency's 
facilities may be involved.  This shall include, but not be limited to, irrigation water, 
culinary water, telephone, television cables, fiber optic communication, gas, sewer, 
storm drain, traffic signals, street lighting and electric.  CONTRACTOR shall be 
responsible for any and all changes to reconnections to public utility facilities 
encountered or interrupted during prosecution of the work, and all costs relating hereto 
shall be at CONTRACTOR's expense.  CONTRACTOR shall contract with and pay 
Public Utility Agencies for work required in connection with all utility interferences and 
handle all necessary notifications, scheduling, coordination, and details.  The cost of 
public utility interferences shall be included in CONTRACTOR's lump sum or unit price 
bid covering the major contract facility to which interference or changes are attributable. 

 All exploratory excavations shall be performed as soon as practicable after Notice to 
Proceed and, in any event, a sufficient time in advance of the construction to avoid 
possible delays to CONTRACTOR’s progress.  Prepare a report identifying each utility 
by its size, elevation, station, and material of construction.  Immediately notify 
ENGINEER and the utility in writing as to any utility discovered in a different position 
than as marked in the field or shown on the Drawings, or any utility which is not marked 
in the field or not shown on the Drawings. 

 The number of exploratory excavations required shall be that number which is sufficient 
to determine the alignment and grade of the utility.  Conform to local agency 
requirements for backfill and pavement repair subsequent to performing exploratory 
excavations. 

 Any damages to private property, either inside or outside the limits of the easements 
provided by OWNER, shall be the responsibility of CONTRACTOR.  Any roads, 
structures, or utilities damaged by the work shall be repaired or replaced in a condition 
equal to or better than the condition prior to the damage.  Such repair or replacement 
shall be accomplished at CONTRACTOR's expense without additional compensation 
from OWNER. 

 CONTRACTOR shall remove and replace small miscellaneous structures such as 
fences and culverts which are damaged by the construction activity at his own expense 
without additional compensation from OWNER.  CONTRACTOR shall replace these 
structures in a condition as good as or better than their original condition. 

 At points where CONTRACTOR's operations are adjacent to or across properties of 
railway, fiber optic, telephone, irrigation canal, power, gas, water, or adjacent to other 
property (damage to which might result in considerable expense, loss, and 
inconvenience), no work shall be started until all arrangements necessary for the 
protection thereof have been made. 

 The locations of the major existing culinary water lines, sewer lines, storm water, gas 
pipes, underground electric, cable television, fiber optic communication, and telephone 
lines that are shown on the plans were taken from city maps, and maps supplied by the 
utility owner.  No excavations were made to verify the locations shown for underground 
utilities, unless specifically stated on the Drawings.  It should be expected that some 
location discrepancies will occur.  Neither OWNER nor its officers or agents shall be 
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responsible for damages to CONTRACTOR as a result of the locations of the utilities 
being other than those shown on the plans or for the existence of utilities not shown on 
the plans. 

 CONTRACTOR shall be solely and directly responsible to OWNERs and operators of 
such properties for any damage, injury, expense, loss or inconvenience, delay, suits, 
actions, or claims of any character brought because of an injury or damage which may 
result from the carrying out of the work to be done under the contract. 

 All utilities including all water, sewer, storm drain, gas, petroleum products, or other 
pipelines; all buried electric power, communications, or television cables; all traffic signal 
and street lighting facilities encountered along the line of the work shall remain 
continuously in service during all operations under the Contract, unless other 
arrangements satisfactory to ENGINEER are made with OWNER of said utility.   

 In the event of interruption to either domestic or irrigation water, or to other utility services 
as a result of accidental breakage, or as a result of being exposed or unsupported, 
CONTRACTOR shall promptly notify the proper authority.  CONTRACTOR shall 
cooperate with the authority in restoration of service as soon as possible and shall not 
allow interruption of any water or utility service outside working hours unless prior 
approval is received. 

 In case it shall be necessary to move the property of any public utility or franchise holder, 
such utility company or franchise holder will, upon request of CONTRACTOR, be notified 
by OWNER to move such property within a specified reasonable time.  When utility lines 
that are to be moved are encountered within the area of operations, CONTRACTOR 
shall notify ENGINEER a sufficient time in advance for the necessary measures to be 
taken to prevent interruption of service. 

 Where the proper completion of the WORK requires the temporary or permanent 
removal and/or relocation of an existing Utility or other improvement which is indicated, 
CONTRACTOR shall remove and, without unnecessary delay, temporarily replace or 
relocate such Utility or improvement in a manner satisfactory to ENGINEER and 
OWNER of the facility.  In all cases of such temporary removal or relocation, restoration 
to the former location shall be accomplished by CONTRACTOR in a manner that will 
restore or replace the Utility or improvement as nearly as possible to its former locations 
and to as good or better condition than found prior to removal. 

 Pothole by KCI.  Nine pages of pothole summary sheets (prepared by KCI) are 
attached to the end of this section for Contractor information. These potholes are 
also located on plans. 

 RIGHTS-OF-WAY 

 CONTRACTOR shall be required to confine construction operations within the dedicated 
rights-of-way for public thorough fares, or within areas for which construction easements 
have been obtained, or Owner properties noted for use on this project, unless they have 
made special arrangements with the affected property owners in advance.  
CONTRACTOR shall be required to protect stored materials, cultivated trees and crops, 
and other items adjacent to the proposed construction site. 
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 CONTRACTOR shall submit for approval by ENGINEER the type and size of equipment 
used, and the methods for work performed on the rights-of-way across private 
properties, to avoid or minimize injury to trees, shrubs, gardens, lawns, fences, 
driveways, retaining walls, or other improvements within the rights-of-way. 

 The construction easement widths and access to private properties are as shown on the 
Drawings and as described in the easement documents; however, CONTRACTOR is to 
minimize impacts to surface improvements within the right-of-way.  CONTRACTOR shall 
obtain a signed release from the property owner, approving restoration of work in the 
construction easements across or bordering private properties.  See Project Closeout 
Section 01 78 50, 1.4.D. 

 Property owners affected by the construction shall be notified by CONTRACTOR at least 
48 hours in advance of the time the construction begins.  During all construction 
operations, CONTRACTOR shall construct and maintain such facilities as may be 
required to provide access by all property owners to their property.  No person shall be 
cut off from access to his property for a period exceeding 8 hours unless CONTRACTOR 
has made special arrangements with the affected persons.  CONTRACTOR shall, daily 
or more frequently if necessary, grade all disturbed areas to be smooth for motor vehicle 
traffic. 

 PROTECTION OF SURVEY, STREET OR ROADWAY MARKERS 

 CONTRACTOR shall not destroy, remove, or otherwise disturb any existing survey 
markers or other existing street or roadway markers without proper authorization (Salt 
Lake County permit required).  No pavement breaking or excavation shall be started 
until all survey or other permanent marker points that will be disturbed by the 
construction operations have been properly referenced per Salt Lake County 
requirements.  Survey markers or points disturbed by CONTRACTOR shall be 
accurately restored after street or roadway resurfacing has been completed. 

 TREES OR SHRUBS WITHIN PROJECT LIMITS 

 Except where trees or shrubs are indicated to be removed, CONTRACTOR shall 
exercise all necessary precautions so as not to damage or destroy any trees or shrubs, 
including those lying within street rights-of-way and project limits, and shall not trim or 
remove any trees unless such trees have been approved for trimming or removal by the 
jurisdictional agency or OWNER.  Existing trees and shrubs which are damaged during 
construction shall be trimmed or replaced by CONTRACTOR or a certified tree company 
under permit from the jurisdictional agency and/or OWNER.  Tree trimming and 
replacement shall be accomplished in accordance with the following paragraphs. 

 Symmetry of the tree shall be preserved; no stubs or splits or torn branches left; clean 
cuts shall be made close to the trunk or large branch.  Spikes shall not be used for 
climbing live trees.  Cuts over 1-1/2 inches in diameter shall be coated with a tree paint 
product that is waterproof, adhesive, and elastic, and free from kerosene, coal tar, 
creosote, or other material injurious to the life of the tree. 

 
 CONTRACTOR shall immediately notify the jurisdictional agency and/or OWNER if 

any tree or shrub is damaged by CONTRACTOR's operations.  If, in the opinion of 
said agency or OWNER, the damage is such that replacement is necessary, 
CONTRACTOR shall replace the tree or shrub at its own expense.  The tree or shrub 



04/2024 PROTECTION OF EXISTING FACILITIES 
127.42.100  PAGE 01 76 30 - 5 

shall be of a like size and variety as the one damaged, or, if of a smaller size, 
CONTRACTOR shall pay to OWNER of said tree a compensatory payment acceptable 
to the tree or shrub owner, subject to the approval of the jurisdictional agency or 
OWNER.  The size of the tree or shrub shall be not less than 1-inch diameter nor less 
than 6 feet in height. 

 RESTORATION OF PAVEMENT 

 Pavement work shall meet the specifications for installation as noted in APWA Section 
33 12 16 or in accordance with more stringent requirements of City, County, or State 
agencies where the project is located. 

 Concrete pavement restoration shall meet the specifications for installation as noted in 
APWA Plan 256.2 and APWA Section 32 01 19 or in accordance with more stringent 
requirements of City, County, or State agencies where the project is located. 

 All asphalt paved areas damaged during construction shall be replaced with similar 
materials of equal thickness plus 1 inch to match the existing adjacent undisturbed 
areas, except where specific resurfacing requirements have been called for in the 
Contract or in the requirements of the agency issuing the permit.  The pavement 
restoration requirement to match existing sections shall apply to all components of 
existing sections, including sub-base, base, and pavement.  Pavements which are 
subject to partial removal shall be neatly sawcut in straight lines. 

 Wherever required by the local agency having jurisdiction, CONTRACTOR shall place 
temporary surfacing promptly after backfilling and shall maintain such surfacing for the 
period of time fixed by said authorities before proceeding with the final restoration of 
improvements. 

 CONCRETE WORK 

 Concrete work shall meet the specifications for installation as noted in APWA Section 
32 16 13 - Driveway, Sidewalk, Curb and Gutter or UDOT specifications where 
applicable. 

 All flat work in streets tying into existing flatwork shall be doweled into the existing 
concrete.  Dowels to be spaced at 12" O.C. and be No. 5 rebar x 14" for slabs up to 8 
inches in thickness and No. 8 rebar x 18" for slabs over 8 inches. 

 LAWNS 

 Any lawns that are damaged or destroyed during performance of the work shall be 
repaired or replaced with turf sod according to APWA Section 32 92 00 - Turf and Grass. 

 FENCES 

 Fences that are damaged or destroyed during performance of the work shall be repaired 
or replaced back to the original condition or better to the satisfaction of the land owner 
and OWNER. 
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 LANDSCAPING 

 All landscaping on private property that is damaged or destroyed during performance of 
the work shall be repaired or replaced back to the original condition or better to the 
satisfaction of the land owner and OWNER. 

 OTHER SURFACE IMPROVEMENTS 

 All other surface improvements not explicitly mentioned herein that are damaged or 
destroyed during performance of the work shall be repaired or replaced back to original 
condition or better. 

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 

 
 - END OF SECTION – 
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Quality Control Checks:

Field Check                 (Initials)
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    REF. PT. SET:
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    REF. PT. SET:

SURFACE TYPE:
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DESCRIPTION               DIST (FT)
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Not To Scale
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SUBSURFACE UTILITY ENGINEERING
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Sandy, UT  84070
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SURFACE TYPE:
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SWING TIE DATA
DESCRIPTION               DIST (FT)

A B C

UTILITY SIZE (NOMINAL):UTILITY TYPE: UTILITY MATERIAL:

NORTH

PLAN VIEW

Not To Scale
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5
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1
'

(visual appearance)

DESCRIPTION               DIST (FT)

TEST HOLE NO:

   TEST HOLE DATE:

KCI JOB NO:
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UTILITY TEST HOLE REPORT

                        CLIENT JOB NO:

PROJECT LOCATION:

21230750402
7

127.42.100

10/18/2023 11400 S. State St.

*Where applicable, utility bottom noted is apparent 
bottom unless noted as actual bottom.  Additional 
material and/or utilities may exist below apparent 
or actual bottom.
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JAS

TH-7

Telephone

UTILITY SERVICES

SUBSURFACE UTILITY ENGINEERING

UTILITY COORDINATION

9068 South 300 West

Sandy, UT  84070

T: 801.890.4501
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SURFACE TYPE:

      THICKNESS:

      DESCRIPTION               DIST (FT)
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Bottom of Util.
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NATURAL

SWING TIE DATA
DESCRIPTION               DIST (FT)

A B C

UTILITY SIZE (NOMINAL):UTILITY TYPE: UTILITY MATERIAL:
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PLAN VIEW

Not To Scale

Gas 4" Plastic 

Test Hole Location

Traffic Light Edge of Curb Handhole44 8 9
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3
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DESCRIPTION               DIST (FT)

TEST HOLE NO:

   TEST HOLE DATE:

KCI JOB NO:

     

KCI
UTILITY TEST HOLE REPORT

                        CLIENT JOB NO:

PROJECT LOCATION:

21230750402
8

127.42.100

10/18/2023 11400 S. State St.

*Where applicable, utility bottom noted is apparent 
bottom unless noted as actual bottom.  Additional 
material and/or utilities may exist below apparent 
or actual bottom.

OWNER: Dominion Energy

JAS

TH-8 

Gas

UTILITY SERVICES

SUBSURFACE UTILITY ENGINEERING

UTILITY COORDINATION

9068 South 300 West

Sandy, UT  84070

T: 801.890.4501
Utah Lic #9873284-5501 
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OWNER: Lumen
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Telephone
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SECTION 01 78 50 
PROJECT CLOSEOUT 

PART 1 GENERAL 

 FINAL CLEANUP 

 CONTRACTOR shall promptly remove from the vicinity of the completed work, all rubbish, 
unused materials, concrete forms, construction equipment, and temporary structures and 
facilities used during construction.  Final acceptance of the work by OWNER will be 
withheld until CONTRACTOR has satisfactorily complied with the foregoing requirements 
for final cleanup of the project site. 

 TOUCH-UP AND REPAIR 

 CONTRACTOR shall touch up or repair all finished surfaces on structures, equipment, 
fixtures, etc., that have been damaged prior to final acceptance.  Surface on which such 
touch-up or repair cannot be successfully accomplished shall be completely refinished or 
in the case of hardware and similar small items, the item shall be replaced. 

 CLOSEOUT TIMETABLE 

 CONTRACTOR shall establish dates for equipment testing, acceptance periods and on-
site instructional periods (as required under the Contract).  Such dates shall be established 
not less than one week prior to beginning any of the foregoing items, to allow OWNER, 
ENGINEER, and their authorized representatives sufficient time to schedule attendance 
at such activities. 

 MAINTENANCE AND GUARANTEE 

 CONTRACTOR shall comply with the maintenance and guarantee requirements 
contained in Article 13 of the General Conditions. 

 Replacement of earth fill or backfill, where it has settled below the required finish 
elevations, shall be considered as part of such required repair work, and any repair or 
resurfacing which becomes necessary by reason of such required repair work shall be 
completed by CONTRACTOR at no cost to OWNER. 

 CONTRACTOR shall make all repairs and replacements promptly upon receipt of written 
order from OWNER.  If CONTRACTOR fails to make such repairs or replacement 
promptly, OWNER reserves the right to do the work and CONTRACTOR and his surety 
shall be liable to OWNER for the cost thereof. 

 CONTRACTOR shall obtain a signed release from the property owner approving 
restoration of work in the construction easements across or bordering private property. 

 BOND 

 CONTRACTOR shall provide a bond to guarantee performance of the provisions 
contained in Paragraph "Maintenance and Guarantee" above, and Article 13 of the 
General Conditions of the Contract. 
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 FINAL ACCEPTANCE 

 Final acceptance and final payment shall not be made until all provisions of the General 
Conditions of the Contract Article 14 have been satisfied. 

 PROJECT RECORD DOCUMENTS 

 Maintain on site one set of the following record documents; record actual revisions to the 
Work: 

 Drawings. 
 Specifications. 
 Addenda. 
 Change Orders and other modifications to the Contract. 
 Reviewed Shop Drawings, Product Data, and Samples. 
 Manufacturer's instruction for assembly, installation, and adjusting. 

 Ensure entries are complete and accurate, enabling future reference by OWNER. 

 Store record documents separate from documents used for construction. 

 Record information concurrent with construction progress, not less than weekly. 

 Specifications: Legibly mark and record at each product section description of actual 
products installed, including the following: 

 Manufacturer's name and product model and number. 
 Product substitutions or alternates utilized. 
 Changes made by Addenda and modifications. 

 Record Drawings: Legibly mark each item to record actual construction including: 

 Measured horizontal and vertical locations of underground utilities and appurtenances, 
referenced to permanent surface improvements 

 Measured locations of internal utilities and appurtenances concealed in construction, 
referenced to visible and accessible features of the Work 

 Field changes of dimension and detail 
 Details not on original Contract drawings 

 Submit documents to Engineer with claim for final Application for Payment. 

 CONTRACT CLOSEOUT 

 As a condition precedent to final acceptance of the project, the Contractor shall complete 
the following forms and submit the original and 1 copy of each form to the Project 
Representative. 

1. Contractor’s Certificate of Substantial Completion 
2. Contractor’s Certificate of Final Completion 
3. Contractor’s Final Waiver of Lien  
4. Consent of Surety for Final Payment 
5. Affidavit of Payment 
6. Affidavit of Release of Liens by the Contractor 
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PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION (Not Used) 
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CONTRACTOR’S CERTIFICATE OF SUBSTANTIAL COMPLETION 
 

OWNER 
 
TO: Jordan Valley Water Conservancy District 

8215 South 3200 West 
West Jordan, Utah 84088 

 
PROJECT:    
 
 
ATTENTION:     
 
 
FROM:       

Firm or Corporation 
 
This is to certify that I,         am an authorized official of   
         working in the capacity of        
   and have been properly authorized by said form or corporation to sign the following 
statements pertaining to the subject contract. 
 

I know of my own personal knowledge, and do hereby certify, that the work of the Contract 
described above has been substantially performed, and materials used and installed to date 
in accordance with, and in conformity to, the Contract drawings and specifications.   A list of 
all incomplete work is attached. 

 
The Contractor hereby releases the Owner and its agents from all claims and liability to the 
Contractor for anything done or finished for or relating to the Work, as specified in the Project 
Manual, except demands against the Owner for the remainder of progress payments retained 
to date, and unresolved written claims prior to this date. 

 
The Contract Work is now substantially complete, ready for its intended use, and ready for 
your inspection.  You are requested to issue a Certificate of Substantial Completion. 

 
 
 

Signature:           
 

Date:            
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CONTRACTOR’S CERTIFICATE OF FINAL COMPLETION 
 

OWNER 
 
TO: Jordan Valley Water Conservancy District 

8215 South 3200 West 
West Jordan, Utah 84088 

 
PROJECT:      
 
 
ATTENTION:    
 
 
FROM:       

Firm or Corporation 
 
This is to certify that I,        am an authorized official of    
          working in the capacity of       
   and have been properly authorized by said form or corporation to sign the following 
statements pertaining to the subject contract. 
 

I know of my own personal knowledge, and do hereby certify, that the work of the Contract 
described above has been substantially performed, and materials used and installed to date 
in accordance with, and in conformity to, the Contract drawings and specifications. 

 
The Contractor hereby releases the Owner and its agents from all claims and liability to the 
Contractor for anything done or finished for or relating to the Work.  The Contract Work is now 
complete in all parts and requirements, ready for its intended use, excepting the attached list 
of minor deficiencies and the reason for each being incomplete to date, for which exemption 
from final payment requirements is requested (if no exemptions requested, write “none”)   
         .  The Work is now ready for your final inspection.  
The following items are required from the Contractor prior to application for final payment and 
are submitted herewith, if any:  
  
  

 
I understand that neither the issuance, by the Owner, or a Certificate of Final Completion, nor 
the acceptance thereof by the Owner, shall operate as a bar claim against the Contractor 
under the terms of the guarantee provisions of the Contract Documents. 

 
Signature:           
Date:            
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CONTRACTOR’S FINAL WAIVER OF LIEN 
 

TO ALL WHOM IT MAY CONCERN: 
 
WHEREAS, the undersigned has furnished labor and materials for (A)   
  
in the City of                                , County of Salt Lake, State of Utah, of which Jordan Valley 
Water Conservancy District is the Owner. 
 
NOW THEREFOR, this       day of    , 20     , for and in 
consideration of the sum of (B)            dollars paid 
simultaneously herewith, the receipt whereof is hereby acknowledged by the undersigned, the 
undersigned does hereby waive and release any lien* right to, or claim of lien with respect to and 
on said above described premises, and the improvements thereon, and on the monies or other 
consideration due or to become due from the Owner, on account of labor, services, materials, 
fixtures, apparatus or machinery heretofore or which may hereafter be furnished by the 
undersigned to or for the above described premises by virtue of said contract. 
 

(C)                 (SEAL) 
(Name of sole ownership, corporation or partnership) 
 
 

(C)                 (SEAL) 
(Signature of Authorized Representative) 

 
Title:             

 
INSTRUCTION FOR FINAL WAIVER: 
 

A. Project name. 
 

B. Final Contract amount received (total amount of Contract as adjusted). 
 

C. If the waiver is for a corporation, corporate name should be used, corporate seal affixed, 
and title of officer signing waiver should be set forth; if waiver is for a partnership, the 
partnership name should be used, partner should sign and designate himself/herself as 
partner. 

 
 
 
 
 
 
 
* The word Lien as used herein shall include Stop Orders, Stop Notices, or Freeze Orders on 
monies or other consideration of the Owner which are due or are to become due on the Contract 
referenced above. 
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CONSENT OF SURETY FOR FINAL PAYMENT 
 

Project Name:   
 
Location:   
 
Type of Contract:   
 
Amount of Contract:  
 
In accordance with the provisions of the above-named contract between the Owner and the 
Contractor, the following named surety: 
 
  
 
  
 
  
 
on the Payment Bond of the following named Contractor: 
 
  
 
  
 
  
 
hereby approves of final payment to the Contractor, and further agrees that said final payment to 
the Contractor shall not relieve the Surety Company named herein of any of its obligations to the 
following named Owner (as set forth in said Surety Company’s bond): 
 

Jordan Valley Water Conservancy District 
8215 South 3200 West 
West Jordan, Utah 84088 
 

 
IN WITNESS WHEREOF, the Surety Company has hereunto set its hand and seal this         
day of       , 20      . 
 

 
              
(Name of Surety Company) 

 
              
(Signature of Authorized Representative) 

 
Title:               
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AFFIDAVIT OF PAYMENT 
 

TO ALL WHOM IT MAY CONCERN: 
 
WHEREAS, the undersigned has been employed by Jordan Valley Water Conservancy District 
to furnish labor and materials under a contract dated          for the project 
named                    in the City of    
    County of Salt Lake, State of Utah. 
 
NOW THEREFORE, this      day of       , 20  , the 
undersigned, as the Contractor for the above named Contract pursuant to the conditions of the 
Contract, hereby certifies that, except as listed below, he has paid in full or has otherwise satisfied 
all obligations for all materials and equipment furnished, for all work, labor, and services 
performed, and for all known indebtedness and claims against the Contractor for damages arising 
in any manner in connection with the performance of the Contract referenced above for which the 
Owner or its property might in any way be held responsible. 
 
EXCEPTIONS: (If none, write “none”.  If required by the Owner, the Contractor furnish bond 

satisfactory to the Owner for each exception). 
 
 

{AFFIX CORPORATE}             
{SEAL HERE}    Contractor (Name of sole ownership,  

Corporation or partnership) 
 

            
(Signature of Authorized Representative) 

 
Title:            
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AFFIDAVIT OF RELEASE OF LIENS BY THE CONTRACTOR 
 

TO ALL WHOM IT MAY CONCERN: 
 
WHEREAS, the undersigned has been employed by Jordan Valley Water Conservancy District 
to furnish labor and materials under a contract dated          for the project 
named                in the City of     
 County of Salt Lake, State of Utah. 
 
NOW THEREFOR, this      day of       , 20      , the 
undersigned, as the Contractor for the above named Contract pursuant to the conditions of the 
Contract, hereby certifies that to the best of his/her knowledge, information and belief, except as 
listed below, the Releases or Waivers of Lien* attached hereto include the Contractor, all 
subcontractors, all suppliers of material and equipment, and all performers of work, labor or 
services, who have or may have liens against any property of the Owner and on the monies or 
other consideration due to becomes due from the Owner arising in any manner in connection with 
the performance of the Contract referenced above. 
 
EXCEPTIONS: (If none, write “none”.  If required by the Owner, the Contractor furnish bond 

satisfactory to the Owner for each exception). 
 
ATTACHMENTS: 
 
   1. Contractor s Release or Waiver of Liens, conditional upon receipt of final payment. 

 
2. Separate Release or Waiver of Liens from subcontractors and material suppliers. 

 
 

{AFFIX CORPORATE}             
{SEAL HERE}    Contractor (Name of sole ownership, 

Corporation or partnership) 
 

            
(Signature of Authorized Representative) 

 
Title:            

 
* The word Lien as used herein shall include Stop Orders, Stop Notices, or Freeze Orders on 
monies or other consideration of the Owner which are due or are to become due on the Contract 
referenced above. 
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SECTION 02 41 00 
DEMOLITION 

PART 1 GENERAL 

 SUMMARY 

 Section Includes: 

 Removal of designated piping and valves within the existing structures and removal of 
existing structures where designated on the drawings. 

 If demolition of electrical equipment is required, see the requirements in the Electrical 
Specifications. 

 RELATED WORK 

 Related work in other sections includes but is not limited to: 

 Section 01 33 00 Submittal Procedures 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

 Shop Drawings and Schedule: Describe demolition, removal procedures, sequence and 
schedule. 

 CLOSEOUT SUBMITTALS 

 Provide Project Record Documents: Record actual locations of any changes to the design. 

PART 2 PRODUCTS 

 MATERIALS 

 Piping modifications shall include the materials noted in the specific Sections related to 
the changes. 

PART 3 EXECUTION 

 EXAMINATION 

 Document condition of adjacent structures and buildings indicated to remain. 

 PREPARATION 

 Contact OWNER not less than three working days before performing Work. 

 Request underground utilities to be located and marked within and surrounding 
construction areas. 

 Provide, erect, and maintain temporary barriers and security devices. 
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 Notify adjacent owners of work which may affect their property, potential noise or vibration, 
utility outage, or disruption seven days prior to the start of Work. Coordinate with Owner. 

 Prevent movement or settlement of adjacent structures. Provide bracing and shoring. 

 Protect existing structures indicated to remain. 

 DEMOLITION REQUIREMENTS 

 Conduct demolition to minimize interference with adjacent structures. 

 Conduct operations with minimum interference to public or private accesses. 

 Maintain egress and access at all times. Do not close or obstruct roadways without 
permits. 

 Water sprinkling, temporary enclosures, chutes, and other suitable methods shall be used 
to limit dust and debris rising and scattering in the area.  CONTRACTOR shall comply with 
local, State, and Federal environmental regulations pertaining to environmental protection.  
Water shall not be used if it creates hazardous or objectionable conditions such as ice, 
flooding, or pollution. 

 Cease operations immediately when adjacent structures appear to be in danger. Notify 
OWNER and ENGINEER.  

 STRUCTURE DEMOLITION 

 Disconnect, remove as required, and cap designated utilities. Identify utilities at 
termination of demolition. Record termination or capped location on Record Documents. 

 Remove the existing piping as noted on the Drawings. 

 Remove existing structures as noted on the Drawings.  

 Demolish and remove components in an orderly and careful manner. 

 Protect all existing structures not to be removed. 

 CLEAN UP 

 Remove and properly dispose of demolished materials from site as work progresses. 

 Leave areas of work in clean condition. 

 Adjacent structures shall be cleaned of dust, dirt, and debris caused by the demolition, as 
requested by ENGINEER or directed by governing authorities, and adjacent areas shall 
be returned to pre-demolition conditions. 

 - END OF SECTION - 
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 SECTION 03 10 00 
 CONCRETE FORMING AND ACCESSORIES 

PART 1 GENERAL 

 SUMMARY 

 This Section covers the work necessary to furnish, install, and complete, the concrete 
formwork. 

 RELATED WORK 

 Related Work in other Sections includes, but is not limited to: 

 Section 01 33 00  Submittal Procedures 
 Section 03 30 00  Cast-in-Place Concrete 

 REFERENCES 

 The latest edition of the following publications form a part of this Specification to the extent 
referenced.  The publications are referred to in the text by basic designation only. 

 American Concrete Institute (ACI) -ACI 347R- Guide to Formwork for Concrete 
 American Hardboard Association (AHA) -AHA A135.4- Basic Hardboard 
 Department of Commerce (DOC) -DOC PS 1- Structural Plywood 
 ACI 350R-01 – Code Requirements for Environmental Engineering Concrete 

Structures and Commentary 
 NSF International (NSF) 61 - Drinking Water System Components - Health Effects 

 DESIGN 

 Formwork shall be designed in accordance with methodology of ACI 347R for anticipated 
loads, lateral pressures, and stresses.  Forms shall be capable of producing a surface 
which meets the requirements of the finish specified in Section 03 30 00 Cast-in-Place 
Concrete.  Forms shall be capable of withstanding the pressures resulting from placement 
and vibration of concrete. 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

 The following shall be submitted: 

 Drawings showing details of forming, shoring and bracing for footings, walls, and floors 
shall be submitted to ENGINEER at least 3 weeks prior to their use.  Drawings showing 
details of formwork shall include joints, supports, studding and shoring, and sequence 
of form and shoring removal. 

 If requested by ENGINEER, design analysis and calculations shall be submitted for 
form design and methodology used in the design.  The analysis and calculations shall 
verify the selection of form ties, horizontal and vertical stiff-backs or braces for wall 
panels, forming and form openings, or any other part of forming, shoring or bracing 
which may be considered critical by ENGINEER. 
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 Manufacturer's data including literature describing form materials, accessories, and 
form releasing agents. 

 Manufacturer's recommendation on method and rate of application of form releasing 
agent. 

 ENGINEER's review will not relieve CONTRACTOR from any responsibility as to the 
adequacy of the forming, shoring and bracing design.  Any formwork installed by 
CONTRACTOR shall be solely at CONTRACTOR's risk.  ENGINEER's review will not 
lessen or diminish CONTRACTOR's liability. 

PART 2 PRODUCTS 

 FORM MATERIALS 

 Form surfaces shall be in "new and undamaged" condition and may be plywood, hard 
plastic finished plywood, overlaid waterproof particle board, and steel of sufficient strength 
and surface smoothness to produce the specified finish.  CONTRACTOR shall verify that 
his types of form surfaces and panel sizes satisfy all requirements of these specifications. 

 The wall form design shall be such that wall sections can be poured full height without 
creating horizontal cold joints and without causing snapping of form ties which shall be of 
sufficient strength and number to prevent spreading of the forms during the placement of 
concrete and which shall permit ready removal of the forms without spalling or damaging 
the concrete.  

 FORM TIES 

 Form ties on exposed surfaces shall be located in a uniform pattern.  Snap ties shall not 
be broken until the concrete has reached the design concrete strength.  The use of tie 
wires as form ties will not be permitted.  Snap ties, designed so that the ends must be 
broken off before the forms can be removed, shall not be used.  Form ties shall be Plastic 
Cone Snap Tie by Dayton-Superior, Wrench Head Snap Tie by MASCO Mason 
Supply, or approved equal. 

 Taper ties with plastic or rubber plugs of an approved and proven design may also be 
used.  The plugs must be driven into the hole with a steel rod, placed in a cylindrical recess 
made therefore in the plug.  At no time shall plugs be driven on the flat area outside the 
cylindrical recess.  Taper ties shall be Taper Tie by Dayton-Superior, Taper-Tie by 
MASCO Mason Supply, or approved equal. 

 FORM RELEASING AGENTS 

 Form releasing agents shall be commercial formulations that will not bond with, stain or 
adversely affect concrete surfaces.  Agents shall not impair subsequent treatment of 
concrete surfaces depending upon bond or adhesion nor impede the wetting of surfaces 
to be cured with water or curing compounds. 

PART 3 EXECUTION 

 INSTALLATION 

 Forms shall be mortar tight, properly aligned and adequately supported to produce 
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concrete surfaces meeting the surface requirements specified in Section 03 30 00 Cast-
in-Place Concrete.  Forms shall be used, whenever necessary, to confine the concrete, to 
shape the concrete to the required lines and grades, and to obtain a thoroughly compacted 
dense concrete through proper vibrating.  The forms shall have sufficient strength and 
rigidity to hold the concrete and to withstand the necessary pressure, tamping and 
vibration, without deflection from the prescribed lines.  Where forms for continuous 
surfaces are placed in successive units, care shall be taken to fit the forms over the 
completed surface so as to obtain accurate alignment of the surface and to prevent 
leakage of mortar. 

 The surfaces of all forms in contact with the concrete shall be clean, rigid, tight and 
smooth.  All dirt, chips, sawdust, mud, water and other foreign matter shall be removed 
from within the forms or within the excavated areas, before any concrete is deposited 
therein.   

 Forms shall not be reused if there is any evidence of surface wear and tear or defects 
which would impair the quality of the surface.  Surfaces of forms to be reused shall be 
thoroughly cleaned of mortar from previous concreting and of all other dirt and foreign 
matter before reuse.  Form ties that are to be completely withdrawn shall be coated with 
a nonstaining bond breaker. 

 Bulkheads to form vertical wall joints shall be strong enough to withstand concrete 
pressures during pouring and vibrating, and shall be properly placed between the forms 
to avoid mortar seepage.  Holes shall be provided in the bulkheads to permit passage of 
horizontal mild steel reinforcing where required by the Contract Drawings.  Unless these 
are specifically called for on the Contract Drawings, no chamfer strips shall be placed in 
the corners of vertical construction joints. 

 COATING 

 Form inside surfaces shall be coated with a form releasing agent before the form or 
reinforcement is placed in final position.  The coating shall be used as recommended in 
the manufacturer's printed or written instructions.  Surplus coating on form surfaces and 
coating on reinforcing steel and construction joints shall be removed before placing 
concrete.   

 ALIGNMENT AND TOLERANCES 

Forms shall be properly aligned and adequately supported to produce concrete surfaces 
conforming to construction tolerance given in Table 03 10 00-1 - Tolerances for Formed 
Surfaces.  
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TABLE 03 10 00-1 
TOLERANCES FOR FORMED SURFACES 

 

Condition Measurement Tolerance 

1.  Variations from the plumb: 
      

In any 10 feet of length 1/4-inch 

a.  In the lines and surfaces of 
columns, piers, walls and in arises 
b.  For exposed corner columns, 
control-joint grooves, and other 
conspicuous lines 

Maximum for entire length  
 
 
In any 20 feet of length 
Maximum for entire length 

1-inch 
 
 
1/4-inch 
1/2-inch 

2. Variation from the level or from the 
grades indicated on the drawings 

In any 10 feet of length 
In any bay or in any 20 feet of length 

1/4-inch 
3/8-inch 

3. Variation of the linear building lines 
from established position in plan 

In any 20 feet  
Maximum 

1/2-inch 
1-inch 

4. Variation of distance between 
walls, columns, partitions 

1/4-inch per 10 feet of distance, but not 
more than 1/2-inch in any one bay, and 
not more than 1-inch total variation 

 

5. Variation in the thickness of slabs 
and walls 

Minus 
Plus 

1/4-inch 
1/2-inch 

 

 FORM REMOVAL 

 Forms shall be removed in a manner that will prevent injury to the concrete and ensure 
the complete safety of the structure.  Forms shall not be removed until approval is given 
by ENGINEER.  Formwork for columns, walls, side of beams and other parts not 
supporting the weight of concrete may be removed when the concrete has attained 
sufficient strength to resist damage from the removal operation but not before at least 24 
hours has elapsed since concrete placement. 

 CONTRACTOR shall remove all wood splinters on concrete surfaces after stripping of 
wood forms. 

 
 - END OF SECTION - 
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 SECTION 03 20 00 

 CONCRETE REINFORCEMENT 

 GENERAL 

 SUMMARY 

 This Section covers the steel reinforcement bars, wire fabric mats, rod mats, and couplers 
for use in reinforced cast-in-place. 

 RELATED WORK 

 Related Work in other Sections includes, but is not limited to: 

 Section 01 33 00 Submittal Procedures 
 Section 03 30 00 Cast-in-Place Concrete 

 REFERENCES 

 The latest edition of the following publications form a part of this Specification to the extent 
referenced.  The publications are referred to in the text by basic designation only. 

 AMERICAN CONCRETE INSTITUTE (ACI) 

 ACI 301  Specifications for Structural Concrete 
 ACI 315  Details and Detailing of Concrete Reinforcement 
 ACI 318  Building Code Requirements for Structural Concrete and   

   Commentary 
 ACI 350R  Code Requirements for Environmental Engineering Concrete  

   Structures and Commentary 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM A 184 Standard Specification for Welded Deformed Steel Bar Mats for  
   Concrete Reinforcement 

 ASTM A 615 Standard Specification for Deformed and Plain Carbon-Steel Bars  
   for Concrete Reinforcement. 

 ASTM A 767 Standard Specification for Zinc-Coated (Galvanized) Steel Bars  
   for Concrete Reinforcement 

 ASTM A 775 Standard Specification for Epoxy-Coated Steel Reinforcing Bars 
 ASTM A 1064 Standard Specification for Carbon-Steel Wire and Welded Wire  

   Reinforcement, Plain and Deformed, for Concrete 

 CONCRETE REINFORCING STEEL INSTITUTE (CRSI) 

 CRSI (DA4) Manual of Standard Practice (MSP-1) 

 Wire Reinforcement Institute (WRI) 

 Manual of Standard Practice for Welded Wire Reinforcement 

 



04/2024  CONCRETE REINFORCEMENT 
127.42.100  PAGE 03 20 00 - 2 

 SUBMITTALS 

 CONTRACTOR shall submit the following in accordance with Section 01 33 00 - Submittal 
Procedures: 

 Drawings of Concrete Reinforcement System with details showing reinforcing steel 
schedules, sizes, grades, and splicing and bending details.  Drawings shall show 
support details including types, sizes and spacing. 

 Reinforcing Steel with certified copies of mill reports attesting that the reinforcing steel 
furnished meets the requirements specified, prior to the installation of reinforcing steel. 

 Where mechanical couplers are required or permitted to be used to splice 
reinforcement steel, manufacturer's literature shall be submitted which contains 
instructions and recommendations for installation for each type of coupler used; 
certified test reports which verify the load capacity of each type and size of coupler 
used; and shop drawings which show the location of each coupler with details of how 
they are to be installed in the formwork. 

 DELIVERY AND STORAGE 

 Reinforcement and accessories shall be stored off the ground on platforms, skids, or other 
supports. 

 PRODUCTS 

 DOWELS 

 Dowels shall conform to ASTM A 615, Grade 60. 

 FABRICATED BAR MATS 

 Fabricated bar mats shall conform to ASTM A 184. 

 REINFORCING STEEL 

 Reinforcing steel shall be deformed bars conforming to ASTM A 615 grades and sizes as 
indicated.  Cold drawn wire used for spiral reinforcement shall conform to ASTM A 1064. 
When no grade is indicated use 60 ksi grade steel.  Special coated bars (epoxy and zinc) 
may be specified for use in a highly corrosive atmosphere where concrete cover is not 
considered sufficient, in which case reference to ASTM A 767 and A 775 will be included. 

 WELDED WIRE FABRIC 

 Welded wire fabric reinforcement shall conform to the requirements of ASTM A 1064.  
Welded wire fabric with longitudinal wire of W4 size and smaller shall be either furnished 
in flat sheets or in rolls with a core diameter of not less than 10 inches.  Welded wire fabric 
with longitudinal wires larger than W4 size shall be furnished in flat sheets only. 

 WIRE TIES 

 Wire ties shall be 16-gauge or heavier black annealed steel wire. 

 MECHANICAL COUPLERS 
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 Mechanical couplers shall only be provided where shown on the Contract Drawings. The 
couplers shall develop a tensile strength which exceeds 125 percent of the yield strength 
of the reinforcement bars being spliced at each splice. 

 Where the type of coupler used is composed of more than one component, all components 
required for a complete splice shall be supplied. This shall apply to all mechanical splices, 
including those splices intended for future connections. 

 The reinforcement steel and coupler used shall be compatible for obtaining the required 
strength of the connection. Straight threaded type couplers shall require the use of the 
next larger size reinforcing bar or shall be used with reinforcing bars with specially forged 
ends which provide upset threads which do not decrease the basic cross section of the 
bar. 

 Mechanical Couplers shall be Lenton Form Saver by Erico Products, D51A DBR by 
Dayton Superior, or approved equal. 

 SUPPORTS 

 Bar supports for formed surfaces shall be designed and fabricated in accordance with 
CRSI (DA4) MSP-1 and shall be steel or precast concrete blocks. Precast concrete blocks 
shall be not less than 4 inches square when supporting reinforcement on ground.  Precast 
concrete block shall have compressive strength equal to that of the surrounding concrete.   

 Where concrete formed surfaces will be exposed to weather or where surfaces are to be 
painted, steel supports within 1/2-inch of concrete surface shall be plastic protected or 
shall be stainless steel.  Concrete supports used in concrete exposed to view shall have 
the same color and texture as the finish surface. For slabs on grade, supports shall be 
precast concrete blocks, plastic coated steel fabricated with bearing plates, or specifically 
designed wire-fabric supports fabricated of plastic. 

 Concrete blocks (dobies), used to support and position reinforcement steel, shall have the 
same or higher compressive strength as specified for the concrete in which it is located. 
Wire ties shall be embedded in concrete block bar supports. 

 Wire bar supports shall be CRSI Class 1 for maximum protection with a 1/8-inch minimum 
thickness of plastic coating which extends at least 1/2-inch from the concrete surface. 
Plastic shall be gray in color. 

 EPOXY ANCHOR GROUT 

 Epoxy for grouting reinforcing bars shall be specifically formulated for such application, 
for the moisture condition, application temperature, and orientation of the hole to be filled.  
Epoxy anchor grout shall meet the requirements of Section 03 60 00 – Grout. 

 EXECUTION 

 GENERAL 

 All reinforcement steel, welded wire fabric, couplers, and other appurtenances shall be 
fabricated, and placed in accordance with the requirements of the Building Code and the 
requirements specified herein. 
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 REINFORCEMENT 

 Reinforcement shall be fabricated to shapes and dimensions shown and shall conform to 
the requirements of ACI 318.  Reinforcement shall be cold bent unless otherwise 
authorized.  Bending may be accomplished in the field or at the mill.  Bars shall not be 
bent after embedment in concrete.  

 Safety caps shall be placed on all exposed ends of vertical concrete reinforcement bars 
that pose a danger to life safety. 

 Placement: 

 Reinforcement shall be free from loose rust and scale, dirt, oil, or other deleterious 
coating that could reduce bond with the concrete. 

 Reinforcement shall be placed in accordance with ACI 318 at locations shown plus or 
minus one bar diameter.  Reinforcement shall not be continuous through expansion 
joints and shall be as indicated through construction or contraction joints.  Concrete 
coverage shall be as indicated or as required by ACI 318.  If bars are moved more 
than one bar diameter to avoid interference with other reinforcement, conduits or 
embedded items, the resulting arrangement of bars, including additional bars required 
to meet structural requirements, shall be approved before concrete is placed. 

 All reinforcement steel shall be supported by concrete, plastic or metal supports, 
spacers or metal hangers which are strong and rigid enough to prevent any 
displacement of the reinforcement steel. Where concrete is to be placed on the ground, 
supporting concrete blocks (or dobies) shall be used, in sufficient numbers to support 
the bars without settlement, but in no case shall such support be continuous. All 
concrete blocks used to support reinforcement steel shall be tied to the steel with wire 
ties which are embedded in the blocks. 

 For concrete over formwork, CONTRACTOR shall furnish concrete, metal, plastic, or 
other acceptable bar chairs and spacers. 

 Limitations on the use of bar support materials shall be as follows. 
a. Concrete Dobies: permitted at all locations except where architectural finish is 

required. 
b. Wire Bar Supports: permitted only at slabs over dry areas, interior dry wall 

surfaces, and exterior wall surfaces. 
c. Plastic Bar Supports: permitted at all locations except on grade. 

 Tie wires shall be bent away from the forms in order to provide the specified concrete 
coverage. 

 Bars additional to those shown which may be found necessary or desirable by 
CONTRACTOR for the purpose of securing reinforcement in position shall be provided 
by CONTRACTOR at no additional cost to OWNER. 
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 Welded wire fabric placed over the ground shall be supported on wired concrete blocks 
(dobies) spaced not more than 3 feet on centers in any direction. 

 Epoxy coated reinforcing bars shall be stored, transported, and placed in such a 
manner as to avoid chipping of the epoxy coating. Specially coated bar supports shall 
be used. CONTRACTOR shall repair all chips or cracks in the epoxy coating with a 
compatible epoxy repair material prior to placing concrete. 
 Accessories supporting reinforcing bars shall be spaced such that there is no 
deflection of the accessory from the weight of the supported bars. When used to space 
the reinforcing bars from wall forms, the forms and bars shall be located so that there 
is no deflection of the accessory when the forms are tightened into position. 

 Splicing:  

 Splices of reinforcement shall conform to ACI 318 and shall be made only as required 
or indicated.  Splicing shall be by lapping or by mechanical connection; except that lap 
splices shall not be used for bars larger than No. 11 unless otherwise indicated.  
Lapped bars shall be placed in contact and securely tied or spaced transversely apart 
to permit the embedment of the entire surface of each bar in concrete.  Lapped bars 
shall not be spaced farther apart than one-fifth the required length of lap or 6-inches.  
Mechanical butt splices shall be in accordance with the recommendation of the 
manufacturer of the mechanical splicing device.  Butt splices shall develop 125 percent 
of the specified minimum yield tensile strength of the spliced bars or of the smaller bar 
in transition splices.  Bars shall be flame dried before butt splicing.  Adequate jigs and 
clamps or other devices shall be provided to support, align, and hold the longitudinal 
centerline of the bars to be butt spliced in a straight line. 

 WELDED-WIRE FABRIC 

 Welded-wire fabric shall be placed in slabs as indicated.  Fabric placed in slabs on grade 
shall be continuous between expansion, construction, and contraction joints.  Lap splices 
shall be made in such a way that the overlapped area equals the distance between the 
outermost crosswires plus 2 inches.  Laps shall be staggered to avoid continuous laps in 
either direction.  Fabric shall be wired or clipped together at laps at intervals not to exceed 
4 feet.  Fabric shall be positioned using supports. 

 DOWELS 

A. Dowels shall be installed in slabs on grade at locations indicated and at right angles to the 
joint being doweled.  Dowels shall be accurately aligned parallel to the finished concrete 
surface and rigidly supported during concrete placement. A PVC sleeve shall cover one 
end of dowels up to the joint location at the center of the bar.  Grease to be placed at the 
back of the sleeve prior inserting dowel so that the grease will flow out, around, and fully 
encase the inserted bar. Grease the bar before insertion. Grease shall be semi-solid, inert 
lubricant, such as lithium grease.   

 EMBEDMENT OF DRILLED REINFORCING STEEL DOWELS 

 Dowel Epoxy Installation 

 The hole diameter shall be as recommended by the epoxy manufacturer but shall be 
no larger than 0.25 inch greater than the diameter of the outer surface of the reinforcing 
bar deformations. 
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 The depth of the hole shall be as recommended by the epoxy manufacturer to fully 
develop the bar but shall not be less than 12 bar diameters, unless noted otherwise.  

 The hole shall be drilled by methods which do not interfere with the proper bonding of 
epoxy. 

 Existing reinforcing steel in the vicinity of proposed holes shall be located prior to 
drilling. The location of holes to be drilled shall be adjusted to avoid drilling through or 
damaging any existing reinforcing bars. 

 The hole shall be blown clean with clean, dry compressed air to remove all dust and 
loose particles. 

 Epoxy shall be injected into the hole through a tube placed to the bottom of the hole. 
The tube shall be withdrawn as epoxy is placed but kept immersed to prevent 
formation of air pockets. The hole shall be filled to a depth that ensures that excess 
material will be expelled from the hole during dowel placement. 

 Dowels shall be twisted during insertion into the partially filled hole to guarantee full 
wetting of the bar surface with epoxy.  CONTRACTOR shall insert the bar slowly 
enough to avoid developing air pockets. 

 CLEANING AND PROTECTION 

 CONTRACTOR shall protect reinforcement steel from conditions conducive to corrosion 
until concrete is placed. 

 The surfaces of all reinforcement steel and other metalwork to be in contact with concrete 
shall be thoroughly cleaned of all dirt, grease, loose scale and rust, grout, mortar, and 
other foreign substances immediately before the concrete is placed. Where there is a 
delay in placing concrete, reinforcement shall be reinspected and if necessary, recleaned. 

 
 - END OF SECTION - 
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SECTION 03 25 00 
EXPANSION JOINTS, CONSTRUCTION JOINTS AND WATERSTOPS 

 GENERAL 

 DESCRIPTION 

 This Section covers the work necessary to furnish, install and complete expansion and 
construction joints, including waterstops. 

 All waterstops and sealants in contact with potable water including waterstops embedded 
in concrete floors and walls of potable water tanks shall be NSF 61 certified. 

 RELATED WORK 

 Related Work in other Sections includes, but is not limited to: 

 Section 01 33 00 Submittal Procedures 
 Section 03 33 00 Cast-in-Place Concrete 

 REFERENCES 

 The latest edition of the following publications form a part of this Specification to the extent 
referenced.  The publications are referred to in the text by basic designation only. 

 AMERICAN CONCRETE INSTITUTE (ACI) 

 ACI 318  Building Code Requirements for Reinforced Concrete 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM A 53 Standard Specification for Pipe, Steel, Black and Hot-Dipped,  
   Zinc-Coated, Welded and Seamless 

 ASTM D 412 Standard Test Methods for Vulcanized Rubber and Thermoplastic 
    Elastomers—Tension 

 ASTM C 920 Standard Specification for Elastomeric Joint Sealants 
 ASTM D 570 Standard Test Method for Water Absorption of Plastics 
 ASTM D 624 Standard Test Method for Tear Strength of Conventional   

   Vulcanized Rubber and Thermoplastic Elastomers 
 ASTM D 638 Standard Test Method for Tensile Properties of Plastics 
 ASTM D 746 Standard Test Method for Brittleness Temperature of Plastics and  

   Elastomers by Impact 
 ASTM D 747 Standard Test Method for Apparent Bending Modulus of Plastics  

   by Means of a Cantilever Beam. 
 ASTM D 792 Standard Test Methods for Density and Specific Gravity (Relative  

   Density) of Plastics by Displacement 
 ASTM D 1751  Standard Specification for Preformed Expansion Joint Filler for  
   Concrete Paving and Structural Construction (Non-extruding and  
   Resilient Bituminous Types) 
 ASTM D 1752 Standard Specification for Preformed Sponge Rubber and Cork  
   and Recycled PVC Expansion Joint Fillers for Concrete Paving  
   and Structural Construction 
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 ASTM D 2240 Standard Test Method for Rubber Property-Durometer Hardness 

 FEDERAL SPECIFICATIONS (FS) 

 FS-TT-S-00227E Sealing Compound: Elastomeric Type, Multi-Component (For  
   Calking, Sealing, and Glazing in Buildings and Other Structures) 

 NSF International (NSF) 

 NSF/ANSI 61 Drinking Water System Components – Health Effects 

 SUBMITTALS 

 The following shall be submitted in accordance with Section 01 33 00 – Submittal 
Procedures: 

 Submit certificates of compliance stating that the joint filler and sealant materials and 
waterstops conform to the requirements specified.   ENGINEER, may take samples of 
any materials and have them tested by an independent testing laboratory to verify their 
compliance with these Specifications.  All such costs shall be borne by OWNER.  If 
any materials should fail to meet these Specifications, all costs for further testing of 
the replacement material shall be borne by CONTRACTOR. 

 Samples of factory fabricated waterstop joints representing in all respects the material 
and workmanship of the material that will be furnished under this contract.  Samples 
will be submitted and approved by ENGINEER prior to use of the factory joints in the 
field. 

 Manufacturer's catalog data and manufacturer's recommended instructions for splicing 
of waterstops. 

 OBSTRUCTIONS 

 CONTRACTOR shall pay particular attention to removing all obstructions such as 
concrete, nails, etc., from joints when movements of floor or wall sections can be expected 
under temperature and other conditions. 

 QUALITY ASSURANCE 

 Waterstop manufacturer shall demonstrate five years (minimum) continuous, successful 
experience in production of waterstops. 

 DELIVERY AND STORAGE 

 Material delivered and placed in storage shall be stored off the ground and protected from 
moisture, dirt, and other contaminants.  Sealants shall be delivered in the manufacturer's 
original unopened containers.  Sealants whose shelf life has expired shall be removed 
from the site. 



04/2024 EXPANSION JOINTS, CONSTRUCTION JOINTS, AND WATERSTOPS 
127.42.100  PAGE 03 25 00 - 3 

 PRODUCTS 

 HORIZONTAL JOINT SEALANT 

 Horizontal joints not requiring waterstops or when so indicated on the Contract Drawings, 
shall be sealed using Sikaflex-2c NS, or approved equal, and shall meet the requirements 
of ASTM C-920, Type M, Grade NS, Class 25 and FS-TT-S-00227E, Type II, Class A, 
and shall be NSF 61 certified (Sikaflex 2c NS EZ) if in contact with potable water.  Color 
shall match color of concrete structure. 

 VERTICAL JOINT SEALANT 

 Vertical joints not requiring waterstops or when so indicated on the Contract Drawings, 
shall be sealed using Sikaflex-2c NS, or approved equal, and shall meet the requirements 
of ASTM C-920, Type M, Grade NS, Class 25 and FS-TT-S-00227E, Type II, Class A, 
and shall be NSF 61 (Sikaflex 2c NS EZ) certified if in contact with potable water.  Color 
shall match color of concrete structure. 

 JOINT PRIMER 

 All joints receiving a joint sealant shall be primed using Sikaflex Primers 429, or approved 
equal. 

 EXPANSION JOINTS 

 Expansion joints shall be composed of cellular fibers securely bonded together and 
uniformly saturated with asphalt.  Joint shall be resilient, flexible, and non-extruding.  
Expansion joints shall meet the requirements of ASTM D 1751.  Manufacturer shall be 
Fibre Expansion Joint by W.R. Meadows, Fiberflex by JD Russel Company, or 
approved equal. 

 PVC WATERSTOPS 

 Waterstops shall be of an approved type, supplied by an approved manufacturer and shall 
be plastic made of virgin polyvinylchloride (PVC) compound, shall be ribbed, uniform in 
dimensions, dense, homogeneous, free from porosity, and as detailed on the Contract 
Drawings.  No reclaimed PVC shall be used in the compound.  Waterstop in contact with 
potable water shall be NSF 61 certified. 

 The finished waterstop material shall meet the following minimum requirements: 

Tensile strength 2,000 psi min. (ASTM D 638) 

Ultimate elongation 300% min. (ASTM D 638) 

Shore A hardness 75 ± 5 (ASTM D 2240) 

Specific gravity 1.38 max (ASTM D 792) 

Stiffness in flexure 600 psi min. (ASTM D 747) 

Cold brittleness No Failure at -35°F (ASTM D 746) 

Water absorption: 48 hours 0.15% max (ASTM D 570) 

Tear Resistance 290 lb./in. min. (ASTM D 624) 
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 Manufacturer, or approved equal: 

 Vinylex Waterstop & Accessories 
 Greenstreak, Inc. (Sika Corporation) 
 Durajoint Concrete Accessories 

 Factory made waterstop joints shall have a tensile strength across the joint equal to at 
least 600 psi.  Field splices and joints shall be made in accordance with the waterstop 
manufacturer's instructions using a thermostatically controlled heating iron. 

 HYDROPHILIC WATERSTOP 

 Non-bentonite rubber hydrophilic waterstop shall only be used where shown on the 
Contract Drawings or when approved by ENGINEER.  Hydrophilic waterstop in contact 
with potable water including in potable water tank floor slabs and walls shall be NSF 61 
certified.  Size shall be as indicated on the Contract Drawings. 

 The hydrophilic waterstop shall meet the following physical properties: 

Physical Property Test Method Result 

Tensile Strength (Minimum) ASTM D412 350 psi 

Elongation (minimum) ASTM D412 600 % 

Hardness ASTM D2240 52 +/-5 Shore A 

Tear Resistance ASTM D624 50 lb/in 

Specific Gravity ASTM D792 1.35 +/-5 

 Manufacturer, or approved equal: 

 Conseal CS-231 
 Sika Hydrotite CJ-1020-2K 

 EXECUTION 

 WATERSTOPS 

 Waterstops shall be of the type indicated and shall be installed at the locations shown to 
form a continuous water-tight diaphragm.  The waterstop shall be correctly positioned in 
the forms so that the center of the waterstop is centered on the joint.  Waterstop shall be 
held in place in the forms by use of a split form or other approved method that will positively 
hold the waterstop in the correct position and to the correct alignment.  Vibrate concrete 
to obtain impervious concrete in the vicinity of all joints.  In horizontal joints, ensure that 
the areas below the water stop are completely filled with concrete. 

 Horizontal plastic waterstops shall be bent up during placing of concrete until the concrete 
has been brought to the level of the waterstop; additional concrete shall then be placed 
over the waterstop, after which the concrete shall be thoroughly vibrated.  All horizontal 
and vertical waterstops, which are not accessible during pouring, shall be tied off in two 
directions every 12 inches in such a manner that bending over one way, or another is 
prevented.  A hog-ring or nail may be driven through both ends of the waterstop to facilitate 
placing and tying of waterstops to reinforcing steel forms or form-ties. 
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 Adequate provision shall be made to support and completely protect the waterstops during 
the progress of the work.  Any waterstop punctured or damaged shall be repaired or 
replaced.  All waterstops shall be properly spliced and joints shall be checked for strength 
and pinholes after splicing.  Splices shall be strong enough to develop a pulling force of 
75 percent of the strength of the waterstop and shall be watertight.  Splices in waterstop 
shall be made in conformance with the recommendations of the waterstop manufacturer.  
Continuity of cross-sectional features shall be maintained across the splice.  Splices 
showing evidence of separation after bending shall be remade. 

 Install hydrophilic waterstop in accordance with the manufacturer’s written instructions.  
Adhesives used on hydrophilic waterstop shall be NSF 61 certified. Adhesives shall meet 
the requirements of ASTM C 920 and shall be Manus Bond 75-AM Lot NSF61, DAP 
Premium Polyurethane Construction Adhesive, or approved equal. 

 JOINTS 

 Joints shall be installed at locations indicated and as authorized.  Joints shall be 
constructed to produce straight joints, and shall be vertical or horizontal, except where 
walls intersect sloping floors. 

 Construction Joints 

 Prior to placing the abutting concrete for all construction joints, the contact surface 
shall be cleaned by approved means to remove all laitance and expose the aggregate.  
The exposed portion of the reinforcing steel shall be cleaned of all concrete.  The 
cleaning method shall be conducted to not damage the waterstop, if waterstop is 
present.  Where the joint is to receive a sealant, a recess 3/4-inch deep shall be formed 
along the joint using a dressed-and-oiled wood strip or other method approved by 
ENGINEER.  The wood strip shall be removed after the concrete has set. 

 Expansion Joints 

 Expansion joint filler shall be used where required on the Contract Drawings.  The 
edges of the joint shall be neatly finished with an edging tool of 1/8-inch radius, except 
where a resilient floor surface will be applied.  Where the joint is to receive a sealant, 
the filler strips shall be installed at the proper level below the finished floor with a 
slightly tapered, dressed-and-oiled wood strip temporarily secured to the top thereof 
to form a recess 3/4-inch deep to be filled with sealant.  The wood strip shall be 
removed after the concrete has set.  In lieu of the wood strip a removable expansion 
filler cap designed and fabricated for this purpose may be used. 

 Joint Sealant 

 The joint cavity shall be cleaned by sandblasting or power wire brushing and shall be 
blown clean of dust and sand with compressed air before the joint sealant may be 
applied.  Joints must be frost-free, free of oils, grease, curing compound residues, and 
any other foreign matter that might prevent bond.  A bond breaker tape shall be 
installed over the joint per manufacturer's instructions.  After the joints have been 
prepared as described above, the joints shall be primed, and the sealant shall be 
applied in accordance with the manufacturer's recommendations. 
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- END OF SECTION - 
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SECTION 03 30 00 
 CAST-IN-PLACE CONCRETE 

 GENERAL 

 SUMMARY 

 This Section covers cast-in-place concrete mix design and placement. It also applies to 
the precast concrete panels for vaults shown on Structural Sheets (S-1 trough S-4). 

 CONTRACTOR shall provide cast-in-place concrete as indicated in the Specifications 
and the Contract Drawings. 

 RELATED WORK 

 Related Work specified in other Sections includes, but is not limited to: 

 Section 01 33 00 Submittal Procedures 
 Section 01 45 00 Quality Control and Material Testing 
 Section 03 10 00 Concrete Forming and Accessories 
 Section 03 20 00 Concrete Reinforcement 
 Section 03 25 00 Expansion Joints, Construction Joints, and Waterstops 
 Section 09 90 00 Painting and Finishes 
 Section 31 23 23 Excavation and Backfill for Structures 

 REFERENCES 

 Work covered by this Specification shall meet or exceed the provisions of the latest 
editions of the following Codes and Standards in effect at the time of award of the Contract.  
The publications are referred to in the text by basic designation only. 

 AMERICAN CONCRETE INSTITUTE (ACI) 

 ACI 117 Specifications for Tolerances for Concrete Construction and Materials and 
Commentary 

 ACI 211.1 Standard Practice for Selecting Proportions for Normal, Heavyweight, and 
Mass Concrete 

 ACI 301 Structural Concrete for Buildings 
 ACI 304 Guide for Measuring, Mixing, Transporting, and Placing Concrete 
 ACI 305R Hot Weather Concreting 
 ACI 306R Cold Weather Concreting 
 ACI 318 Building Code Requirements for Structural Concrete and Commentary 
 ACI 350R Code Requirements for Environmental Engineering Concrete Structures 

and Commentary  

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM C 31 Standard Practice for Making and Curing Concrete Test Specimens 
in the Field 

 ASTM C 33 Standard Specification for Concrete Aggregates 
 ASTM C 39 Standard Test Method for Compressive Strength of Cylindrical 

Concrete Specimens 
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 ASTM C 42 Standard Test Method for Obtaining and Testing Drilled Cores and 
Sawed Beams of Concrete 

 ASTM C 78 Standard Test Method for Flexural Strength of Concrete (Using 
Simple Beam With Third-Point Loading) 

 ASTM C 94 Standard Specification for Ready-Mixed Concrete 
 ASTM C 109 Standard Test Method for Compressive Strength of Hydraulic 

Cement Mortars (Using 2-in. or 50-mm Cube Specimens) 
 ASTM C 143 Standard Test Method for Slump of Hydraulic-Cement Concrete 
 ASTM C 150 Standard Specification for Portland Cement 
 ASTM C 171 Standard Specification for Sheet Materials for Curing Concrete 
 ASTM C 172 Standard Specification for Sampling Freshly Mixed Concrete 
 ASTM C 173 Standard Test Method for Air Content of Freshly Mixed Concrete by 

the Volumetric Method 
 ASTM C 192 Standard Practice for Making and Curing Concrete Test Specimens 

in the Laboratory 
 ASTM C 231 Standard Test Method for Air Content of Freshly Mixed Concrete by 

the Pressure Method 
 ASTM C 260 Standard Specification for Air-Entraining Admixtures for Concrete 
 ASTM C 309 Standard Specification for Liquid Membrane-Forming Compounds 

for Curing Concrete 
 ASTM C 494 Standard Specification for Chemical Admixtures for Concrete 
 ASTM C 595 Standard Specification for Blended Hydraulic Cements 
 ASTM C 618 Standard Specification for Fly Ash and Raw or Calcined Natural 

Pozzolan for Use in Concrete 
 ASTM C 1157 Standard Performance Specification for Hydraulic Cement 

 NSF INTERNATIONAL (NSF) 

 NSF/ANSI 61 Drinking Water System Components - Health Effects. 

 DEFINITIONS 

 Average Strength (fcr):  The required average strength for 30 consecutive strength tests 
which statistically assures not more than the permissible proportions of tests will fall below 
Specified Strength. 

 Specified Strength (fc'):  The indicated strength. 

 SUBMITTALS 

 The following shall be submitted in accordance with Section 01 33 00 – Submittal 
Procedures. 

 Provide catalog information for all products to be used as part of the submitted mix design. 

 The results of trial mix designs along with a statement giving the maximum nominal coarse 
aggregate size and the proportions of all ingredients that will be used in the manufacture 
of each strength of concrete, at least 14 days prior to commencing concrete placing 
operations.  Aggregate weights shall be based on the saturated surface dry condition.  
The statement shall be accompanied by test results from an independent commercial 
testing laboratory, attesting that the proportions selected will produce concrete of the 
qualities indicated.  No substitutions shall be made in the materials used in the work 
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without additional tests to show that the quality of the concrete is satisfactory.  Indicate 
whether mixes have been designed for pumping.  Include in the report the following 
information: 

 Water-cement ratio. 
 Air entrainment. 
 Proportion of materials in the mix. 
 Source and type of cement. 
 Analysis of water to be used unless potable. 
 Type and name of admixtures applied.  Indicate when accelerating or retarding 

admixtures are to be used and the resulting change in placement times and strengths. 
 Slump, air content and temperature of samples. 
 Unit weight of fresh and dry light weight concrete. 
 Strength test data showing mix meets indicated strength requirements per ACI-301. 

 Preapproved Mix Design Data:  If supplier has on record, an OWNER approved mix 
design, submit name and address of supplier for each mix design 1 day prior to using 
concrete mix. 

 Certified copies of laboratory test reports, including all test data, for aggregate, 
admixtures, and curing compound.  These tests shall be made by an approved 
commercial laboratory or by a laboratory maintained by the manufacturers of the 
materials.  Test reports shall meet the following requirements: 

 Date of mix design:  No older than 365 days from the date of submission. 
 Physical properties of the aggregate: Test results shall not be older than 455 days 

from the date of submission.  A new report will be required if the aggregate source is 
changed. 

 Cementitious Materials showing Manufacturer's certification of compliance, accompanied 
by mill test reports attesting that the materials meet the requirements of the specification 
under which it is furnished, for cement and pozzolan. 

 Submit catalog information on the curing compound and the proposed location(s) to be 
used. 

 QUALITY ASSURANCE 

 Do not change material sources, type of cement, air-entraining agent, water reducing 
agent, other admixtures, or aggregate without ENGINEER'S approval. 

 In proportioning materials for mixing, use scales certified by the State of Utah.  Do not use 
volume measurement except for water and liquid admixtures. 

 Do not change the quantity of cement per cubic yard for approved mix design without 
written approval of ENGINEER. 

 Use of admixtures will not relax hot or cold weather placement requirements. 

 Ready-mixed concrete to be in accordance with Alternate No. 3 of ASTM C-94 and the 
requirements in this Section. 
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 Tolerances for concrete construction and materials shall be in accordance with ACI 117. 

 PRODUCT STORAGE AND HANDLING 

 Store bagged and bulk cement in weatherproof enclosures to exclude moisture and 
contaminants. 

 Stockpile aggregate to avoid segregation and prevent contamination. 

 Avoid contamination, evaporation, or damage to admixtures.  Protect liquid admixtures 
from freezing. 

 PRODUCTS 

 ADMIXTURES 

 Admixtures shall be approved by ENGINEER prior to use.  Any admixtures to be used 
shall be included in proposed concrete mix designs. 

 Air Entrainment:  ASTM C 260. 

 Later Reducing and Set Retarding Agents:  ASTM C494. 

 Type A:  Set water reducing. 
 Type B:  Set retarding. 
 Type C:  Set accelerating. 
 Type D:  Water reducing and set retarding. 
 Type E:  Water reducing and set accelerating. 
 Type F:  High range water reducing (super plasticizer).* 
 Type G:  High range water reducing and set retarding.* 

 
* The relative durability factor of water reducing admixtures shall not be less than 80 

and the chlorides content (as Cl-) expressed as a percent of the cement shall not 
exceed 0.1 percent by weight. 

 Calcium Chloride:  None allowed. 

 Pozzolan:  Pozzolan conforming to the requirements of ASTM C 618, Class F, is allowed 
as a Portland cement replacing agent under the following conditions: 

 The maximum percentage of Portland cement replacement is: 
a. 15 percent, for concrete exposed to weather. 
b. 20 percent, for interior concrete. 

 Pozzolan should not exceed 25% by weight of the cement plus pozzolans.  
 The minimum cement content shall be used in the design formulas before replacement 

is made. 
 Loss of ignition of pozzolan is less than 3 percent and the water requirement does not 

exceed 100 percent. 
 All other requirements of this section still apply. 
 Mix designs including trial batches are required for each aggregate source and for 

each concrete class. 

 Cementitious Materials showing Manufacturer's certification of compliance, accompanied 
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by mill test reports attesting that the materials meet the requirements of the specification 
under which it is furnished, for cement and pozzolan. 

 CEMENTITIOUS MATERIALS 

 Cementitious materials shall each be of one type and from one source when used in 
concrete which will have surfaces exposed in the finished structure.  Cementitious 
materials shall each be of one type and from one source when used in concrete which will 
have surfaces exposed in the finished structure.  Cementitious materials shall conform to 
one of the following:     

 Cement:  Use Portland cement, ASTM C 150, Type II, Type IIA, or Type V, low alkali, 
or ASTM C 595 and ASTM C 1157 IL(10)-A-MS, unless noted otherwise. 

 Portland - Pozzolan Cement: ASTM C 595, Type IP(20 Max)-A-MS.  Do not use 
Pozzolan cement unless approved by ENGINEER. 

 Only one brand of cement from one manufacturing plant may be used. 

 AGGREGATES 

 Aggregates shall be natural aggregates, free from deleterious coatings, and shall conform 
to the requirements of ASTM C 33, except as modified herein.  Aggregates shall not be 
potentially reactive as defined in Appendix XI of ASTM C 33.  CONTRACTOR shall import 
nonreactive aggregates if local aggregates are reactive. 

 Fine Aggregates 

 Fine aggregate shall consist of clean, sharp, natural sand and shall conform to the 
requirements of ASTM C 33.  Fine aggregate shall be graded as follows: 

 

FINE AGGREGATES 

Sieve Size Percent Passing by Weight 

3/8 inch 100 

#4 95-100 

#8 80-100 

#16 50-85 

#30 25-60 

#50 10-30 

#100 2-10 

 
 Fine aggregates shall have no more than two percent by weight passing #200 sieve. 

 Coarse Aggregate 

 Coarse aggregate shall be washed gravel or crushed stone, or a combination of these 
materials, consisting of hard, tough, durable particles free from adherent coatings.  It 
shall contain no more than 15 percent flat or elongated particles.  A thin, flat or 
elongated particle is defined as a particle having a maximum dimension in excess of 
five times its minimum dimension.  Aggregate which has disintegrated or weathered 
badly under exposure conditions similar to those which will be encountered in the work 
under consideration shall not be used.  Coarse aggregate shall be graded as follows 
(ASTM C 33): 
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COARSE AGGREGATES 

Sieve Size Percent Passing by Weight 

1-1/2 inch 100 

1 inch  95-100 

½ inch 25-60 

#4 0-10 

#8 0-5 

 
 Coarse aggregates shall have no more than 1.75 percent by weight passing #200 

sieve.  Proof of gradation will be provided to ENGINEER by CONTRACTOR. 

 ACI MIX DESIGN 

 The amount by which the average strength (fcr) of a concrete mix exceeds the specified 
compressive strength (f'c) shall be based upon no more than 1 in 100 random individual 
strength tests falling more than 500 psi below the specific strength. 

 Proportion the materials in accordance with ACI 211.1, 211.2 or 211.3 as applicable to 
produce concrete having the properties or limitations of Table No. 03 30 00-A. 

 HAND MIXING 

 Do not hand mix batches exceeding 0.5 cubic yards. 

 Hand mix only on watertight platform.  Mix cement and aggregate prior to adding water. 

 Ensure all stones are thoroughly covered with mortar and mixture is of uniform color and 
consistency. 

 HEATING, WATER AND AGGREGATE 

 Do not allow products of fuel combustion to contact the aggregate. 

 Heat mixing water to maximum temperature of 150 degrees F.  Heat aggregates uniformly. 

 Do not mix cement with water and aggregate at a mix temperature greater than 100 
degrees F. 

 WATER 

 Water shall be potable, except that non-potable water may be used if it produces cylinders 
having 7- and 28-day strengths at least 90 percent of the strength of similar specimens 
made with water from a municipal supply. The strength comparison shall be made on 
cylinders, identical except for mixing water, prepared and tested in accordance with ASTM 
C 109.  Water for curing shall not contain any substance injurious to concrete, or which 
causes staining. 

 PROPORTIONS OF MIX 

 Mixture Proportioning, Normal Weight Concrete:  All concrete that must be watertight and 
resistant to freeze-thaw cycles and to naturally occurring or commonly used chemicals 
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should be air entrained.  All materials should be proportioned to produce a well-graded 
mixture of high density and maximum workability with a minimum specified 28-day 
compressive strength of concrete classification.  Trial batches shall contain materials 
proposed to be used in the project. Trial mixtures having proportions, consistencies, and 
air content suitable for the work shall be made based on methodology described in ACI 
211.1, using at least three different water-cement ratios.  Trial mixes shall be proportioned 
to produce concrete strengths specified.  In the case where ground iron blast-furnace slag 
is used, the weight of the slag will be substituted in the equations for the term P which is 
used to denote the weight of pozzolan.  Trial mixtures shall be designed for maximum 
permitted slump and air content.  The temperature of concrete in each trial batch shall be 
reported.  For each water-cement ratio at least three test cylinders for each test age shall 
be made and cured in accordance with ASTM C 192.  They shall be tested at 7 and 28 
days in accordance with ASTM C 39.  From these test results a curve shall be plotted 
showing the relationship between water-cement ratio and strength.  Maximum water-
cement or water-cement plus pozzolan Ratio: 0.45. 

 Average Strength:  In meeting the strength requirements specified, the selected mixture 
proportion shall produce an average compressive strength exceeding the specified 
strength by the amount indicated below.  Where a concrete production facility has test 
records, a standard deviation shall be established.  Test records from which a standard 
deviation is calculated shall represent materials, quality control procedures, and 
conditions similar to those expected; shall represent concrete produced to meet a 
specified strength or strengths within 1,000 psi of that specified for proposed work; and 
shall consist of at least 30 consecutive tests.  A strength test shall be the average of the 
strengths of two cylinders made from the same sample of concrete and tested at 28 days 
or at other test age designated for determination of the specified strength. 

 TABLE NO. 03 30 00-A 

CONCRETE MIX PROPERTIES (e) 

CONCRETE PROPERTIES 

CONCRETE CLASSIFICATION(S) 

Class 
5000 

Class 
4500 

Class 
4000 

Class 
3500 

Class 
3000 

Specified Compressive Strength fc' at 28 days, 
min., psi 

5,000 4,500 4,000 3,500 
(d) 

3,000 
(d) 

Compressive Strength at 7 days, min., psi (a) 3,350 3,015 2,680 2,345 2,010 

Cement content (94 lb. sacks of cement per 
cubic yard of concrete), min. (b) 

7.5 7.0 6.5 6.0 5.5 

Entrained air content, (% by volume). 6±1 6±1 6±1 6±1 6±1 

Slump Range, in. (c) 1 - 4 
(f) 

1 - 4 
(f) 

1 - 4 
(f) 

2 - 4 2 - 4 

Maximum Water Cement Ratio 0.45 0.45 0.45 0.45 0.45 

 
 (a) Used for monitoring purposes only. 
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 (b) May include pozzolan replacements if approved by ENGINEER. 
 (c) Not more than 8 inches after adding high range water reducing admixture at site. 
 (d) Not allowed if concrete is exposed to freezing and thawing temperatures.  Use Class 4000 

or higher compressive strength and 6±1.0 percent air entrainment. 
 (e) All mix designs must be approved by ENGINEER. 
 (f) 1-3" for footings, sub-structural walls and 1-4" for slabs, beams, reinforced walls and 

columns. 

 CURING MATERIALS 

 Normal Curing Compound 

 The curing compound shall be white pigmented and shall conform to ASTM C 309, 
Type 2 Class B. 

 Sodium silicate compounds cannot be used. 
 Manufacturer, or approved equal: 

a. 1200-White by W.R. Meadows 
b. White Resin Cure J10W by Dayton Superior 
c. Safe-Cure 2000 by ChemMasters 
d. Aqua Kure White by Lambert Corporation 

 Dissipating Curing Compound 

 When the curing compound must be removed for finishes or grouting, compounds 
shall be of a dissipating type, conforming to the requirements of ASTM C 309, Type 1 
or Type 2, Class B 

 Manufacturer, or approved equal: 
a. 1100-Clear by W.R. Meadows 
b. Kurez DR VOX by Euclid Chemical Company 
c. Clear Cure VOC J7WB by Dayton Superior 
d. Safe-Cure Clear DR by ChemMasters 

 EXECUTION 

 GENERAL 

 CONTRACTOR shall inform ENGINEER at least 72 hours in advance of time and places 
at which CONTRACTOR intends to place concrete.  All preparation work for concrete 
placements shall be substantially completed at least 2 workdays prior to the scheduled 
start of concrete placement to allow for ENGINEER's review and any necessary 
corrections. 

 PREPARATION OF SURFACES 

 Surfaces to receive concrete shall be clean and free from frost, ice, mud, and water.  
Conduit and other similar items shall be in place and clean of any deleterious substance. 

 Foundations:  Earthwork shall be as specified.  Flowing water shall be diverted without 
washing over freshly deposited concrete.  Rock foundations shall be cleaned by high 
velocity air-water jets, sandblasting, or other approved methods. Debris and loose, semi-
detached or unsound fragments shall be removed.  Rock surfaces shall be moist but 
without free water when concrete is placed.  Semi porous subgrades for foundations and 
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footings shall be damp when concrete is placed.  Pervious subgrades shall be sealed by 
blending impervious material with the top 6 inches of the in-place pervious material or by 
covering with an impervious membrane. 

 Preparation of Previously Placed Concrete:  Concrete surfaces to which other concrete is 
to be bonded shall be roughened in an approved manner that will expose sound aggregate 
uniformly without damaging the concrete.  Laitance and loose particles shall be removed.  
Surfaces shall be moist but without free water when concrete is placed. 

 INSTALLATION OF EMBEDDED ITEMS 

 Embedded items shall be free from oil, loose scale or rust, and paint. Embedded items 
shall be installed at the locations indicated and required to serve the intended purpose.  
Voids in sleeves, slots and inserts shall be filled with readily removable material to prevent 
the entry of concrete. 

 Reinforcement, anchor bolts, sleeves, inserts, and similar items shall be set and secured 
in the forms at locations as indicated or shown on the Contract Drawings.  Proper 
placement and locations shall be the responsibility of CONTRACTOR. 

 BATCHING, MIXING AND TRANSPORTING CONCRETE 

 Ready-mixed concrete shall be batched, mixed, and transported in accordance with ASTM 
C 94, except as otherwise specified.  Truck mixers, agitators, and non-agitating units shall 
comply with NRMCA TMMB-1. Ready-mix plant equipment and facilities shall be certified 
in accordance with NRMCA-QC 3. 

 The use of non-agitating equipment for transporting ready-mixed concrete will not be 
permitted.  Combination truck and trailer equipment for transporting ready-mixed concrete 
will not be permitted.  The quantity and quality of materials used in ready-mixed concrete 
and in batch aggregates shall be subject to continuous inspection at the batching plant by 
ENGINEER. 

 Truck mixers and their operation must be such that the concrete throughout the mixed 
batch as discharged is within acceptable limits of uniformity with respect to consistency, 
mix, and grading.  If slump tests taken at approximately the 1/4 and 3/4 points of the load 
during discharge give slumps differing by more than 1 inch when the specified slump is 3 
inches or less, or more than 2 inches when the specified slump is more than 3 inches, the 
mixer shall not be used on the work unless the causing condition is corrected and 
satisfactory performance is verified by additional slump tests.  All mechanical details of 
the mixer, such as water measuring and discharge apparatus, condition of the blades, 
speed of rotation, general mechanical condition of the unit, and clearance of the drum, 
shall be checked before a further attempt to use the unit will be permitted. 

 Admixtures:  Admixtures shall be batched within an accuracy of 3 percent.  Where two or 
more admixtures are used in the same batch, they shall be batched separately and must 
be compatible.  Retarding admixture shall be added within one minute after addition of 
water is complete or in the first quarter of the required mixing time, whichever is first.  
Superplasticizing admixtures shall be added at the project site, and the concrete with the 
admixture shall be mixed 4 to 5 minutes before placing as recommended by manufacturer.  
Concrete that shows evidence of total collapse or segregation caused by the use of 
admixture shall be removed from the site. 
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 Control of Mixing Water:  No water from the truck system or elsewhere shall be added 
after the initial introduction of mixing water for the batch.  No water shall be added at the 
jobsite without the approval of ENGINEER. 

 SAMPLING AND TESTING 

 Sampling and Testing of the concrete will be as defined in Section 01 45 00 – Quality 
Control and Material Testing.  If there are discrepancies between this Section and Section 
01 45 00, the more stringent requirement shall apply. 

 Aggregates:  Aggregates for normal weight concrete shall be sampled and tested in 
accordance with ASTM C 33. 

 Sampling of Concrete:  Samples of concrete for air, slump, unit weight, and strength 
tests shall be taken in accordance with ASTM C 172. 
a. Air Content:  Test for air content shall be performed in accordance with ASTM C 

173 or ASTM C 231.  A minimum of 1 test shall be conducted each time a slump 
test is made. 

b. Slump:  At least 1 slump test shall be made on randomly selected batches of each 
mixture of concrete for every 100 cubic yards of ready-mixed concrete delivered 
to the job site.  Also note the time batched at the plant and the starting time when 
unloading began at the site.  Tests shall be performed in accordance with ASTM 
C 143. 

c. Temperature:  Concrete and air temperatures shall be measured and recorded 
with each slump test or with each set of cylinders and the air temperature shall 
also be recorded when the air temperature at the site is 40 degrees F or below 
and/or 90 degrees F or above. 

 Evaluation and Acceptance of Concrete 
a. Frequency of Testing:  Samples for strength tests of each class of concrete placed 

each day shall be taken not less than once a day, nor less than once for each 100 
cubic yards of concrete, nor less than once for each 3,000 square feet of surface 
area for slabs or walls.  If this sampling frequency results in less than 5 strength 
tests for a given class of concrete, tests shall be made from at least 5 randomly 
selected trucks or from each truck if fewer than 5 truck loads are used.  Field cured 
specimens for determining form removal time or when a structure may be put in 
service shall be made in numbers directed to check the adequacy of curing and 
protection of concrete in the structure. The specimens shall be removed from the 
molds at the age of 24 hours and shall be cured and protected, insofar as 
practicable, in the same manner as that given to the portion of the structure the 
samples represent.  Each sample used to mold strength test specimens shall be 
tested for slump, air content, and temperature. 

b. Testing Procedures:  Cylinders for acceptance tests shall be molded and cured in 
accordance with ASTM C 31.  Cylinders shall be tested in accordance with ASTM 
C 39.  A strength test shall be the average of the strengths of two (2) 6-inch 
diameter by 12-inch high cylinders made from the same sample of concrete and 
tested at 28 days or at another specified test age.  If 4-inch diameter cylinders are 
used, the strength shall be the average of the strengths of three (3) 4-inch by 8-
inch high cylinders. 
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c. Evaluation of Results:  Concrete specified on the basis of compressive strength 
will be considered satisfactory if the averages of all sets of three consecutive 
strength test results equal or exceed the specified strength and no individual 
strength test result falls below the required strength by more than 500 pounds per 
square inch. 

d. Unless noted otherwise, make a minimum of five (5) 6-inch diameter by 12-inch 
high concrete cylinders or six (6) 4-inch diameter by 8-inch high cylinders each 
time a test is required.  When concrete is being placed in suspended slabs, beams 
and retaining walls make two (2) extra cylinders which must be cured on site.  The 
extra cylinders will be used to determine when to remove forms and/or when to 
backfill. 

 Investigation of Low-Strength Test Results:  When any strength test of standard-cured 
test cylinder falls below the specified strength requirement by more than 500 pounds per 
square inch, or if tests of field-cured cylinders indicate deficiencies in protection and 
curing, steps shall be taken to assure that load-carrying capacity of the structure is not 
jeopardized.  Nondestructive testing in accordance with ASTM C 597, ASTM C 803 or 
ASTM C 805 may be permitted by ENGINEER to determine the relative strengths at 
various locations in the structure as an aid in evaluating concrete strength in place or for 
selecting areas to be cored.  Such tests, unless properly calibrated and correlated with 
other test data, shall not be used as a basis for acceptance or rejection.  When the strength 
of concrete in place is considered potentially deficient, cores shall be obtained and tested 
in accordance with ASTM C 42.  At least three representative cores shall be taken from 
each member or area of concrete in a place that is considered potentially deficient.  The 
location of cores shall be determined by ENGINEER to least impair the strength of the 
structure.  If the concrete in the structure will be dry under service conditions, the cores 
shall be air dried (temperature 60 to 80 degrees F, relative humidity less than 60 percent) 
for seven days before testing and shall be tested dry.  If the concrete in the structure will 
be more than superficially wet under service conditions, the cores shall be tested after 
moisture conditioning in accordance with ASTM C 42.  Concrete in the area represented 
by the core testing will be considered adequate if the average strength of the cores is 
equal to or at least 85 percent of the specified strength requirement and if no single core 
is less than 75 percent of the specified strength requirement.  If the core tests are 
inconclusive or impractical to obtain, or if structural analysis does not confirm the safety 
of the structure, load tests may be directed by ENGINEER in accordance with the 
requirements of ACI 318.  Concrete work evaluated by structural analysis or by results of 
a load test and found deficient shall be corrected in a manner satisfactory to ENGINEER.  
All investigations, testing, load tests, and correction of deficiencies shall be performed, 
and approved by ENGINEER, at the expense of CONTRACTOR. 

 CONVEYING CONCRETE 

 Concrete shall be conveyed from mixer to forms as rapidly as possible and within the time 
interval specified in paragraph 3.7 CONCRETE PLACEMENT by methods which will 
prevent segregation or loss of ingredients.  Conveying concrete shall be in accordance 
with the requirements of ACI 304. 

 Chutes:  When concrete can be placed directly from a truck mixer or other transporting 
equipment, chutes attached to this equipment may be used. Separate chutes will not 
be permitted except when specifically approved. 
a. Use metal or metal lined chutes with a maximum length of 20-feet. 
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b. The minimum slopes of chutes shall be such that concrete of the indicated 
consistency will readily flow in them. 

 Buckets:  Bucket design shall be such that concrete of the required slump can be 
readily discharged.  Bucket gates shall be essentially grout tight when closed.  The 
bucket shall provide means for positive regulations of the amount and rate of deposit 
of concrete in each dumping position. 

 Pumps:  Concrete may be conveyed by positive displacement pumps when approved.  
Pump shall be the piston or squeeze pressure type.  Pipeline shall be steel pipe or 
heavy-duty flexible hose.  Inside diameter of the pipe shall be at least three times the 
maximum size of the coarse aggregate.  Distance to be pumped shall not exceed the 
limits recommended by the pump manufacturer. Concrete shall be supplied to the 
pump continuously.  When pumping is completed, the concrete remaining in the 
pipeline shall be ejected without contaminating the concrete in place.  After each use, 
the equipment shall be thoroughly cleaned.  Flushing water shall be wasted outside 
the forms. 

 CONCRETE PLACEMENT 

 Mixed concrete which is transported in truck mixers or agitators or concrete which is truck 
mixed, shall be discharged within 1-1/2 hours or before the drum has revolved 300 
revolutions, whichever comes first after the introduction of the mixing water to the cement 
and aggregates or the introduction of the cement to the aggregates.  These limitations 
may be waived by ENGINEER if the concrete is of such slump after the 1-1/2 hour time 
or 300 revolution limit has been reached that it can be placed, without the addition of water 
to the batch.  When the concrete temperature exceeds 85 degrees F, the time shall be 
reduced to 45 minutes.  Concrete shall be placed within 15 minutes after it has been 
discharged from the truck. 

 Placing Operation:  Concrete shall be handled from mixer to forms in a continuous 
manner until the approved unit of operation is completed.  Adequate scaffolding, ramps 
and walkways shall be provided so that personnel and equipment are not supported 
by in-place reinforcement.  Placing will not be permitted when the sun, heat, wind, or 
limitations of facilities furnished by CONTRACTOR prevent proper consolidation, 
finishing and curing.  Concrete shall be deposited as close as possible to its final 
position in the forms, and there shall be no vertical drop greater than 4 feet except 
where suitable equipment is provided to prevent segregation and where specifically 
authorized.  Concrete should not be allowed to drop through a cage of reinforcing 
steel.  Depositing of the concrete shall be so regulated that it will be effectively 
consolidated in horizontal layers not more than 12 inches thick, except that all slabs 
shall be placed in a single layer. Concrete to receive other construction shall be 
screened to the proper level to avoid excessive shimming or grouting. 
a. Additional requirements for depositing concrete in walls include, but are not limited 

to: 
 Deposit concrete in a continuous operation until section is completed. 
 Place concrete in approximately horizontal layers 2 ft maximum thickness. 
 Each layer of concrete shall be plastic when covered with the following 

layer. 
 Rate of vertical rise not more than 4 ft per hour. 
 Pump concrete or use a tremie having varying lengths for placing concrete 

in columns and walls to prevent free fall of more than 4 ft. 
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 Allow concrete to thoroughly settle before top is finished.  Remove all 
laitance, debris, and surplus water from surfaces at tops of forms by 
screeding, scraping, or other effective means. 

b. Additional requirements for depositing concrete in slabs include, but are not limited 
to: 

 Deposit concrete in a continuous operation until section is completed. 
 Concrete shall be deposited as nearly as practicable to its final position to 

avoid segregation due to rehandling or flowing. 
 In sloping slabs, proceed uniformly from the bottom of the slab to the top 

for the full width of the placement. 
 Consolidation:  Immediately after placing, each layer of concrete shall be consolidated 

by internal vibrators, except for slabs 4 inches or less.  The vibrators shall at all times 
be adequate in effectiveness and number to properly consolidate the concrete; a spare 
vibrator shall be kept at the jobsite during all concrete placing operations.  The 
vibrators shall have a frequency of not less than 8,000 vibrations per minute, and the 
head diameter and amplitude shall be appropriate for the concrete mixture being 
placed.  Vibrators shall be inserted vertically at uniform spacing over the area of 
placement.  The distance between insertions shall be approximately 1-1/2 times the 
radius of action of the vibrator so that the area being vibrated will overlap the adjacent 
just-vibrated area by a few inches.  The vibrator shall penetrate rapidly to the bottom 
of the layer and at least 6 inches into the preceding layer if there is such.  Vibrator 
shall be held stationary until the concrete is consolidated and then withdrawn slowly. 
The use of form vibrators must be specifically approved.  Vibrators shall not be used 
to transport concrete within the forms.  Slabs 4 inches and less in thickness shall be 
consolidated by properly designed vibrating screeds or other approved technique. 

 Cold Weather Requirements: Cold weather requirements shall conform to ACI 306 and 
this Specification.  Special protection measures, approved by ENGINEER, shall be used 
if freezing temperatures are anticipated before the expiration of the specified curing 
period.  Provisions should be made to keep the concrete at a minimum temperature of 50 
degrees F for 7 days.  The ambient temperature of the air where concrete is to be placed 
and the temperature of surfaces to receive concrete shall be not less than 32 degrees F.  
No concrete shall be placed on frozen ground.  The temperature of the concrete when 
placed shall be not less than 55 degrees F nor more than 75 degrees F.  Heating of the 
mixing water or aggregates will be required to regulate the concrete placing temperature.  
Materials entering the mixer shall be free from ice, snow, or frozen lumps.  Salt, chemicals, 
or other materials shall not be incorporated in the concrete to prevent freezing.  Calcium 
chloride shall not be used. 

 Hot Weather Requirements: Hot weather requirements shall conform to ACI 305 and this 
Specification. The temperature of the concrete placed during hot weather shall not exceed 
85 degrees F except where an approved retarder is used.  The mixing water and/or 
aggregates shall be cooled, if necessary, to maintain a satisfactory placing temperature.  
In no case shall the placing temperature exceed 95 degrees F. 

 CONSTRUCTION JOINTS 

 Construction joints shall be located as indicated on the Contract Drawings.  Where 
concrete work is interrupted by weather, end of work shift or other similar type of delay, 
location and type of construction joint shall be subject to approval of ENGINEER.  Unless 
otherwise indicated and except for slabs on grade, reinforcing steel shall extend through 
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construction joints.  Construction joints in slabs on grade shall be keyed or doweled as 
shown.  Concrete columns, walls, or piers shall be in place at least 2 hours, or until the 
concrete is no longer plastic, before placing concrete for beams, girders, or slabs thereon.  
In walls having door or window openings, lifts shall terminate at the top and bottom of the 
opening.  Other lifts shall terminate at such levels as to conform to structural requirements 
or architectural details.  Where horizontal construction joints are required, a strip of 1-inch 
square-edge lumber, beveled and oiled to facilitate removal, shall be tacked to the inside 
of the forms at the construction joint.  Concrete shall be placed to a point 1 inch above the 
underside of the strip.  The strip shall be removed 1 hour after the concrete has been 
placed, and any irregularities in the joint line shall be leveled off with a wood float, and all 
laitance shall be removed.  Prior to placing additional concrete, horizontal construction 
joints shall be prepared as specified in paragraph 3.2, PREPARATION OF SURFACES. 

 FINISHING CONCRETE 

 Formed Surfaces 

 Repair of Surface Defects:  Surface defects shall be repaired within 24 hours after the 
removal of forms.  Honeycombed and other defective areas shall be cut back to solid 
concrete or to a depth of not less than 1 inch, whichever is greater.  Edges shall be 
cut perpendicular to the surface of the concrete.  The prepared areas shall be 
dampened and brush-coated with neat cement grout. The repair shall be made using 
mortar consisting of not more than 1 part cement to 2-1/2 parts sand.  The mixed 
mortar shall be allowed to stand to stiffen (approximately 45 minutes), during which 
time the mortar shall be intermittently remixed without the addition of water.  After the 
mortar has attained the stiffest consistency that will permit placing, the patching mix 
shall be thoroughly tamped into place by means approved by ENGINEER and finished 
slightly higher than the surrounding surface.  For Class A and Class B finished 
surfaces the cement used in the patching mortar shall be a blend of job cement and 
white cement proportioned to produce a finished repair surface matching, after curing, 
the color of adjacent surfaces.  Holes left after the removal of form ties shall be cleaned 
and filled with patching mortar.  Holes left by the removal of tie rods shall be reamed 
and filled by dry packing.  Repaired surfaces shall be cured as required for adjacent 
surfaces.  The temperature of concrete, mortar patching material, and ambient air shall 
be above 50 degrees F while making repairs and during the curing period.  Concrete 
with defects which affect the strength of the member or with excessive honeycombs 
will be rejected, or the defects shall be corrected as directed by ENGINEER. 

 Class A Finish:  Where a Class A finish is indicated, fins shall be removed.  A mortar 
mix consisting of one-part Portland cement and two parts well-graded sand passing a 
No. 30 sieve, with water added to give the consistency of thick paint, shall be prepared.  
White cement shall be used to replace part of the job cement.  After the surface has 
been thoroughly wetted and allowed to approach surface dryness, the mortar shall be 
vigorously applied to the area by clean burlap pads or by cork or wood-floating, to 
completely fill all surface voids.  Excess grout shall be scraped off with a trowel.  As 
soon as it can be accomplished without pulling the mortar from the voids, the area 
shall be rubbed with burlap pads until all visible grout film is removed.  The rubbing 
pads shall have on their surfaces the same sand-cement mix specified above but 
without any mixing water.  The finish of any area shall be completed in the same day, 
and the limits of a finished area shall be made at natural breaks in the surface.  The 
surface shall be continuously moist cured for 48 hours.  The temperature of the air 
adjacent to the surface shall be not less than 50 degrees F for 24 hours prior to, and 
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48 hours after, the application.  In hot, dry weather the smooth finish shall be applied 
in shaded areas. 

 Class B Finish:  Where a Class B finish is indicated, fins shall be removed.  Concrete 
surface shall be smooth with a texture at least equal to that obtained using Grade B-B 
plywood forms. 

 Class C Finish:  Where a Class C finish is indicated, fins shall be removed.  Concrete 
surfaces shall be relatively smooth with a texture imparted by the forms used. 

 Class D Finish:  Where a Class D finish is indicated, fins exceeding 1/4 inch in height 
shall be chipped or rubbed off.  Concrete surfaces shall be left with the texture 
imparted by the forms used. 

 See Specification Section 09 90 00 Painting and Finishes for required finishes. 

 Unformed Surfaces:  In cold weather, the air temperature in areas where concrete is being 
finished shall not be less than 50 degrees F in accordance with ACI 306R.  In hot windy 
weather when the rate of evaporation of surface moisture, as determined by methodology 
presented in ACI 305R, may reasonably be expected to exceed 0.2 pounds per square 
foot per hour; coverings, windbreaks, or fog sprays shall be provided as necessary to 
prevent premature setting and drying of the surface.  The dusting of surfaces with dry 
materials or the addition of water during finishing will not be permitted.  Finished surfaces 
shall be plane, with no deviation greater than 5/16-inch when tested with a 10-foot 
straightedge.  Surfaces shall be pitched to drains. 

 Rough-Slab Finish:  Slabs to receive fill or mortar setting beds shall be screened with 
straightedges immediately after consolidation to bring the surface to the required finish 
level with no coarse aggregate visible. 

 Float Finish:  Slabs to receive a steel trowel finish and slabs where indicated shall be 
given a float finish.  Screeding shall be followed immediately by darbying or bull floating 
before bleeding water is present, to bring the surface to a true, even plane.  After the 
concrete has stiffened to permit the operation and the water sheen has disappeared, 
it shall be wood floated.  Concrete that portrays stickiness shall be finished with a 
magnesium float in lieu of a wood float and left free of ridges and other projections.  
Float finish is normally specified for surfaces that will receive other treatment such as 
built-up roofing, nonslip surfacing material.  Float Finish shall not be used on wearing 
surfaces. 

 Trowel Finish:  Slabs where indicated, shall be given a trowel finish immediately 
following floating.  Surfaces shall be trowelled to produce smooth, dense slabs free 
from blemishes including trowel marks.  In lieu of hand finishing, an approved power 
finishing machine may be used in accordance with the directions of the machine 
manufacturer.  A final hard steel troweling shall be done by hand.  Trowel finish shall 
be used on wearing surfaces and where a smooth finish is required. 

 Broom Finish:  After floating, slabs where indicated, shall be lightly troweled, and then 
broomed with a fiber-bristle brush in a direction transverse to that of the main traffic. 

 See Specification Section 09 90 00 Painting and Finishes for required finishes. 

 CURING AND PROTECTION 

 General:  All concrete shall be cured by an approved method for the period of time given 
below: 
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Concrete with Type III cement  3 days 

Concrete with Type II or IIA, or V, low alkali cement  7 days 

Concrete with Type IP-A(MS) cement blended with pozzolan  10 days 

 Immediately after placement, concrete shall be protected from premature drying extremes 
in temperatures, rapid temperature change, mechanical injury and injury from rain and 
flowing water.  Air and forms in contact with concrete shall be maintained at a temperature 
above 50 degrees F for the first 3 days and at a temperature above 32 degrees F for the 
remainder of the specified curing period.  Exhaust fumes from combustion heating units 
shall be vented to the outside of the enclosure and heaters and ducts shall be placed and 
directed so as not to cause areas of overheating and drying of concrete surfaces or to 
create fire hazards.  All materials and equipment needed for adequate curing and 
protection shall be available and at the site prior to placing concrete.  No fire or excessive 
heat shall be permitted near or in direct contact with the concrete at any time.  Curing shall 
be accomplished by any of the following methods, or combination thereof, as approved. 

 Moist Curing:  Concrete to be moist cured shall be maintained continuously wet for the 
entire curing period.  If water or curing materials used stains or discolors concrete surfaces 
which are to be permanently exposed, the concrete surfaces shall be cleaned.  When 
wooden forms are left in place during curing, they shall be kept wet at all times.  If the 
forms are removed before the end of the curing period, curing shall be carried out on 
unformed surfaces, using suitable materials.  Horizontal surfaces shall be cured by 
ponding, by covering with a 2-inch minimum thickness of continuously saturated sand, or 
by covering with waterproof paper, polyethylene sheet, polyethylene-coated burlap, or 
saturated burlap.  Once the moist curing has started the concrete surface must not be 
allowed to become surface dry for the entire curing period. 

 Membrane Curing: 

 Normal membrane curing compound shall not be used on surfaces that are to receive 
any subsequent treatment depending on adhesion or bonding to the concrete. Use a 
Dissipating curing compound for surfaces which are to be painted or are to receive 
bituminous roofing or waterproofing, or floors that are to receive adhesive applications 
of resilient flooring. 

 The curing compound selected shall be compatible with any subsequent paint, roofing, 
waterproofing or flooring specified.  Membrane curing compound shall not be used on 
surfaces that are maintained at curing temperatures with free steam. 

 Curing compound shall be applied to formed surfaces immediately after the forms are 
removed and prior to any patching or other surface treatment except the cleaning of 
loose sand, mortar, and debris from the surface. 

 Surfaces shall be thoroughly moistened with water and the curing compound shall be 
applied to slab surfaces as soon as the bleeding water has disappeared, with the tops 
of joints being temporarily sealed to prevent entry of the compound and to prevent 
moisture loss during the curing period. 

 Compound shall be applied in a one-coat continuous operation by mechanical 
spraying equipment, at a uniform coverage in accordance with the manufacturer's 
printed instructions. 

 Concrete surfaces which have been subjected to rainfall within 3 hours after curing 
compound has been applied shall be resprayed by the method and at the coverage 
specified. 
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 On surfaces permanently exposed to view, the surface shall be shaded from direct 
rays of the sun for the duration of the curing period. 

 Surfaces coated with curing compound shall be kept free of foot and vehicular traffic, 
and from other sources of abrasion and contamination during the curing period. 

 QUALITY CONTROL TESTING 

 Quality Control Testing shall be in accordance with Section 01 45 00 – Quality Control 
and Material Testing. 

 
 - END OF SECTION - 
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SECTION 03 31 05 
 

CONTROLLED LOW STRENGTH MATERIAL 

PART 1  GENERAL 

 REQUIREMENTS 

 CONTRACTOR shall provide Controlled Low Strength Material (CLSM), complete and in 
place, in accordance with the Contract Documents. 

 Where “Rapid Set Flow Fill” (or rapid cure CLSM) is called for on plans, UDOT requires it. 
Rapid Set Flow Fill shall be compliant with Spec Section 03 57 00 (a UDOT Special 
provision), shall be approved by UDOT and also by Engineer.  Place Rapid Set Flow Fill 
in two steps so it reaches initial set (locks in around pipe) before rest of trench is filled. 

 Normal CLSM shall be placed where indicated on plans. CLSM shall be, non-segregating 
consistency that readily flows and fills voids and difficult to reach places. Use it to fill 
abandoned pipes and vaults and to fill pipe zone and trench zone where called for on 
plans. 

 “Foundation CLSM” has high strength. It is not used on this project. 

 RELATED WORK 

 Related Work in other Sections includes, but is not limited to: 

 Section 01 33 00 Submittal Procedures 
 Section 31 23 15 Excavation and Backfill for Buried Pipelines 

 REFERENCES 

 The latest edition of the following publications form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic designation only. 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM C 33 Standard Specification for Concrete Aggregates 
 ASTM C 94 Standard Specification for Ready-Mixed Concrete 
 ASTM C 138 Standard Test Method for Density (Unit Weight), Yield and Air  

   Content (Gravimetric) of Concrete 
 ASTM C 150 Standard Specification for Portland Cement 
 ASTM C 260 Standard Specification for Air-Entraining Admixtures for Concrete. 
 ASTM C 403 Standard Test Method for Time of Setting of Concrete Mixtures by 

   Penetration Resistance 
 ASTM C 494 Standard Specification for Chemical Admixtures for Concrete 
 ASTM C 595 Standard Specification for Blended Hydraulic Cements 
 ASTM C 618 Standard Specification for Coal Fly Ash and Raw or Calcined  

   Natural Pozzolan for Use in Concrete 
 ASTM C 803 Standard Test Method for Penetration Resistance of Hardened  
   Concrete 
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 ASTM C 1157 Standard Performance Specification for Hydraulic Cement 
 ASTM D 4318 Standard Test Methods for Liquid Limit, Plastic Limit, and   
   Plasticity Index of Soils 
 ASTM D 4832 Standard Test Method for Preparation and Testing of Controlled  
   Low Strength Material (CLSM) Test Cylinders 

 SUBMITTALS 

 Submittals shall be furnished in accordance with Section 01 33 00 – Submittal Procedures. 

 Shop Drawings: 

 CLSM mix designs which show the proportions and gradations of all materials 
proposed for each type of CLSM indicated.  Each mix design shall be accompanied 
by independent laboratory test results of the indicated properties. 

 If Contractor proposes to provide lower strength CLSM with aggregates that do not 
conform to ASTM C 33, Shop Drawings shall include a testing program that will be 
used to control the variability of the aggregates.  The testing program shall be 
acceptable to ENGINEER 

 In UDOT intersection lanes which require traffic to be quickly restored (ie in all traffic 
lanes in 11400S State St and 11400S 700E intersections) - use UDOT approved 
Rapid Set Flow Fill for both pipe zone and trench zone. Slow cure CLSM may be 
used in all other areas requiring CLSM or flow fill, including these areas in UDOT rights 
of way:  filling vaults and pipes to be abandoned (not exposed to traffic loads) and 
backfilling pipes (pipe zone and trench zone) and structures that are not in UDOT 
traffic lanes. 

 QUALITY ASSURANCE: 

 All testing will be done by a testing laboratory at CONTRACTOR’S expense, except as 
otherwise indicated. 

 If tests of the CLSM show non-compliance with the specifications, CONTRACTOR shall 
make changes as may be required to achieve compliance.  Performing and paying for 
subsequent testing to show compliance shall be CONTRACTOR’s responsibility. 

 Correlation Tests 

 CONTRACTOR shall perform a field correlation test for each mix of CLSM used in 
pipe zone, trench zone, or backfill used in amounts greater than 100 cubic yards or 
when CLSM is required to support traffic or other live loads on the fill less than 7 days. 

 Field correlation tests shall be performed in a test pit similar in cross section to the 
WORK and at least 10-feet long at a location near the WORK.  The proposed location 
shall be acceptable to ENGINEER. 

 Laboratory and field tests shall be performed on samples taken from the same CLSM 
batch mix.  All tests shall be performed by a laboratory at CONTRACTOR’s expense. 

 Testing shall be performed once each 2-hours during the first 8 hours, once each 8-
hours during the first week, and once each 24-hours until the CLSM mix reaches the 
maximum design strength. 
a. Compression testing shall be in accordance with ASTM D 4832.  
b. Setting test shall be in accordance with ASTM C 403. 
c. Density tests shall be in accordance with ASTM C 138. 
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PART 2  PRODUCTS 

 CONTROLLED LOW STRENGTH MATERIAL 

 CLSM shall be a mixture of cement, pozzolan, coarse and fine aggregate, admixtures, 
and water, mixed in accordance with ASTM C 94. 

 Composition:  The following parameters shall be within the indicated limits and as 
necessary to produce the indicated compressive strengths. 

 The actual mix proportions and flow characteristics shall be determined by the 
producer of the CLSM to meet requirements for compressive strength as specified for 
Normal CLSM or Foundation CLSM. 

 Entrained air content shall be between 15 percent minimum and 30 percent maximum. 
 Water reducing agent content as necessary. 

 Properties 

 Density shall be between 120 PCF minimum and 145 PCF maximum. 
 Slump shall be as required by CONTRACTOR methods, but shall not promote 

segregation, nor shall slump exceed 10 inches. 
 Compressive strength at 28 days: 

a. Normal CLSM:  Between 50 psi minimum and 150 psi maximum.  Unless 
specifically indicated otherwise, all CLSM shall be Normal CLSM. 

b. Foundation CLSM:  500 psi to 1,000 psi. 

 CEMENT 

 Cement shall be Type ll in accordance with ASTM C 150 or Type IP(10)-MS or Type 
IL(10)-MS per ASTM C 595 and ASTM C 1157. 

 POZZOLAN 

 Pozzolan shall be Type F or C in accordance with ASTM C 618.  Pozzolan content, by 
weight, in Normal CLSM, shall not be greater than 90 percent. 

 AGGREGATE 

 Aggregate shall consist of a well graded mixture of crushed rock, soil, or sand, with a 
nominal maximum size of 3/8-inch.  One hundred percent shall pass the 1 inch sieve; no 
more than 30 percent shall be retained on the 3/8-inch sieve; and no more than 12 percent 
shall pass the number 200 sieve.  If more than 5 percent of the aggregate passes the 
number 200 sieve, the material passing the number 200 sieve shall have a plasticity index 
of less than 0.73 (liquid limit-20), when tested in accordance with ASTM D 4318.  All 
aggregate shall be free from organic matter and shall not contain more alkali, sulfates, or 
salts than the native materials at the Site. 
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 ADMIXTURES 

 Air entraining admixtures shall be in accordance with ASTM C 260. 

 Water reducing admixtures shall be in accordance with ASTM C 494. 

 WATER 

 Water shall be potable, clean, and free from objectionable quantities of silt, organic matter, 
alkali, salt, and other impurities. 

PART 3 EXECUTION 

 PREPARATION 

 Subgrade and compacted fill to receive CLSM shall be prepared according to Section 31 
23 15 Excavation and Backfill for Buried Pipelines.  

 BATCHING, MIXING AND DELIVERY 

 Batching, mixing, and delivery of CLSM shall conform to ASTM C 94.  CLSM shall be 
mixed at a batch plant acceptable to the ENGINEER and shall be delivered in standard 
transit mix trucks. 

 PLACEMENT 

 CLSM shall be placed by tailgate discharge, conveyor belts, pumped, or other means 
acceptable to the ENGINEER.  CLSM shall be directed in place by vibrator, shovel, or rod 
to fill all crevices and pockets.  Avoid over-consolidation which causes separation of 
aggregate sizes. 

 CLSM shall be continuously placed against fresh material unless otherwise approved by 
ENGINEER.  When new material is placed against existing CLSM, the placement area 
shall be free from all loose and foreign material.  The surface of the existing material shall 
be soaked a minimum of one hour before placement of fresh material but no standing 
water shall be allowed when placement begins. 

 CLSM placement for piping.  Pipe shall be placed on soil pads and bedding placed under 
the pipe from one side and vibrated, as necessary, so that the CLSM flows to the opposite 
side.  CLSM shall then be added to both sides of the pipe and vibrated until it fills the 
space between the pipe and the excavated trench bottom.  CLSM shall be deposited in 
such a manner as to avoid uplift and deposited in its final position to avoid disturbing the 
pipe trench causing foreign material to mix with the cement slurry. 

 Pipe zone backfill shall not be placed or compacted until the CLSM has reached initial set.  
Pipes placed on steep slopes may require a stiffer mix to prevent CLSM from flowing down 
the trench.  Vibration may be required to ensure that the CLSM fills all voids. 

 Temperature of the CLSM shall be between 50 and 90 degrees F, when placed.  CLSM 
shall not be placed when the air temperature is below 40 degrees F. No CLSM shall be 
placed against frozen subgrade or other materials having temperature less than 32 
degrees F. 
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 FINISHING 

 The finish surface shall be smooth and to the grade indicated or directed by the 
ENGINEER.  Surfaces shall be free from fins, bulges, ridges, offsets, and honeycombing.  
Finishing by wood float, steel trowel, or similar methods is not required. 

 CURING 

 CLSM shall be kept damp for a minimum of 7 days or until final backfill is placed. 

 PROTECTION 

 CLSM shall be protected from freezing for 72 hours after placement. 

 No fill or loading shall be placed on Foundation CLSM until probe penetration resistance, 
as measured in accordance with ASTM C 803 exceeds 650 psi 

 Do not compact on other CLSM until strength exceeds 30 psi. 

 CLSM shall be protected from running water, rain, and other damage until the Material 
has been accepted and final fill completed. 

 
- END OF SECTION – 

  



 

THIS PAGE INTENTIONALLY LEFT BLANK 
 



 

UDOT Rapid Setting Flowable Fill 
03 57 50 – Page 1 of 2 

June 14, 2017 
UDOT SPECIAL PROVISION 

 

SECTION 03 57 50 
RAPID SETTING FLOWABLE FILL 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 
 A. Rapid Setting Flowable Fill 
 
1.2 RELATED SECTIONS Not Used 
 
1.3 REFERENCES 
 

A. AASHTO M 194: Chemical Admixtures for Concrete 
 

B. ASTM C1600: Standard Specification for Rapid Setting Hydraulic Cement 
 
 C. ASTM D 4832: Preparation and Testing of Controlled Low Strength   
  Material (CLSM) Test 
 
1.4 DEFINITIONS  Not Used 
 
1.5 SUBMITTALS 
 
 A. Batch Proportions 
  1. Seven days before placement. 
 
 B. Trial Batch 
  1. Certified test results or conduct laboratory trial batch to verify  
   strength before placement. 
  2. Combine materials to meet the requirements for strength and  
   constructability as required.  
   a. Minimum strength – 50 psi at 2 hours. 
   b. Maximum strength – 200 psi at 28 days. 
 
 C. If volumetric mixers are used, provide daily production data in electronic or 
  printed media at the end of each production shift, including the following: 

1. Weight of cement per revolution count 
2. Weight of each aggregate size per revolution count 
3. Gate openings for each aggregate size. 
4. Weight of water added to the concrete per revolution count 
5. Moisture content of each aggregate size 
6. Individual volume of admixtures per revolution count 



 

UDOT Rapid Setting Flowable Fill 
03 57 50 – Page 2 of 2 

7. Time of Day 
8. Day of week 
9. Production start and stop times 
10. Volumetric mixer identification 
11. Specific type of concrete being produced 
12. Source of the individual aggregate sizes 
13. Source, brand, and type of cement 
14. Source, brand, and type of individual admixtures 
15. Name and signature of the operator. 

 
D. Mixer Calibration 

1. If volumetric mixers are used Calibrate mixer in the presence of the 
Engineer.  
a. Measure weight of each of three consecutive batches  of 125 

lb of aggregate using the mixer and a certified scale.  Repeat 
until three consecutive weights are within 2 percent. 

b. Measure weight of each of three consecutive batches  of 20 
lb of cement using the mixer and a certified scale.  Repeat 
until three consecutive weights are within 2 percent. 

2. Calibrate before production for the first application.  
 
1.6 ACCEPTANCE NOT USED 
 
PART 2 PRODUCTS 
 
2.1 MATERIALS AND SUPPLIERS 
 
 A. Cement – Rapid hardening hydraulic cement meeting the requirements of  
  ASTM C1600. 
 
 B. Sand 
 
 C. Coarse aggregate – Determine a suitable aggregate size and gradation for 
  the intended application. 
 
 D.  Admixtures:   Water reducers and set accelerators 
 

E. Suppliers: Staker Parsons, or equal. 
 
PART 3 EXECUTION 
 
3.1 CURE AND PROTECT 
 
 A. Protect surface until walking on the surface leaves no footprints. 
 

END OF SECTION 
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SECTION 03 60 00 
GROUT 

PART 1  GENERAL 

 REQUIREMENTS 

 CONTRACTOR shall provide grout, complete and in place, in accordance with the 
Contract Documents. 

 Unless indicated otherwise, grout shall be provided as listed in this Section whether 
indicated on the Contract Drawings or not. 

 The following types of grouts are covered in this Section: 

 Cement Grout 
 Non-Shrink Grout – Class I (cement based) 
 Non-Shrink Grout – Class II (cement based) 
 Non-Shrink Epoxy Grout 
 Epoxy Anchor Grout for Adhesive Anchors 
 Topping Grout and Concrete/Grout Fill 

 RELATED WORK 

 Related Work specified in other Sections includes, but is not limited to:  

 Section 01 33 00 Submittal Procedures 
 Section 01 60 00 Product Requirements 
 Section 03 30 00 Cast-in-Place Concrete 

 REFERENCES 

 The latest edition of the following publications form a part of this Specification to the extent 
referenced.  The publications are referred to in the text by basic designation only. 

 American Society for Testing Materials (ASTM) 

 ASTM C 33 Standard Specification for Concrete Aggregates 
 ASTM C 136 Standard Test Method for Sieve Analysis of Fine and Coarse  

   Aggregates 
 ASTM C 150 Standard Specification for Portland Cement 
 ASTM C 307 Standard Test Method for Tensile Strength of Chemical-Resistant  

   Mortar, Grouts, and Monolithic Surfacings 
 ASTM C 494 Standard Specification for Chemical Admixtures for Concrete 
 ASTM C 496 Standard Test Method for Splitting Tensile Strength of Cylindrical  

   Concrete Specimens 
 ASTM C 531 Standard Test Method for Linear Shrinkage and Coefficient of  

   Thermal Expansion of Chemical-Resistant Mortars, Grouts,  
   Monolithic Surfacings, and Polymer Concretes 

 ASTM C 579 Standard Test Methods for Compressive Strength of Chemical- 
   Resistant Mortars, Grouts, Monolithic Surfacings, and Polymer  
   Concretes 

http://www.astm.org/Standards/C33.htm
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 ASTM C 580 Standard Test Method for Flexural Strength and Modulus of  
   Elasticity of Chemical-Resistant Mortars, Grouts, Monolithic  
   Surfacings, and Polymer Concretes 
 ASTM C 595 Standard Specification for Blended Hydraulic Cements 
 ASTM C 827 Standard Test Method for Change in Height at Early Ages of  
   Cylindrical Specimens of Cementitious Mixtures 
 ASTM C 881 Standard Specification for Epoxy-Resin-Base Bonding Systems  
   for Concrete 
 ASTM C 882 Standard Test Method for Bond Strength of Epoxy-Resin Systems 
   Used With Concrete By Slant Shear 
 ASTM C 939 Standard Test Method for Flow of Grout for Preplaced-Aggregate  
   Concrete (Flow Cone Method) 
 ASTM C 942 Standard Test Method for Compressive Strength of Grouts for  
   Preplaced-Aggregate Concrete in the Laboratory 
 ASTM C 1090 Standard Test Method for Measuring Changes in Height of  
   Cylindrical Specimens of Hydraulic-Cement Grout 
 ASTM C 1107 Standard Specification for Packaged Dry, Hydraulic-Cement Grout 
   (Nonshrink) 
 ASTM C 1157 Standard Performance Specification for Hydraulic Cement 
 ASTM C 1339 Standard Test Method for Flowability and Bearing Area of   
   Chemical-Resistant Polymer Machinery Grouts 
 ASTM D 648 Standard Test Method for Deflection Temperature of Plastics  
   Under Flexural Load in the Edgewise Position 
 ASTM D 695 Standard Test Method for Compressive Properties of Rigid  
   Plastics 

 CONTRACTOR SUBMITTALS 

 Submittals shall be furnished in accordance with Section 01 33 00 – Submittal Procedures. 

 Provide the following submittals for each type of grout used on the project: 

 Test reports accompanied by a manufacturer’s statement that previously tested 
material is of similar type, quality, and manufacture as that which is proposed for use 
on this project shall be submitted for: 

 
a. Cement 
b. Aggregates 
c. Retardants 
d. Bonding compounds 
e. Epoxy Resin 

 
 Certifications that grout used on the project contain no chlorides or other chemicals 

that cause corrosion. 
 Manufacturer’s literature containing instructions and recommendations on the mixing, 

handling, placement, curing, and appropriate uses for each type of grout used in the 
WORK, and location of use.  ICBO/ES report shall be submitted for epoxy anchor grout 
for adhesive anchors. 

 Manufacturer’s certification that non-shrink grout does not contain aluminum, zinc, or 
magnesium powders as a method of expansion. 

 Submit manufacturer's written warranty as indicated herein. 
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 Name and telephone number of grout manufacturer's representative who will give on-
Site service.  The representative shall have at least one year of experience with the 
indicated grout. 

 DELIVERY, STORAGE, AND HANDLING 

 Section 01 60 00 - Product Requirements: Requirements for transporting, handling, 
storing, and protecting products. 

 Grout and grout materials shall be stored in a dry shelter, protected from moisture, and 
for prepackaged grout, maintained in accordance with the manufacturer’s 
recommendations. 

 QUALITY ASSURANCE 

 The work shall be subject to inspection at all times by OWNER and ENGINEER for the 
purpose of determining that the work is properly executed in accordance with this 
specification.  Failure to detect defective workmanship or material during any interim 
inspection shall not constitute acceptance of workmanship and materials. 

 All testing will be done by a testing laboratory at CONTRACTOR’S expense, except as 
otherwise indicated. 

 Field Tests 

 Compression test specimens will be taken from the first placement of each type of 
grout, and at intervals thereafter selected by ENGINEER. 

 Compression tests and fabrication of specimens for cement grout and cement based 
non-shrink grout will be performed in accordance with ASTM C 1107, at intervals 
during construction selected by ENGINEER.  A set of 3 specimens will be made for 
testing at 7 Days, 28 Days, and each additional time period as appropriate. 

 Compression tests and fabrication of specimens for topping grout and concrete/grout 
fill will be performed in accordance with Section 03 30 00 - Cast-in-Place Concrete, at 
intervals during construction selected by ENGINEER. 

 Compression tests and fabrication of specimens for epoxy grouts will be performed in 
accordance with ASTM C 579, Method B, at intervals during construction selected by 
ENGINEER.  A set of 3 specimens will be made for testing at 7 Days and each earlier 
time period as appropriate. 

 Construction tolerances shall be as indicated in Section 03 30 00 Cast-in-Place Concrete 
unless noted otherwise. 

PART 2 PRODUCTS 

 MATERIALS 

 Cement: Portland cement shall be Type II or Type V per ASTM C 150 or Type IL(10)-MS 
or HS per ASTM C 595 and ASTM C 1157. 

 Aggregate: 



04/2024  GROUT 
127.42.100  PAGE 03 60 00 - 4 

 General: Aggregate shall be non-reactive and shall be washed before use.  When 
sources of aggregate are changed, test reports shall be provided for the material from 
the new source prior to commencing grout work. 

 Fine Aggregate:  Fine aggregate shall be sand or crush stone conforming to ASTM C 
33 as modified herein.  When tested in accordance with ASTM C 136, gradation shall 
be such that 100 percent by weight passes a No. 8 sieve and not less than 45 percent 
by weight passes a standard No. 40 sieve.  Variation from the specified gradation in 
individual tests will be accepted if the average of three consecutive tests is within the 
following variation: 

 

Standard Sieve Permissible Variation in 
Individual Test 

No. 30 or coarser 2% by weight 

No. 50 or finer 0.5% by weight 

 Admixtures 

 General: Admixtures shall be compatible with the grout and shall comply with the 
manufacturer’s recommendations.  Admixtures shall be added to the grout mix 
separately. 

 Water Reducing Retarder: Water reducing retarder shall comply with ASTM C 494, 
Type D and shall be Master Builders (BASF) MasterSet R 300, Sika Corporation 
Plastiment, or approved equal. 

 Lubricant: Lubricant additive for cement pressure grouting shall be Sika Intraplast, or 
approved equal. 

 Water: 

 Water for washing aggregate, for mixing and for curing shall be potable, shall not 
contain more than 1,000 mg/L of chlorides as Cl, nor more than 1,300 mg/L of sulfates 
as SO4, and shall not contain impurities which may change the setting time by more 
than 25 percent or a reduction of more than 5 percent of the compressive strength of 
the grout at 14 days when compared to the results for grout made with distilled water. 

 CEMENT GROUT 

 Application: Surface repairs of concrete. 

 Cement grout shall be composed of one part cement, 3 parts sand, and the minimum 
amount of water necessary to obtain the desired consistency.  Where needed to match 
the color of adjacent concrete, white Portland cement shall be blended with regular 
cement as needed.  The minimum compressive strength at 28 Days shall be 4000 psi. 

 Cement grout materials shall be as indicated in Section 03 30 00 Cast-in-Place Concrete. 

 NON-SHRINK GROUT 

 General 

 Non-shrink cementitious grout shall be a flowable, prepackaged, inorganic, non-
metallic, cement type grout requiring only the addition of water.  Cement from kilns 
burning metal-rich hazardous waste fuel shall not be used. The manufacturer shall 
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have at least 10 years’ experience in the manufacture of cement based grouts.  The 
manufacturer shall provide technical services and provide a representative at the 
jobsite for product training prior to product installation. 

 Manufacturer's instructions shall be printed on each bag or other container in which 
the materials are packaged.  The specific formulation for each class of non-shrink grout 
shall be as recommended by the manufacturer for the application. 

 Grout shall not contain chlorides or additives that may contribute to corrosion. 
 Grout shall be formulated to be used at any consistency from fluid to plastic. 
 Cement-based non-shrink grout shall have the following minimum properties when 

tested at a fluid consistency, at 28 Days: 
a. Minimum tensile splitting strength of 500 psi per ASTM C 496. 
b. Minimum flexural strength of 1,000 psi per ASTM C 580. 
c. Minimum bond strength (concrete to grout) of 1,900 psi per modified ASTM C 882. 
d. Grout shall be certified for use in freeze/thaw environments. 

 Class I Non-Shrink Grout 

 Application: Anchor bolts and reinforcing steel required to be set in grout in which the 
average working or operating temperature will be over 100 degrees F or in high fire 
risk areas; Beam and column (1 or 2 story) base plates less than 16-inches in the least 
dimension; Storage tanks and other non-motorized equipment and machinery under 
30 horsepower; Filling blockout spaces for embedded items such as railing posts, gate 
guide frames, etc.; Repair of holes and defects in concrete members which are not 
water bearing and not in contact with soil or other fill material; and any other location 
not specifically listed in this Section or on the Contract Drawings. 

 Class I non-shrink grout shall have a minimum 28 Day compressive strength of 5,000 
psi when mixed at a fluid consistency. 

 Class I non-shrink grout shall meet the requirements of ASTM C 1107, Grade B or C, 
when mixed to fluid, flowable, and plastic consistencies. 

 Grout shall have a maximum early age height change of 4.0% expansion and shall 
have no shrinkage (0.0%) in accordance with ASTM C 827.  The grout when tested 
shall not bleed or segregate at maximum allowed water. 

 Grout shall have no shrinkage (0.0%) and a maximum of 0.3% expansion in the 
hardened state when tested in accordance with ASTM C 1090. 

 Furnish certification that the non-shrink property of grout is not based on gas 
production or gypsum expansion. 

 Class I Non-Shrink Grout shall be Five Star Grout by Five Star Products, Sikagrout 
212 by Sika Corporation, CB-G PG by Hilti, or equal. 

 Class II Non-Shrink Grout 

 Application: Column base plates (greater than 2 story or larger than 16-inches in the 
least dimension); under precast concrete elements; and repair of holes and defects in 
concrete members which are water bearing or in contact with soil or other fill materials. 

 Class II non-shrink grout shall be a high precision, fluid, extended working time, grout.  
The minimum 28-Day compressive strength shall be 7,500 psi, when mixed at a fluid 
consistency. 

 Grout shall have a maximum early age height change of 4.0% expansion and shall 
have no shrinkage (0.0%) in accordance with ASTM C 827. 

 Grout shall have no shrinkage (0.0%) and a maximum of 0.3% expansion in the 
hardened state when tested in accordance with ASTM C 1090. 
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 Class II non-shrink grout shall have an extended working time of 30 minutes minimum 
when mixed to a fluid consistency as defined in ASTM C 827 at temperature extremes 
of 45 to 90 degrees F in accordance with ASTM C 1107. 

 Class II non-shrink grout shall meet the requirements of ASTM C 1107, Grade B or C 
when tested using the amount of water needed to achieve fluid consistency per ASTM 
C 939. 

 The grout when tested shall not bleed or segregate at maximum allowed water content. 
 Provide certification that its non-shrink property is not based on gas production or 

gypsum expansion. 
 Class II non-shrink grout shall be Five Star Fluid Grout 100 by Five Star Products, 

Crystex by L&M Construction Chemicals, or equal. 

 EPOXY ANCHOR GROUT 

 Application: Anchor bolts and reinforcing steel required to be set in grout that is not in high 
temperature or high fire risk areas. 

 Epoxy anchor grout shall conform to ASTM C 881, Type IV, Class A, B, and C, Grade 3 
with the exception of gel time. 

 Heat deflection temperature shall be a minimum of 139 °F per ASTM D 648. 

 Manufacturer shall certify that the epoxy anchor grout will maintain 90 percent of its 
strength up to a temperature of 125 °F. 

 Grout shall come in a 2 chambered cartridge with a metering system that provides the 
proper ratio of hardener and resin.  The grout shall also come with a static mixer nozzle 
to thoroughly mix the hardener and resin together. 

 Epoxy anchor grout shall be capable of being used in submersed applications once cured. 

 Minimum compressive strength shall be 12,000 psi per ASTM D 695. 

 Overhead anchors and anchors in fire-resistive construction shall be cast-in anchors. 

 Embedment of adhesive anchors/rebar shall be deep enough to develop the anchor/rebar.  
Embedment shall not exceed 67 percent of the member depth. 

 Epoxy anchor grout shall be Epcon C6+ by ITW Ramset/Red Head, Power-Fast Epoxy 
Injection Gel by Powers Fasteners, RE 500 by Hilti, or equal. 

 TOPPING GROUT AND CONCRETE/GROUT FILL 

A. Where fill is thicker than 3-inches, structural concrete as indicated in Section 03 30 00 - 
Cast-in-Place Concrete, may be used when accepted by ENGINEER. 

B. Grout for topping of slabs and concrete/grout fill for built-up surfaces of tank, channel, and 
basin bottoms shall be composed of cement, fine aggregate, coarse aggregate, water, 
and admixtures proportioned and be mixed as indicated.  Materials and procedures 
indicated for normal concrete in Section 03 30 00 - Cast-in-Place Concrete, shall apply 
unless indicated otherwise. 
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C. Topping grout and concrete/grout fill shall contain a minimum of 564 pounds of cement 
per cubic yard with a maximum water cement ratio of 0.45.  Topping grout in clarifiers shall 
contain between 750 and 800 pounds of cement per cubic yard with a maximum water 
cement ratio of 0.42. 

D. Coarse aggregate shall be graded as follows: 

U.S. Standard Sieve Size Percent By Weight Passing 

1/2 in 100 

3/8 in 90-100 

No. 4 20-55 

No. 8 5-30 

No. 16 0-10 

No. 30 0 

 
E. Final mix design shall be as determined by trial mix design as indicated in Section 03 30 00 

- Cast-in-Place Concrete. 

F. Topping grout and concrete grout/fill shall contain air-entraining agent per Section 
03 30 00 – Cast-in-Place Concrete. 

G. Strength:  Minimum compressive strength of topping grout and concrete/grout fill at 28 
Days shall be 4,000 psi. 

 CONSISTENCY 

A. The consistency of grouts shall be that necessary to completely fill the space to be grouted 
for the application.  Dry pack consistency is defined such that the grout is plastic and 
moldable but will not flow.  Where "dry pack" is called for in the Contract Documents, it 
shall mean a grout of that consistency; the type of grout to be used shall be as indicated 
herein for the application. 

B. The slump for topping grout and concrete/grout fill shall be adjusted to match placement 
and finishing conditions but shall not exceed 4-inches. 

PART 3 EXECUTION 

 PREPARATION 

 Remove defective concrete, laitance, dirt, oil, grease, and other foreign material from 
concrete surfaces by brushing, hammering, chipping or other similar means until sound, 
clean concrete surface is achieved. 

 Rough concrete lightly, but not enough to interfere with placement of grout. 

 Remove foreign materials from metal surfaces in contact with grout. 

 Align, level, and maintain final positioning of components to be grouted. 
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 GENERAL 

 CONTRACTOR shall arrange for the manufacturer of prepackaged grouts to provide on-
Site technical assistance within 72 hours of request, as part of the WORK. 

 Grout shall not be placed until base concrete or masonry has attained its design strength, 
unless authorized otherwise by ENGINEER. 

 When cementitious grouts are used on concrete surfaces, the concrete surface shall be 
saturated with water for 24 hours prior to placement.  Upon completion of the saturation 
period, excess water shall be removed.  Concrete substrate shall not be wet prior to 
placement of epoxy grouts. 

 Surface preparation, curing, and protection of cement grout shall be in accordance with 
Section 03 30 00 – Cast-in-Place Concrete. The finish of the grout surface shall match 
that of the adjacent concrete unless otherwise indicated. 

 Surfaces that will be in contact with grout shall be free of dirt, loose rust, oil, wax, grease, 
curing compounds, laitance, loose concrete, and other deleterious materials. 

 Shade the WORK from sunlight for at least 24 hours before and 48 hours after grouting. 

 Contact the grout manufacturer's representative for assistance on hot and cold weather 
grouting techniques and precautions if applicable. 

 GROUTING PROCEDURES 

 General:  Mixing, surface preparation, handling, placing, consolidation, curing, and other 
means of execution for prepackaged grouts shall be done according to the instructions 
and recommendations of the manufacturer. 

 Structural, equipment, tank, and piping support bases shall be grouted, unless indicated 
otherwise. 

 The original concrete shall be blocked out or finished off a sufficient distance below 
the plate to provide for a minimum one-inch thickness of grout or other thickness if 
indicated. 

 After the base plate has been set in position at the proper elevation by steel wedges 
or double nuts on the anchor bolts, the space between the bottom of the plate and the 
original pour of concrete shall be filled with non-shrink-type grout through a headbox 
of appropriate size.  The mixture shall be of a fluid consistency and poured 
continuously into the space between the plate and the base concrete.  Forms for grout 
shall be tight against retaining surfaces, and joints shall be sealed as recommended 
by the grout manufacturer to be liquid-tight.  Forms shall be coated as recommended 
by the grout manufacturer for easy form release.  Where this method of placement is 
not practical or where required by ENGINEER, alternate grouting methods shall be 
submitted for acceptance by ENGINEER. 

 Concrete equipment pads for equipment bases that will be epoxy-grouted shall be 
sized so that, when the equipment base is fully grouted, the epoxy grout is stopped 
not less than 4-inches from the edge of the pad. 
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 Drilled Anchors and Reinforcing Bars 

 General 
a. Drilled anchors and reinforcing bars shall be installed in strict accordance with the 

manufacturer's instructions.  Holes shall be roughened with a brush on a power 
drill and cleaned.  Drilled anchors shall not be installed until the concrete has 
reached the required 28 Day compressive strength.  Anchors shall not be loaded 
until the grout has reached its indicated strength in accordance with the 
manufacturer's instructions. 

b. CONTRACTOR shall identify position of reinforcing steel and other embedded 
items prior to drilling holes.  Care shall be exercised in coring and drilling to avoid 
damaging existing reinforcing or embedded items.  Notify ENGINEER if reinforcing 
steel or other embedded items are encountered during drilling.  Take precautions 
as necessary to avoid damaging prestressing tendons, electrical and 
communications conduit, and piping. 

 Epoxy Adhesive Anchors 
a. Grout shall be proportioned and mixed with automatic equipment. 
b. Unless otherwise indicated, embedment shall be sufficient to develop the ultimate 

tensile strength of the anchor or reinforcing bar per the manufacturer's ICBO/ES 
report, but shall not be less than 8 diameters for threaded rod or 12 diameters for 
reinforcing or smooth bars. 

c. Holes required for grouting shall be blown or vacuumed clean and are to be free 
of dust and standing water.  Horizontal holes for grouting are to be drilled at a slight 
downward angle and with the inserted dowel or bolt bent to match. 

 Cement Based Non-Shrink Grout 
a. In places of high temperature or fire hazard, anchor bolts shall be grouted in using 

cement based non-shrink grout, Class I. 
b. Unless otherwise indicated, embedment shall be sufficient to develop the ultimate 

tensile strength of the anchor or reinforcing bar per the manufacturer's ICBO/ES 
report, but shall not be less than 16 diameters for threaded rod or 24 diameters for 
reinforcing or smooth bars. 

c. When the bolt diameter is one-inch or less, the hole diameter should be a minimum 
of 2-inches.  When the bolt diameter is greater than one-inch, the hole diameter 
should be at least twice the bolt diameter. 

d. Drilled holes shall be saturated with water for not less than 24 hours before 
installation of anchor/rod/rebar. 

e. The non-shrink grout should be placed in the holes in a non-sag (trowelable) 
consistency.  The grout should be placed in the holes before the anchor and then 
the anchor inserted and vibrated to ensure proper coverage. 

 Topping Grout and Concrete/Grout Fill 

 Mechanical, electrical, and finish Work shall be completed prior to placement of 
topping or concrete/grout fill.  To ensure bonding to the base slab, the base slab shall 
be given an exposed aggregate finish.  Alternatively, where accepted by ENGINEER, 
the base slab shall be given a roughened textured surface by a close-spaced rake 
while the surface is green.   After curing, high pressure washing shall expose the 
aggregates and produce not less than a 3/16-inch amplitude roughness.  
Jackhammers or chipping hammers shall not be used. 
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 The minimum thickness of grout topping and concrete/grout fill shall be one-inch.  
Where the finished surface of concrete/grout fill is to form an intersecting angle of less 
than 45 degrees with the concrete surface it is to be placed against, a key shall be 
formed in the concrete surface at the intersection point.  The key shall be a minimum 
of 3-1/2 inches wide by 1-1/2 inches deep. 

 The base slab shall be thoroughly cleaned and wetted to saturated surface dry (SSD) 
condition per the International Concrete Repair Institute (ICRI) -- Technical Guide for 
Selecting and Specifying Concrete Surface Preparation for Sealers, Coatings, and 
Polymer Overlays, prior to placing topping and fill.  No topping concrete shall be placed 
until the slab is completely free from standing pools or ponds of water.  A thin coat of 
neat cement grout shall be broomed into the surface of the slab just before topping or 
fill placement.  The neat cement grout shall not be allowed to dry before topping 
placement.  If it does dry, it must be immediately removed using wet stiff brooms and 
reapplied.  The topping and fill shall be compacted by rolling or thorough tamping, 
brought to established grade, and floated.  Grouted fill for tank and basin bottoms 
where scraping mechanisms are to be installed shall be screeded by blades attached 
to the revolving mechanism of the equipment in accordance with the procedures 
outlined by the equipment manufacturer after the grout is brought to the established 
grade.  Coat surface with evaporation retardant as needed to prevent plastic shrinkage 
cracks. 

 Topping grout placed on sloping slabs shall proceed uniformly from the bottom of the 
slab to the top, for the full width of the placement. 

 The surface shall be tested with a straight edge to detect high and low spots that shall 
be immediately eliminated.  When the topping or fill has hardened sufficiently, it shall 
be steel troweled to a smooth surface free from pinholes and other imperfections.  An 
approved type of mechanical trowel may be used as an assist in this operation, but 
the last pass over the surface shall be by hand-troweling.  During finishing, no water, 
dry cement, or mixture of dry cement and sand shall be applied to the surface. 

 As soon as topping or fill finishing is completed, coat surface with curing compound.  
After the topping is set and sufficiently hard in clarifiers and where required by 
ENGINEER, the tank shall be filled with sufficient water to cover the entire floor for 14 
days. 

 CONSOLIDATION 

 Grout shall be placed in such a manner, for the consistency necessary for each 
application, to assure that the space to be grouted is completely filled. 

 CURING 

 Cement based grouts shall be cured per 03 30 00 – Cast-in-Place Concrete and per the 
manufacturer's recommendations. 

 

- END OF SECTION –
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SECTION 05 45 00 

MECHANICAL METAL SUPPORTS (PIPE SUPPORTS) 

PART 1 GENERAL 

 DESCRIPTION 

 This Section covers materials and installation of mechanical metal supports, pipe 
supports, hangers, guides, anchors and appurtenances as specified and indicated. 

 CONTRACTOR shall provide mechanical metal supports in accordance with this Section 
whether shown on the Contract Drawings or not. 

 RELATED WORK 

 Related work specified in other sections: 

 Section 01 33 00 Submittal Procedures 
 Section 05 50 00 Miscellaneous Metals 
 Section 09 90 00 Painting and Finishes 
 Section 33 05 05 Ductile Iron Pipe 
 Section 33 05 07.1  PVC Pressure Pipe (ASMT 1785) 
 Section 33 12 00 Mechanical Appurtenances 

 REFERENCES 

 The latest edition of the following publications form a part of this Specification to the extent 
referenced.  The publications are referred to in the text by basic designation only. 

 MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTING 
INDUSTRY (MSS) 

 MSS SP-58 Pipe Hangers and Supports – Materials Design and Manufacture 
 MSS SP-69 Pipe Hangers and Supports – Selection and Application 
 MSS SP-89 Pipe Hangers and Supports – Fabrication and Installation 

Practices 
 MSS SP-127 Bracing for Piping Systems Seismic-Wind-Dynamic Design, 

Selection, Application 

 AMERICAN SOCIETY OF MECHANICAL ENGINEERS (ASME) 

 ASME B 31.1 Power Piping 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM A 36 Standard Specification for Carbon Structural Steel 
 ASTM A 47 Standard Specification for Ferritic Malleable Iron Castings 
 ASTM A 48 Standard Specification for Gray Iron Castings 
 ASTM A 123 Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on 

Iron and Steel Products. 
 ASTM A 153 Standard Specification for Zinc Coating (Hot-Dip) on Iron and 

http://www.astm.org/Standards/A48.htm
http://www.astm.org/Standards/A153.htm
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Steel Hardware 
 ASTM A 575 Standard Specification for Steel Bars, Carbon, Merchant Quality, 

M-Grades 
 ASTM A 576 Standard Specification for Steel Bars, Carbon, Hot-Wrought, 

Special Quality 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

 CONTRACTOR shall submit complete shop drawings of mechanical supports, pipe 
supports, hangers and guides.  Provide scaled shop drawings showing locations of the 
supports and detailed drawings for each support.  Identify each type of hanger or support 
by the manufacturer’s part number of figure on the drawing. 

 Provide installation drawings and manufacturer’s catalog information on each type of 
hanger and support. 

 Provide structural calculations for special supports and anchors, stamped and signed by 
a professional engineer registered in the State of Utah. 

PART 2 MATERIALS 

 GENERAL 

 All pipe hanger and supports shall be manufactured to comply with MSS-SP-58, MSS-SP-
569, MSS-SP-89 except as modified herein.  Where applicable, design and manufacture 
must also conform to ANSI/ASME B31.1.  Supports for plumbing or fire piping shall be in 
accordance with the latest edition of the applicable plumbing or fire code and the 
requirements of the local jurisdiction. 

 Hangers, supports, anchors and restraints must be designed in accordance with MSS-
SP-127 to withstand all static and dynamic loading conditions which act upon the piping 
system and associated equipment.  Piping supports and equipment must be considered 
as a total system and appropriate balance calculations made to determine load forces at 
critical stress points.  Loading conditions to be considered may include, but are not limited 
to: 

 The total load of pipe, fittings, valves, insulation and any expected contents of the pipe. 
 Thermal expansion and contraction 
 Stress from cycling of equipment or process. 
 Vibration transmitted to or from equipment or terminal connection. 
 Wind, snow or ice loading on outdoor piping 
 Loading due to seismic forces 

 Static and dynamic forces at points of attachments must be considered to help ensure 
structural integrity of buildings or equipment.  Hanger and supports must be selected so 
as to minimize the effect of piping system loading on the structure. 

 In general, piping shall be supported from structural members, such as walls, beams, 
columns and slabs, using approved structural attachments.  In situations where approved 
attachments cannot be used, alternative attachments or substructure assemblies must 

http://www.astm.org/Standards/A153.htm
http://www.astm.org/Standards/A575.htm
http://www.astm.org/Standards/A575.htm
http://www.astm.org/Standards/A576.htm
http://www.astm.org/Standards/A576.htm
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receive approval by ENGINEER prior to installation.  Prior approval by ENGINEER must 
be given before any cutting or drilling of building structural steel.  Damage to the structure 
through welding, cutting or drilling will not be permitted if it reduces the structures strength 
below the established safety factor for the structure.   Any additional structural steel 
required to properly support piping or equipment shall be furnished and installed by 
CONTRACTOR at no additional cost to OWNER. 

 SUPPORT MATERIALS 

 Pipe supports, hangers, guides, etc. shall be hot-dip galvanized carbon steel, unless noted 
otherwise on the Drawings.  Steel shall be in accordance with ASTM A 36, ASTM A 575, 
or ASTM A 576.  Hot-dip galvanizing shall be in accordance with ASTM A 123 or ASTM 
A 153.  Bases, rollers, and anchors shall be steel as described above or may be cast iron 
conforming to ASTM A 48.  Pipe clamps shall be steel as described above or may be 
malleable iron conforming to ASTM A 47. 

 Submerged supports, as well as piping in hydraulic structures within 24 inches of the high 
water level, shall have supports, including hardware and anchors constructed of Type 316 
stainless steel, unless noted otherwise on the Drawings. 

 Piping in chemical or corrosive areas shall have supports, including hardware and anchors 
constructed of Type 316 stainless steel or fiberglass reinforced plastic (FRP), unless noted 
otherwise on the Drawings. 

 Supports fabricated from other materials specified on the Drawings shall have a protective 
coating in accordance with the requirements of Section 09 90 00 – Painting and Finishes. 

  FLOOR MOUNTED SUPPORTS 

 Floor mounted pipe supports shall include the manufacturer’s recommended pipe 
stanchion and base plate.  Base plates shall be anchored to the floor with bolts and 
provided with a 1-inch thick grout pad. 

 SPRING-TYPE HANGERS 

 Spring-type hangers shall be provided for piping subject to vibration or vertical 
expansion/contraction such as engine exhaust piping.  Design the spring-type hangers 
per the manufacturer’s recommendations. 

 CONCENTRATED LOADS 

 Concentrated loads, such as meters, valves, and equipment, on PVC piping systems shall 
have supports on each side of the concentrated load.   

 CONCRETE ANCHORS 

 Anchors shall be in accordance with Section 05 50 00 – Miscellaneous Metals. 

  MANUFACTURERS 

 Mechanical Metal Support (pipe support) manufacturers shall be Anvil International Inc., 
B-Line by Eaton (Cooper Industries), Utility Coatings & Fabrication, or approved 
equal. 
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PART 3 EXECUTION 

 GENERAL 

 Mechanical metal supports, pipe supports, hangers, guides, etc. shall be installed per the 
manufacturer’s instructions and ASME B31.1 – Power Piping. 

 Pipe supports shall be positioned in order to produce an orderly, neat piping system.  
Hanger rods shall be vertical without offsets. 

 Hangers shall be adjusted to line up groups of pipes at the proper grade for drainage and 
venting as close to ceilings or roods as possible and without interference with other work. 

 Hangers shall be installed in a manner to prevent obstructing ladders, manhole covers, 
and access hatches. 

 Set embedded inserts accurately in position and support them rigidly before concrete is 
placed and prevent displacement during and after placement of concrete. 

 Provide separate hangers or supports at valves, meters, elbows, tees, and other 
equipment. Provide separate hangers on each both sides of each non-rigid joint or flexible 
coupling. 

 Install piping without springing, forcing, or stressing the pipe or any connecting valves, 
pumps, or other pipe to which the pipe is connected. 

 Hangers and supports for rigid plastic pipe shall be provided with a support shield to 
spread the load bearing surface. 

 Use of wire hangers, perforated strap, hanging from unreinforced metal deck and cellular 
roof deck are not permitted. 

 Repair or replace metal items damaged during installation.  Follow the manufacturer’s 
procedures for repairing damaged surfaces. 

 Galvanizing Field Repairs 

 Surface preparation shall consist of removing oil, grease, soil, and soluble material by 
cleaning with water and detergent (SSPC SP1) followed by brush-off blast cleaning 
(SSPC SP7) over an area extending at least 4 inches into the undamaged area. 

 The coating shall be applied to at least 3 mils dry film thickness and shall be Zinc-
Clad XI by Sherwin-Williams, Galvax by Alvin Products, Galvite by ZRC 
Worldwide, or approved equal. 

  SUPPORT LOCATION AND SPACING 

 Supports for horizontal piping shall be spaced to prevent excessive sag, bending and 
stresses in the piping.  Spacing shall not exceed the maximum indicated spans. 

 Maximum spans indicated in the tables below are for ambient temperatures or the 
temperatures listed for the materials and pipe wall thicknesses shown.  Adjust the span 
spacing for different temperatures and/or pipe wall thicknesses per the manufacturer’s 
recommendations. 
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 Install pipe supports on horizontal and vertical runs at the spacing shown or detailed on 
the Drawings.  If no spacing or rod sizes are given on the Drawings or in the specifications 
for a particular piping system, use the following tables or the recommendations of the 
support or pipe manufacturer. 

 Support Spacing for Steel Pipe: 
 

Pipe 
Size 

(inches) 

Maximum Span 
Water Service 

(feet) 

Maximum Span 
Vapor Service 

(feet) 

Minimum Hanger 
Rod Size 
(inches) 

3/8 and smaller 4 5 3/8 

1/2 through 1 6 8 3/8 

1-1/4 through 2 8 10 3/8 

2-1/2 through 3 10 14 1/2 

3-1/2 through 4 10 15 5/8 

6 12 20 3/4 

8 12 24 3/4 

Note: These spacings do not apply where span calculations are made or 
where there are concentrated loads between supports such as flanges, 
valves, specialties, etc. or changes in direction requiring additional supports. 

 
 Support Spacing for PVC Pipe (Section 33 05 07.1 – Polyvinyl Chloride Pipe) Schedule 

40 and Schedule 80.  The table below is meant as a general guideline and it is 
recommended that the pipe manufacturer be consulted for specific spacing 
recommendations relating to their pipe, load conditions, operating temperatures, and 
service conditions. 

 
Pipe 
Size 

(inches) 

Maximum Span 
Schedule 40 

(feet) 

Maximum Span 
Schedule 80 

(feet) 

 60°F 80°F 100°F 120°F 60°F 80°F 100°F 120°F 

1/2 4.5 4.5 4 2.5 5 4.5 4.5 3 

3/4 5 4.5 4 2.5 5.5 5 4.5 3 

1 5.5 5 4.5 3 6 5.5 5 3.5 

1-1/4 5.5 5.5 5 3 6 6 5.5 3.5 

1-1/2 6 5.5 5 3.5 6.5 6 5.5 3.5 

2 6 5.5 5 3.5 7 6.5 6 4 

2-1/2 7 6.5 6 4 7.5 7.5 6.5 4.5 

3 7 7 6 4 8 7.5 7 4.5 

4 7.5 7 6.5 4.5 9 8.5 7.5 5 

6 8.5 8 7.5 5 10 9.5 9 6 

8 9 8.5 8 5 11 10.5 9.5 6.5 

10 10 9 8.5 5.5 12 11 10 7 

12 11.5 10.5 9.5 6.5 13 12 10.5 7.5 

         

Note: These spacings do not apply where span calculations are made or 
where there are concentrated loads between supports such as flanges, valves, 
specialties, etc. or changes in direction requiring additional supports. 

Data taken from Anvil International, Inc. Catalog PH-2006, page PH-213 and 
is based on continuous span and for un-insulated line carrying fluids of specific 
gravity up to 1.00. 

 
 Supports for Ductile Iron Pipe (Section 33 05 05 – Ductile Iron Pipe) should be installed 
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in locations shown on the Drawings with a minimum of one support per 20-foot length 
of pipe.  If longer spans are required, the supports should be designed in accordance 
with DIPRA – Design of Ductile Iron Pipe on Supports and the pipe manufacturer’s 
recommendations.  Supports should be cradle type with a saddle angle of 120 
degrees.  The table below shows the recommended maximum spans per US Pipe – 
Long Span and Bridge Crossing Pipe guidelines. 

 
Pipe 
Size 

(inches) 

Maximum Span 
Water Service 

(feet) 

6 28 

8 30 

10 30 

12 35 

14 35 

16 40 

18 42 

20 to 64 45 

Note: These spacings do not apply where 
span calculations are made or where there 
are concentrated loads between supports 
such as flanges, valves, specialties, etc. or 
changes in direction requiring additional 
supports. 

 
 Support spacing for other pipe materials shall be based on recommendations from the 

pipe manufacturer. 
 Provide sway bracing for hangers where shown on the Drawings.  If no bracing is 

shown, provide bracing at 10 foot maximum center-to-center intervals. 

- END OF SECTION - 
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SECTION 05 50 00 
MISCELLANEOUS METALS 

PART 1 GENERAL 

 DESCRIPTION 

 This section covers materials, fabrication, and installation of miscellaneous metals and 
appurtenances as specified and indicated. 

 RELATED SPECIFICATIONS 

 Fabrication and erection of the platforms, ladders and stairs shall be in accordance with 
the Specification for the Design, Fabrication and Creation of Structural Steel for Buildings 
of the latest edition of the A.I.S.C. Manual, and Section 1910.27 of the latest edition of the 
OSHA standards, except as specified herein. 

 REFERENCES 

 The latest edition of the following publications form a part of this specification to the extent 
referenced.  The publications are referred to in the text by basic designation only. 

 AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC) 

 Manual of Steel Construction 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM A 36 Standard Specification for Carbon Structural Steel 
 ASTM A 53 Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-

Coated, Welded and Seamless 
 ASTM A 123 Standard Specification for Zinc (Hot-Dip Galvanized) Coatings on 

Iron and Steel Products. 
 ASMT A 153 Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel 

Hardware 
 ASTM A 276 Standard Specification for Stainless Steel Bars and Shapes 
 ASTM A 307 Standard Specification for Carbon Steel Bolts, Studs, and Threaded 

Rod 60,000 psi Tensile Strength 
 ASTM A 615 Standard Specification for Deformed and Plain Carbon-Steel Bars 

for Concrete Reinforcement 
 ASTM F 593 Standard Specification for Stainless Steel Bolts, Hex Cap Screws, 

and Studs 
 ASTM F 594 Standard Specification for Stainless Steel Nuts 

 RELATED WORK 

 Related work in other sections includes but is not limited to: 

 Section 01 33 00 Submittal Procedures 
 Section 09 90 00 Painting and Finishes 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 
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 CONTRACTOR shall submit complete shop drawings of fabricated items, such as vents, 
ladders, stairs, platforms, beams, pipe supports, and miscellaneous metals for approval 
to Engineer. 

 Shop drawings shall conform to AISC recommendations and specifications, and shall 
show holes, and the like, as may be required for other parts of the work. 

 Shop drawings shall include complete details of members and connections, anchor bolt 
layouts, schedules for fabrication procedures, and diagrams for the sequence of erection. 

 Submit manufacturer’s catalog data and dimensional drawings for lifting eyebolts and 
inserts; ladder safety posts, manhole covers and frames, and anchor bolts. 

 Submit ICC ES Evaluation Reports for adhesive and wedge anchors and installer 
qualifications and procedures. 

PART 2 MATERIALS 

 CARBON STEEL 

 Materials for bolted or welded steel construction shall conform to ASTM A 36. 

 BOLTS 

 Steel anchor and connection bolts for non-corrosive service shall conform to ASTM A 307, 
Grade A or B, unless otherwise noted.  Bolts shall be hot-dip galvanized and provided with 
self-locking nuts or lock washers and plain nuts. 

 Steel anchor and connection bolts for corrosive service shall be fabricated from stainless 
steel, unless indicated otherwise in the specifications or on the Drawings.  Corrosive 
service locations are as listed below. 

 Buried locations 
 Submerged locations 
 Locations subject to occasional flooding 
 Inside hydraulic structures 
 Chemical handling areas 
 Inside buried manholes, vaults, and structures that do not have a gravity drain or sump 

pump 
 Inside trenches, containment walls, and curbed areas. 

 STEEL PIPE 

 Pipe for vault vents shall be Schedule 40 conforming to ASTM A 53 and shall be hot-dip 
galvanized. 

 STAINLESS STEEL 

 All bolts, expansion bolts, nuts, washers, and expansion sleeve inserts used to attach 
metal supports shall be stainless steel Type 304. 

 All ladders, wall conduits, louvers, and other items required shall be stainless steel unless 
noted otherwise. 
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 HOT-DIP GALVANIZED 

 Zinc coating for plates, bolts, anchor bolts, and threaded parts shall in in accordance with 
ASTM A 153.  Structural steel shall be zinc coated in accordance with ASTM A 123. 

 COVERS AND FRAMES 

 Manhole covers and frames shall be cast iron and designed for AASHTO HS-20 loading, 
unless otherwise indicated.  Castings shall be smooth, clean and free from blisters, 
blowholes, and shrinkage.  Covers shall seat firmly into the frames without rocking. Covers 
and frames shall fit together evenly such that the cover fits flush with the surrounding 
finished surface. 

 VAULT VENTS 

 Fabricate vault vents as shown on the Drawings.  Vault vents shall be welded steel 
construction and hot-dip galvanized after fabrication.  Coating shall be in accordance with 
Section 09 90 00 – Painting and Finishes.   

 ADHESIVE ANCHORS 

 Unless otherwise indicated, drilled concrete or masonry anchors shall be adhesive 
anchors.  No substitutions will be considered without an ICC ES Report verifying strength 
and material equivalency.  Anchors used inside potable water reservoirs shall be 
ANSI/NSF 61 certified. 

 Adhesive anchors shall be a two-component system consisting of an all threaded anchor 
rod with nut and washer, and the adhesive capsule.  Anchor rods shall be Type 304 
stainless steel conforming to ASTM F 593 with nuts conforming to ASTM F 594.  The 
adhesive capsules shall contain a polyvinyl or urethane methacrylate-based resin and 
accelerator within a sealed dual chamber foil capsule.  Adhesive anchors shall be Hilti 
HVA Capsule Adhesive Anchoring System, or approved equal. 

 WEDGE ANCHORS 

 Wedge type anchors shall be used only where indicated on the Drawings.  Wedge anchors 
shall be a stud type expansion anchor, torque controlled, with impact section to prevent 
thread damage.  Stud and wedge shall be Type 304 or Type 316 stainless steel 
conforming to ASTM A 276.  Nut shall be Type 304 or Type 316 stainless steel conforming 
to ASTM F 594 with washer of similar material.  Wedge anchor bolts shall be Hilti Kwik 
Bolt 3, or approved equal.  Anchors installed in non-submerged or non-corrosive 
environments may be carbon steel and be Simpson Strong-Tie Strong Bolt, or approved 
equal. 

 LADDERS 

 All Ladders shall be fabricated entirely of Type 304 stainless steel; including ladder, 
ladder hardware and supports. Do not use pre-fabricated steps shop (or field) cast into 
walls of vaults or manholes. 
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 All ladders without a permanently mounted exterior ladder extension shall be provided 
with a telescoping safety post.  The post shall be fabricated of steel with telescoping 
tubular section that locks automatically when fully extended.  The upward and downward 
movement shall be controlled by a stainless steel spring balancing mechanism.  The 
telescoping safety post shall be fabricated from the same material and finish as the 
ladder.  The telescoping posts shall be LadderUP Safety Post by Bilco, or approved 
equal. 

PART 3 EXECUTION 

 GENERAL 

 Except as otherwise shown, the design, fabrication, and erection of structural steel shall 
conform to the requirements of the American Institute of Steel Construction "Manual of 
Steel Construction". 

 Install miscellaneous metals as indicated on the drawings or as recommended by the 
manufacturer. 

 Store materials above ground on platforms, skids or other supports.  Keep material free 
from dirt, grease, and other foreign matter and protect from corrosion. 

 Clean surfaces of metalwork to be in contact with concrete of rust, dirt, grease, and other 
foreign matter before placing concrete. 

 Set embedded metalwork accurately in position and support it rigidly before concrete is 
placed and prevent displacement during and after placement of concrete. 

 Repair or replace metal items damaged during installation.  Follow the manufacturer’s 
procedures for repairing damaged surfaces. 

 Welding shall be performed by metal-arc method or shielded metal arc method as per the 
American Welding Society’s (AWS) “Welding Handbook”.  During welding component 
parts shall be adequately clamped or supported.  Avoid irregular surface, non-uniform 
bead pattern, and high crown.  Upon completion of welding, remove weld splatter, flux, 
slag, and burrs.  Accomplish repair, chipping, and grinding of welds in a manner that will 
not gouge, groove, or reduce the base metal thickness. 

 Adhesive Anchors.  Do not install anchors until the concrete has reached the required 28-
day compressive strength.  Drill hole in concrete by means of a percussion hammer drill.  
Hole shall be roughened with a brush on a power drill and then cleaned and dried.  Install 
anchor in accordance with the manufacturer’s instructions.  Do not load the anchor until 
the adhesive has reached its indicated strength in accordance with the manufacturer’s 
instructions. 

 Wedge Anchors.  Do not install anchors until the concrete has reached the required 28-
day compressive strength.  Drill hole in concrete by means of a percussion hammer drill.  
Hole shall be roughened with a brush on a power drill and then cleaned and dried.  Install 
anchor in accordance with the manufacturer’s instructions. 
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 Galvanizing Field Repairs 

 Surface preparation shall consist of removing oil, grease, soil, and soluble material by 
cleaning with water and detergent (SSPC SP1) followed by brush-off blast cleaning 
(SSPC SP7) over an area extending at least 4 inches into the undamaged area. 

 The coating shall be applied to at least 3 mils dry film thickness and shall be Zinc-
Clad XI by Sherwin-Williams, Galvax by Alvin Products, Galvite by ZRC 
Worldwide, or approved equal. 

- END OF SECTION – 
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SECTION 09 90 00 
PAINTING AND FINISHES 

PART 1 GENERAL 

 DESCRIPTION 

 This section covers furnishing, surface preparation, and applying paints and coatings, 
complete and in place, to all specified surfaces including exposed valves, piping or fittings. 

 Definitions 

 The term “paint”, “coatings”, or “finishes” as used herein, shall include surface 
treatments, emulsions, enamels, paints, epoxy resins, and other protective coatings, 
excepting galvanizing or anodizing, whether used as a pretreatment, primer, 
intermediate coat, or finish coat. 

 The term “DFT” means minimum dry film thickness, without any negative tolerance. 
 The term “mil” means thousandths of an inch. 
 The term “SSPC” means The Society for Protective Coatings. 

 The following surfaces shall not be coated: 

 Concrete, unless required by items on the concrete coating schedule below or the 
Contract Drawings. 

 Stainless steel 
 Machined surfaces 
 Grease fittings 
 Glass 
 Equipment nameplates 
 Platform gratings, stair treads, door thresholds, and other walk surfaces, unless 

specifically indicated to be coated. 

 The protective coatings applicator (Applicator) shall possess a valid state license as 
required for the performance of the painting and coating work called for in this specification 
and shall provide 5 references which show the Applicator has previous successful 
experience with the indicated of comparable coating systems.  Include the name, address, 
and the telephone number for the owner of each installation for which the Applicator 
provided the protective coating. 

 RELATED WORK 

 Related Work in other Sections includes, but is not limit to: 

 Section 01 33 00  Submittal Procedures 
 Section 03 30 00  Cast-in-Place Concrete 
 Section 05 45 00  Mechanical Meal Supports 
 Section 05 50 00  Miscellaneous Metals 
 Section 33 05 05  Ductile Iron Pipe 
 Section 33 12 00  Mechanical Appurtenances  
 Section 33 92 10  Steel Pipe, Specials, and Fittings 

 
 



04/2024 PAINTING & FINISHES 
127.42.100 PAGE 09 90 00 - 2 

 

 REFERENCES AND STANDARDS 

 Work covered by this Specification shall meet or exceed the provisions of the latest 
editions of the following Codes and Standards in effect at the time of award of the Contract: 

 OSHA  Occupation Safety and Health Act: State of Utah and Federal 
 ICRI  International Concrete Repair Institute Guideline No. 310.2 –  

   Selecting and Specifying Concrete Surface Preparation for  
   Sealers, Coatings, and Polymer Overlays 

 AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

 ANSI A 13.1 Standard for Scheme for the Identification of Piping Systems 
 ANSI Z 535 Standard for Safety Colors 

 AMERICAN SOCIETY OF TESTING AND MATERIALS (ASTM) 

 ASTM C 309 Standard Specification for Liquid Membrane-Forming Compounds  
   for Curing Concrete 

 ASTM D 520 Standard Specification for Zinc Dust Pigment 
 ASTM D 521 Standard Test Methods for Chemical Analysis of Zinc Dust (Metallic

   Zinc Powder) 
 ASTM D 6943 Standard Practice for Immersion Testing of Industrial Protective  

   Coatings Linings 
 ASTM D 1653 Standard Test Methods for Water Vapor Transmission of Organic  

   Coating Films 
 ASTM D 2370 Standard Test Method for Tensile Properties of Organic Coatings 
 ASTM D 2794 Standard Test Method for Resistance of Organic Coatings to the  

   Effects of Rapid Deformation (Impact) 
 ASTM D 4263 Standard Test Method for Indicating Moisture in Concrete by the  

   Plastic Sheet Method 
 ASTM D 4414 Standard Practice for Measurement of Wet Film Thickness by  

   Notch Gages 
 ASTM D 4417 Standard Test Methods for Field Measurement of Surface Profile  
   of Blast Cleaned Steel 
 ASTM D 7234 Standard Test Method for Pull-Off Adhesion Strength of Coatings  
   on Concrete Using Portable Pull-Off Adhesion Testers 
 ASTM D 7682 Standard Test Method for Replication and Measurement of  
   Concrete Surface Profiles Using Replica Putty 
 ASTM E 96 Standard Test Methods for Water Vapor Transmission of Materials 
 ASTM F 1869 Standard Test Method for Measuring Moisture Vapor Emission  
   Rate of Concrete Subfloor Using Anhydrous Calcium Chloride 
 ASTM F 2170 Standard Test Method for Determining Relative Humidity in  
   Concrete Floor Slabs Using in situ Probes 

 AMERICAN WATER WORKS ASSOCIATION (AWWA) 

 AWWA C 210 Liquid Epoxy Coating Systems for the Interior and Exterior of Steel 
   Water Pipelines 
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 AWWA C 222 Polyurethane Coatings for the Interior and Exterior of Steel Water  
   Pipe and Fittings 

 AMERICAN CONCRETE INSTITUTE (ACI) 

 ACI 301  Specifications for Structural Concrete 

 NACE International (NACE) 

 NACE RP0287 Field Measurement of Surface Profile of Abrasive Blast-Cleaned  
   Steel Surfaces Using a Replica Tape 

 NACE SP0188 Standard Practice for Discontinuity (Holiday) Testing of Protective  
   Linings 

 NACE SP0892 Standard Practice for Coatings and Linings over Concrete for  
   Chemical Immersion and Containment Service 

 NACE No. 1/SSPC-SP 5 White Metal Blast Cleaning 
 NACE No. 2/SSPC-SP10 Near White Metal Blast Cleaning 
 NACE No. 3/SSPC-SP6 Commercial Blast Cleaning 
 NACE No. 6/SSPC-SP13 Surface Preparation of Concrete 

 SSPC: The Society for Protective Coatings (SSPC) 

 SSPC PA1 - Shop, Field, and Maintenance Painting of Steel 
 SSPC-PA2 – Paint Application Specification No. 2:  Measurement of Dry Coating 

Thickness with Magnetic Gages.  
 SSPC-PA11 - Protecting Edges, Crevices, and Irregular Steel Surfaces by Stripe 

Coating 
 SSPC-SP 6/NACE No. 3 - Commercial Blast Cleaning. 
 SSPC-SP10/NACE 2 - Near White Metal Blast Cleaning 
 SSPC-SP16 – Brush-off Blast Cleaning of Coated and Uncoated Galvanized Steel, 

Stainless Steels, and Non-Ferrous Metals 
 SSPC-VIS 1 - Guide to Reference Photographs for Steel Surfaces Prepared by Dry 

Abrasive Blast Cleaning 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

 CONTRACTOR shall supply shop drawings for approval on all paint materials at least 30 
days prior to installation.  Submittals shall include the following data sheets: 

 For each paint system used herein, furnish a Paint System Data Sheet (PSDS), 
Technical Data Sheets, and paint colors available (where applicable) for each product 
used in the paint system, except for products applied by equipment manufacturers. 

 Where ANSI/NSF 61 approval is required, submit ANSI/NSF 61 certification letter for each 
coating in the system indicating the product application limits on size of tank or piping, dry 
film thickness, number of coats, specific product tests, colors certified, and approved 
additives. 
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 Quality Control Submittals: 

 Furnish a list of references for the Applicator substantiating the requirements as 
specified. 

 Manufacturer’s certification stating factory applied coating systems meets or exceeds 
requirements specified herein. 

 If the manufacturer of finish coating differs from that of shop primer, provide both 
manufacturers’ written confirmation that materials are compatible. 

 PAINT DELIVERY, STORAGE, AND HANDLING 

 Deliver paint to the project site in unopened containers that plainly show, at the time of 
use, the designated name, date of manufacture, color, and name of manufacturer. 

 Store paints in a suitable protected area that is heated or cooled as required to maintain 
temperatures within the range recommended by the manufacturer. 

 QUALITY ASSURANCE 

 All inspection for quality assurance shall ultimately be the responsibility of 
CONTRACTOR.  OWNER retains the right to observe, accept, or reject the work based 
on the results of CONTRACTOR’s inspection or observations by ENGINEER, at 
OWNER’s discretion, in accordance with the specifications. 

 Repair and recoat all runs, overspray, roughness, or any other signs of improper 
application in accordance with paint manufacturer’s instructions and as reviewed by 
ENGINEER. 

 Observations by OWNER or ENGINEER, or the waiver of inspection of any particular 
portion of the work, shall not be construed to relieve CONTRACTOR of his responsibility 
to perform the work in accordance with these specifications. 

 MANUFACTURER’S SERVICES 

 Furnish paint manufacturer’s representative to visit jobsite at intervals during surface 
preparation and painting as may be required for product application quality assurance, 
and to determine compliance with manufacturer’s instructions and these specifications, 
and as may be necessary to resolve field problems attributable to, or associated with, 
manufacturer’s products furnished under this Contract. 

 SPECIAL CORRECTION OF DEFECTS REQUIREMENTS 

 An inspection may be conducted during the eleventh month following completion of 
coating work.  CONTRACTOR and a representative of the coating material manufacturer 
shall attend this inspection.  Defective work shall be repaired in accordance with these 
specifications and to the satisfaction of OWNER.  OWNER may, by written notice to 
CONTRACTOR, reschedule the inspection to another date within the one-year correction 
period or may cancel the inspection altogether.  CONTRACTOR is not relieved of its 
responsibilities to correct defects whether or not the inspection is conducted. 
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PART 2 PRODUCTS 

 GENERAL 

 CONTRACTOR shall use suitable coating materials as recommended by the 
manufacturer. Materials shall comply with Volatile Organic Compound (VOC) limits 
applicable at the Site. 

 Where manufacturers and product numbers are listed, it is to show the type and quality of 
coatings that are required. If a named product does not comply with VOC limits in effect 
at the time of Bid opening, that product will not be accepted, and CONTRACTOR shall 
propose a substitution product of equal quality that does comply. Proposed substitute 
materials will be considered as indicated below. Coating materials shall be materials that 
have a record of satisfactory performance in industrial plants, manufacturing facilities, and 
water and wastewater treatment plants. 

 In any coating system only compatible materials from a single manufacturer shall be used 
in the work. Particular attention shall be directed to compatibility of primers and finish 
coats. If necessary, a barrier coat shall be applied between existing prime coat and 
subsequent field coats to ensure compatibility. 

 Colors and shades of colors of coatings shall be as indicated or selected by ENGINEER. 
Each coat shall be of a slightly different shade to facilitate observation of surface coverage 
of each coat. Finish colors shall be as selected from the manufacturer's standard color 
samples by OWNER. 

 Substitute or “Or-Equal” Products 

 Basis of Design: The Coating Systems listed below in paragraph 2.3 are based on 
products from Tnemec Company Incorporated, except where indicated below. 

 Product Substitution: To establish equality under Section 01 60 00 – Product 
Requirements, the specified coating systems are the minimum standard of quality for 
this project.  Equivalent materials of other manufacturers may be substituted only by 
approval of ENGINEER.  Requests for material substitutions shall be in accordance 
with requirements of the project specification. 

 Product Requirements: CONTRACTOR shall furnish satisfactory documentation from 
the manufacturer of the proposed substitute or "or equal" product that the material 
meets the indicated requirements and is equivalent or better in the following properties: 
Quality, Durability, Resistance to abrasion and physical damage, Life expectancy, 
Ability to recoat in the future, Solids content by volume, Dry film thickness per coat, 
Compatibility with other coatings, Suitability to chemical attack, Temperature 
limitations during application and in service, Type and quality of recommended 
undercoats or topcoats, Ease of repairing damaged areas, and stability of colors. 

 Manufacturers of “or equal” products shall provide direct performance comparison with 
the materials specified, in addition to complying with all other requirements of these 
Specifications. “Or equal” products shall employ the same generic type materials and 
system components as the specified coating systems. 

 Requests for product substitution shall be made and approved at least 10 days prior 
to bid date. 

 CONTRACTOR shall bear any additional costs, if a proposed substitution requires 
changes or additional work. 
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 COLORS 

 Provide colors as selected by OWNER or ENGINEER. 

 Colors shall be formulated with colorants free of lead, lead compounds, or other materials 
which might be affected by the presence of hydrogen sulfide or other gas likely to be 
present at the project. 

 Proprietary identification of colors is for identification only.  Any authorized manufacturer 
may supply color matches. 

 Equipment colors; 

 Equipment shall mean the machinery or vessel itself plus the structural supports and 
fasteners. 

 Paint non-submerged portions of equipment in the same color as the process piping it 
serves, except as indicated below: 

 
 Dangerous parts of equipment and machinery: OSHA Orange 
 Fire protection equipment and apparatus:  OSHA Red 
 Radiation hazards:     OSHA Purple 
 Physical hazards in normal operating area:  OSHA Yellow 

 
 Fiberglass reinforced plastic (FRP) equipment with an integral colored gel coat does 

not require painting, provided the color is as specified. 

 Piping color coding shall be in accordance with ANSI A13.1, Division of Drinking Water R-
309-525, and International Plumbing Code. 

 Color code non-submerged metal piping except electrical conduit.  Paint fittings and 
valves the same color as the pipe unless otherwise specified. 

 Pipe supports: If pipe supports are not galvanized or stainless steel, supports shall be 
painted ANSI No. 70 light gray as specified in ANSI Z535. 

 Fiberglass reinforced plastic (FRP) pipe and polyvinyl chloride (PVC) pipe located 
outside of buildings and enclosed structures will not require painting, unless noted 
otherwise on the Contract Drawings. 

 COATING SYSTEMS 

 System No. 1 Steel – Immersion Potable Water NSF 61 Certification 

 Materials 
 

Type Epoxy conforming to AWWA C 210 and 
D 102 (for steel tanks). 

VOC content, max, g/L 311 

Volume Solids, min, % 67 

Demonstrated Suitable for Long term immersion in water, resistant 
to corrosion, good color retention 

Certification NSF 61 if in contact with potable water 
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 Surface preparation and Coating System 
 

Surface 
Preparation 

Products Total System 
(mils) 

SSPC-SP10 
Near-White Blast 
Cleaning with 
minimum angular 
profile of 1.5 mils 

6” -16” Pipes 
Primer: Tnemec Series 1220 (White) 
Intermediate: N/A 
Finish: Tnemec Series 1220 (White) 
  
Max thinner: 15%, Recoat cure time 6 hrs 
@ 75-deg F, Final cure time 7 days @ 75-
deg F, Mix ratio 2:1 (A:B by volume), 
Series 44-700 Accelerator may be added 
up to 1 fl. oz./gal 

6” – 16” Pipes 
(Tnemec Only) 

Primer: 6-8 DFT 
Finish: 6-8 DFT 
 

18” and Greater 
 
Primer: 3-5 DFT 
Intermediate: 4-6 DFT 
Finish: 4-6 DFT 

18” and Greater 
Primer: Tnemec N140 Pota-Pox Plus 
(00WH White or 15BL Tank White) 
Intermediate: Tnemec N140 Pota-Pox Plus 
(00WH White or 15BL Tank White) 
Finish: Tnemec N140 Pota-Pox Plus 
(00WH White or 15BL Tank White) 
  
Max thinner: 5% No. 60 by volume, Recoat 
cure time 9 hrs @ 75-deg F (5 hrs @ 75-
deg F with accelerator), Final cure time 30 
days @ 75-deg F; Mix ratio 1:1 (A:B by 
volume), Series 44-700 Accelerator may 
be added to Part A in the field and may be 
added at up to 4 fluid ounces per two 
mixed gallons of parts A and B. 

Primer: Sherwin Williams Tank Clad HS 
Intermediate: Sherwin Williams Tank Clad 
HS 
Finish: Sherwin Williams Tank Clad HS 

Primer: Carboline Carboguard 891 VOC 
Intermediate: Carboline Carboguard 891 
VOC 
Finish: Carboline Carboguard 891 VOC 
(For AWWA C210 only) 

 
 Application 

 For use on lining of pipes, valves, pumps, equipment in potable water service 
including items under submerged conditions, such as wall pipes, pipes, pipe 
sleeves, and the following specific surfaces unless noted otherwise: 

 Systems 2 & 3 – Not Used. 
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 System No. 4 – for Steel and Ductile Iron and Cast Iron – Interior and Exterior Exposed  

 Materials 
 

Type 3-Coat Moisture Cured Urethane System.  Zinc-Rich 
primer with Polyamidoamine Epoxy (intermediate 
coat), and Aliphatic Acrylic Polyurethane (topcoat) 

VOC content, max, g/L 340 Zinc Primer 
250 Intermediate and Finish Coats 

Demonstrated Suitable for Ferrous, galvanized, surfaces in industrial exposure, 
highly resistant to abrasion, wet conditions, corrosive 
fumes, and exterior weathering 

Certification None 

 
 Surface preparation and Coating System 

 

Surface Preparation Products 
 

Total System 
(mils) 

Steel: Abrasive blast 
to SSPC-SP10 to min 
angular anchor profile 
of 1.5 mils. 
 
Ductile & Cast Iron: 
Prep all surfaces per 
NAPF 500-03 and 
Abrasive blast all 
surfaces to an NAPF 
500-03-04 angular 
profile of 1.5 mil min 

Primer: Wasser MC-Moizinc100 
(also known as MC-Zinc) 
 
Intermediate: Wasser MC-CR100  
(also known as Ferrox B) 
 
Finish: Wasser MC Ferrox A100 
(also known as Ferrox A) 

Primer: 3-5 
DFT 

 
Inter.:5-7 DFT 
  
Finish: 2-4 DFT 

 
 Application 

 Coat all exposed steel and ductile iron surfaces located inside and outside of 
structures (except galvanized pipes outside structures). The exterior of all steel 
and ductile iron pipes inside vaults, including galvanized vent pipes.   

 Middle and topcoat with Ferrox B & A (respectively) all piping in vaults that is 
already shop coated with another coating, including epoxy coated valves, 
dismantling joints, couplings, steel and ductile iron pipe (coat over tar coating), 
and other ferric piping appurtenances.  

 Special Requirements 
 Surface preparation (sandblast) and zinc primer coat shall be shop applied to all 

surfaces (prior to field installation).   
 Finish coats (Ferrox B and Ferrox A) may be applied in shop and field touched 

up, or alternately, they may be applied to zinc primed pipe exterior surfaces after 
piping has been assembled in vault (or building). 
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 System No. 5 Buried Steel Pipe. Not Used  

 System 6 – Not used. 

 System No. 7 Galvanized Steel – Exterior Exposed 

 Materials 
 

Type Polyamide Epoxy with 
Aliphatic Acrylic Polyurethane (topcoat) 

VOC content, max, g/L 250 

Demonstrated Suitable for Ferrous, galvanized, nonferrous, 
cast/ductile iron surfaces in industrial 
exposure, highly resistant to abrasion, 
wet conditions, corrosive fumes, and 
exterior weathering 

 
 Surface preparation and Coating System 

 

Surface Preparation Products 
 

Total System 
(mils) 

Galvanized Steel and 
Non-Ferrous: SSPC-
SP16 brush-off blast 
cleaning of coated 
and uncoated 
galvanized steel and 
non-ferrous metals to 
achieve a uniform 
anchor profile of 1.0-
2.0 mils. 

Primer: Tnemec Series 69 Hi-Build 
Epoxoline II 
Finish: Tnemec Series 1095 
Endura-Shield 

Primer: 3-5 DFT 
Finish: 2.5-4 DFT 

Primer: Sherwin Williams 
Macropoxy 646 Fast Cure Epoxy 
Finish: Sherwin Williams HS 
Polyurethane 250 

Primer: Carboline Carboguard 890 
Finish: Carboline Carbothane 
133LV(Satin) or 134VOC(Gloss) 

 
 Application 

 Exposed galvanized located outside of pipe and metals requiring painting.  

 Systems 8, 9, 10, 11, 12, 13, 14, 15 – Not Used.  

 SPECIAL COATING SYSTEMS 

 System 202 – Polyethylene Encasement is required for buried ductile iron pipe.  It 
shall be in accordance with ANSI/AWWA C105 using Method C. Provide polyethylene 
encasement where indicated on the Contract Drawings or per Section 30 05 05 – Ductile 
Iron Pipe. 
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 System 204 – Provide for all Ductile or Cast-Iron, Valves and Gates (Immersion in 
Water and Wastewater) 

 Materials 
 

Type High Solids Epoxy 

VOC content, max, g/L 285 

Demonstrated Suitable for Ductile or Cast-Iron immersion in water 
or wastewater  

Certification NSF 61 if used for immersion in potable 
water 

 
 Surface preparation and Coating System 

 

Surface 
Preparation 

Products 
 

Total System 
(mils) 

 
 
 
Prepare all 
surfaces by 
uniformly abrasive 
blasting the entire 
exterior surface to 
ensure cleanliness 
and to create a 
minimum angular 
anchor profile of 
2.0 mils. 

Primer: Tnemec Hi-Build Epoxoline II Series N69* 

Intermed:Tnemec Hi-Build EpoxolineII SeriesN69* 

Finish: Tnemec Hi-Build Epoxoline II Series N69* 
* For NSF 61 potable water use (instead):  
  Tnemec Pota-Pox Plus Series N140. 

Primer: 3 - 5 DFT 
Intermediate:  4 - 6 
DFT 
Finish: 4 - 6 DFT 

Primer: Ameron Amerlock 400 
Intermediate: Ameron Amerlock 400 
Finish: Ameron Amerlock 400 

Primer: International Interseal 670 HS 
Intermediate: International Interseal 670 HS 
Finish: International Interseal 670 HS 

Wastewater: 
Primer: Carboline Phenoline 1205 
Finish: Carboline Phenoline 1205 
NSF61: 
Prime: Carboline Carboguard 635VOC 
Intermediate: Carboline Carboguard 635VOC 

Finish: Carboline Carboguard 635VOC 

 
 Application 

 Ductile or Cast-Iron Slide Gate Covers and Frames 

 CONCRETE FINISHES 

 Exterior Above Grade Concrete: Concrete surfaces exposed to view outside the building 
and including 6 inches below finished grade on the building or structure should be finished 
with a “Class B” finish.  Products for the “Class B” finish are identified or specified in 
Section 03 30 00 - Cast-In-Place Concrete. 

 Interior Exposed Above Floor Concrete: Interior above grade concrete shall be finished 
with a “Class B” finish.  Products for the “Class B” finish are identified or specified in 
Section 03 30 00 - Cast-In-Place Concrete. 

 Interior Concrete Floors: Interior concrete floors shall be finished with a “Trowel” finish.  
Products for the “Trowel” finish are identified or specified in Section 03 30 00 - Cast-In-
Place Concrete. 
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 Exterior Concrete Flat Surfaces: Exterior concrete flat surfaces shall be finished with a 
“Broom” finish.  Products for the “Broom” finish are identified or specified in Section 03 30 
00 - Cast-In-Place Concrete. 

PART 3 EXECUTION 

 GENERAL 

 The intention of this specification is for all new, interior and exterior, masonry, concrete, 
and metal, whether atmospheric or submerged exposure surfaces to be painted whether 
specifically mentioned or not, except as modified herein.  Concealed structural steel 
surfaces shall receive a prime coat only unless modified herein. 

 Surface preparation and coating application shall be in accordance with these 
specifications and the coating manufacturer’s written product data sheets and written 
recommendations of the manufacturer’s technical representative.  Where conflict occurs 
between the manufacturer’s recommendations and these specifications, the more 
stringent of the two shall apply unless approved by ENGINEER. 

 For immersion coatings, obtain full cure for completed system before immersing or 
allowing exposure to water of condensation for more than 12 hours. 

 REGULATORY REQUIREMENTS 

 Meet federal, state, and local requirements limiting the emission of volatile organic 
compounds and worker exposures. 

 Protect workers and comply with applicable federal, state, and local air pollution and 
environmental regulations for surface preparation, blast cleaning, disposition of spent 
aggregate and debris, coating application, and dust prevention including but not limited to 
the following Acts, Regulations, Standards, and Guidelines: 

 Clean Air Act 
 National Ambient Air Quality Standard 
 Resource Conservation and Recovery Act (RCRA) 
 SSPC Guide 6 

 Comply with applicable federal, state, and local regulations for confined space entry. 

 Provide and operate equipment that meets explosion proof requirements. 

 ENVIRONMENTAL CONDITIONS 

 Do not apply paint in extreme heat, temperatures below 40 degrees F, nor in dust, smoke-
laden atmosphere, damp or humid weather.  The Applicator shall adhere to the 
manufacturer’s recommendations regarding environmental conditions.  The Applicator 
shall monitor humidity, air temperature, and surface temperature with properly calibrated 
instruments. 

 Do not perform abrasive blast cleaning whenever relative humidity exceeds 85 percent, 
nor whenever surface temperature is less than 5 degrees F above dew point of ambient 
air.  Strictly adhere to manufacturer’s recommendations. 
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 Surface preparation power tools and blast equipment shall contain dust collection devices 
that will prevent discharge of dust particles into the atmosphere around electrical or 
mechanical equipment unless otherwise permitted by ENGINEER. 

 Where weather conditions or project requirement dictate, the Applicator shall provide and 
operate dehumidification equipment to maintain environmental conditions suitable for 
abrasive blasting and coating application as specified. 

 WORKMANSHIP 

 Skilled craftsmen and experienced supervision shall be used on coating work. 

 Coating shall be done in a workmanlike manner so as to produce an even film of uniform 
thickness. Edges, corners, crevices, and joints shall receive special attention to insure 
thorough surface preparation. The finished surfaces shall be free from runs, drops, ridges, 
waves, laps, brush marks, and variations in color, texture, and finish. The hiding shall be 
so complete that the addition of another coat would not increase the hiding. Special 
attention shall be given so that edges, corners, crevices, welds, and similar areas receive 
a film thickness equivalent to adjacent areas, and installations shall be protected by the 
use of drop cloths or other precautionary measures. 

 Damage to other surfaces resulting from the work shall be cleaned, repaired, and 
refinished to original condition. 

 STORAGE, MIXING, AND THINNING OF MATERIALS 

 Unless otherwise indicated, the coating manufacturer's printed recommendations and 
instructions for thinning, mixing, handling, applying, and protecting its coating materials, 
for preparation of surfaces for coating, and for other procedures relative to coating shall 
be strictly observed. 

 Coating materials shall be used within the manufacturer's recommended shelf life. 

 Coating materials shall be stored under the conditions recommended by the Product Data 
Sheets, and shall be thoroughly stirred, strained, and kept at a uniform consistency during 
application. Coatings from different manufacturers shall not be mixed together. 

 SURFACE PREPARATION 

 All surfaces which receive paint or other coatings shall be prepared in accordance with 
the recommendations of the manufacturer of the material being used.  The Applicator shall 
examine surfaces to be coated and shall correct surface defects before application of any 
coating material. Marred or abraded spots on shop-primed and on factory-finished 
surfaces shall receive touch-up restoration prior to any field coating application.   

 Perform sandblasting for piping and any other items and equipment where specified and 
as required to restore damaged surfaces previously shop or field blasted and primed.  
Materials, equipment, and procedures shall meet requirements of the Society for 
Protective Coatings (formerly the Steel Structures Painting Council). 
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 PROTECTION OF MATERIALS NOT TO BE PAINTED 

 Surfaces that are not to receive coatings shall be protected during surface preparation, 
cleaning, and coating operations. 

 Remove, mask or otherwise protect hardware, lighting fixtures, switch plates, aluminum 
surfaces, machined surfaces, couplings, shafts, bearings, nameplates on machinery, and 
other surfaces not intended to be painted. 

 Provide drop cloths to prevent paint materials from falling on or marring adjacent surfaces. 

 Protect working parts or mechanical and electrical equipment and motors from damage. 

 Care shall be exercised not to damage adjacent work during blasting operations. Spraying 
shall be conducted under carefully controlled conditions.   CONTRACTOR shall be fully 
responsible for and shall promptly repair any and all damage to adjacent work or adjoining 
property occurring from blasting or coating operations. 

 SURFACE PREPARATION STANDARDS 

 The following referenced surface preparation specifications of the the Society for 
Protective Coatings shall form a part of this specification: 

 Solvent Cleaning (SSPC SP1): Removal of oil, grease, soil, salts, and other soluble 
contaminants by cleaning with solvent, vapor, alkali, emulsion, or steam. 

 Hand Tool Cleaning (SSPC SP2): Removal of loose rust, loose mill scale, loose paint, 
and other loose detrimental foreign matter, by hand chipping, scraping, sanding, and 
wire brushing. 

 Power Tool Cleaning (SSPC SP3): Removal of loose rust, loose mill scale, loose paint, 
and other loose detrimental foreign matter, by power tool chipping, descaling, sanding, 
wire brushing, and grinding. 

 White Metal Blast Cleaning (SSPC SP5): Removal of all visible rust, oil, grease, soil, 
dust, mill scale, paint, oxides, corrosion products and foreign matter by blast cleaning. 

 Commercial Blast Cleaning (SSPC SP6): Removal of all visible oil, grease, soil, dust, 
mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except that 
staining shall be limited to no more than 33 percent of each square inch of surface 
area. 

 Brush-Off Blast Cleaning (SSPC SP7): Removal of all visible oil, grease, soil, dust, 
loose mill scale, loose rust, and loose paint. 

 Near-White Blast Cleaning (SSPC SP10): Removal of all visible oil, grease, soil, dust, 
mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except that 
staining shall be limited to no more than 5 percent of each square inch of surface area. 

 Surface Preparation of Concrete (SSPC-SP13): Removal of protrusions, laitance and 
efflorescence, existing coatings, form-release agents, and surface contamination by 
detergent or steam cleaning, abrasive blasting, water jetting, or impact or power tool 
methods as appropriate for the condition of the surface and the requirements of the 
coating system. 

 Surface Preparation (SSPC-SP16): Brush-off Blast Cleaning of Coated and Uncoated 
Galvanized Steel, Stainless Steels, and Non-Ferrous Metals 
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 FERROUS METAL SURFACE PREPARATION (UNGALVANIZED) 

 The minimum abrasive blasting surface preparation shall be as indicated in the coating 
system schedules included at the end of this Section. Where there is a conflict between 
these requirements and the coating manufacturer's printed recommendations for the 
intended service, the higher degree of cleaning shall apply. 

 Oil, grease, welding fluxes, and other surface contaminants shall be removed by solvent 
cleaning per SSPC SP1 - Solvent Cleaning prior to blast cleaning. 

 Round or chamfer all sharp edges and grind smooth burrs and surface defects and weld 
splatter prior to blast cleaning. 

 Surfaces shall be cleaned of dust and residual particles of the cleaning operation by dry 
air blast cleaning, vacuuming, or another approved method prior to painting. 

 Enclosed areas and other areas where dust settling is a problem shall be vacuum cleaned 
and wiped with a tack cloth. 

 Damaged or defective coating shall be removed by the blast cleaning to meet the clean 
surface requirements before recoating. 

 If the required abrasive blast cleaning will damage adjacent work, the area to be cleaned 
is less than 100 square feet, and the coated surface will not be submerged in service, then 
SSPC SP2 or SSPC SP3 may be used as per manufacturers recommendations. 

 Shop-applied coatings of unknown composition shall be completely removed before the 
indicated coatings are applied. Valves, castings, ductile or cast iron pipe, and fabricated 
pipe or equipment shall be examined for the presence of shop-applied temporary coatings. 
Temporary coatings shall be completely removed by solvent cleaning per SSPC SP1 
before the abrasive blast cleaning has been started. 

 Shop primed equipment shall be solvent-cleaned in the field before finish coats are 
applied. 

 Exposed ductile iron pipe shall be given a shop coat of rust-inhibitive primer conforming 
to these specifications.  Abrasive blasting of the asphaltic coating on ductile iron pipe will 
not be allowed. 

 FERROUS METAL SURFACE PREPARATION (GALVANIZED) 

 Galvanized ferrous metal shall be alkaline cleaned per SSPC SP1 to remove oil, grease, 
and other contaminants detrimental to adhesion of the protective coating system, followed 
by blast cleaning per SSPC SP16. 

 Pretreatment coatings of surfaces shall be in accordance with the printed 
recommendations of the coating manufacturer. 

 CAST-IN-PLACE CONCRETE SURFACE PREPARATION 

 Concrete surfaces to receive protective coating shall be cast with a Smooth Form Finish 
in accordance with ACI 301. Surfaces shall not be rubbed, sacked, troweled or otherwise 
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finished in any manner that will obscure or cover the parent concrete surface with 
materials other than materials as specified in this Section. 

 All surfaces must be clean, dry and free of oil, grease and other contaminants, prior to 
preparation in accordance with NACE No. 6/SSPC-SP13. Concrete surfaces must be 
sound and capable of supporting the corrosion protection lining system.  

 Prepare concrete surfaces in accordance with NACE No. 6/SSPC-SP13 Joint Surface 
Preparation Standards and ICRI Technical Guidelines.   Abrasive blast, shot-blast, water 
jet or mechanically abrade concrete surfaces to remove laitance, curing compounds, 
hardeners, sealers, existing coatings, and other contaminants and to provide the 
recommended ICRI-CSP Profile.  

 Level or grind concrete substrates to produce a uniform and smooth surface, including 
removal of sharp edges, ridges, form fins, and other concrete protrusions. 

 Unless required for proper adhesion, surfaces shall be dry prior to coating. The presence 
of moisture shall be determined with a moisture detection device such as Delmhorst Model 
BD-2100, or equal. 

 SHOP COATING REQUIREMENTS 

 Unless otherwise indicated, items of equipment or parts of equipment which are not 
submerged in service shall be shop-primed and then finish-coated in the field after 
installation with the indicated or selected color. The methods, materials, application 
equipment, and other details of shop painting shall comply with this Section. If the shop 
primer requires topcoating within a specific period of time, the equipment shall be finish 
coated in the shop and then be touched up after installation. 

 Items of equipment or parts and surfaces of equipment which are submerged or inside an 
enclosed hydraulic structure when in service, with the exception of pumps and valves, 
shall have surface preparation and coating performed in the field. 

 For certain pieces of equipment, it may be undesirable or impractical to apply finish 
coatings in the field.  Such equipment shall be primed and finish coated in the shop and 
touched up in the field with the identical material after installation. CONTRACTOR shall 
require the manufacturer of each such piece of equipment to certify as part of its Shop 
Drawings that the surface preparation is in accordance with these specifications. The 
coating material data sheet shall be submitted with the Shop Drawings for the equipment. 

 For certain small pieces of equipment, the manufacturer may have a standard coating 
system that is suitable for the intended service conditions. In such cases, the final 
determination of suitability will be made during review of the Shop Drawing submittals. 
Equipment of this type generally includes only indoor equipment such as instruments, 
small compressors, and chemical metering pumps. 

 Shop-painted surfaces shall be protected during shipment and handling by suitable 
provisions including padding, blocking, and the use of canvas or nylon slings. Primed 
surfaces shall not be exposed to the weather for more than 2 months before being 
topcoated, or less time if recommended by the coating manufacturer. 
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 CONTRACTOR shall make certain that the shop primers and field topcoats are compatible 
and meet the requirements of this Section. Copies of applicable coating manufacturer's 
data sheets shall be submitted with equipment Shop Drawings. 

 Damage to shop-applied coatings shall be repaired in accordance with this Section and 
the coating manufacturer's printed instructions. 

 APPLICATION 

 General 

 Schedule inspection with ENGINEER in advance for cleaned surfaces and all coats 
prior to each succeeding coat. 

 Apply coatings in accordance with the paint manufacturer’s recommendations and 
these specifications, whichever is more stringent.  Allow sufficient time between coats 
to assure thorough drying of previously applied paint. 

 Blast cleaned ferrous metal surfaces shall be painted before any rusting or other 
deterioration of the surface occurs. Blast cleaning shall be limited to only those 
surfaces that can be coated in the same day. 

 Special attention shall be given to materials that will be joined so closely that proper 
surface preparation and application are not possible. Such contact surfaces shall be 
coated prior to assembly or installation. 

 Finish coats, including touch-up and damage repair coats shall be applied in a manner 
that will present a uniform texture and color matched appearance. 

 Non-buried steel piping shall be abrasive blast cleaned and primed before installation. 
 Finish coats shall be applied after concrete, masonry, and equipment installation is 

complete, and the working areas are clean and dust free. 

 CURING OF COATINGS 

 CONTRACTOR shall maintain curing conditions in accordance with the conditions 
recommended by the coating material manufacturer or by this Section, whichever is the 
most stringent, prior to placing the completed coating system into service. 

 In the case of enclosed areas, forced air ventilation, using heated air, if necessary, may 
be required until the coatings have fully cured. 

 SHOP AND FIELD OBSERVATION AND TESTING 

 CONTRACTOR shall give ENGINEER a minimum of 3 Days advance notice of the start 
of any field surface preparation or coating application, and a minimum of 7 Days advance 
notice of the start of any surface preparation activity in the shop. 

 Observation by ENGINEER, or the waiver of inspection of any particular portion of the 
work, shall not relieve CONTRACTOR of its responsibility to perform the work in 
accordance with these Specifications. 

 CONTRACTOR shall furnish inspection devices in good working condition for the 
detection of holidays and measurement of dry film thicknesses of coatings. Dry-film 
thickness gauges shall be made available for ENGINEER's use while coating is being 
done, until final acceptance of such coatings. CONTRACTOR shall furnish the services of 
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a trained operator of the holiday detection devices until the final acceptance of such 
coatings. Holiday detection devices shall be operated only in the presence of ENGINEER. 

 CONTRACTOR shall test for continuity (holiday test) all coated surfaces inside reservoirs, 
other surfaces that will be submerged in water or other liquids, surfaces that are enclosed 
in a vapor space in such structures, and surfaces coated with any of the submerged and 
severe service coating systems. Areas that contain discontinuities shall be marked and 
repaired or recoated in accordance with the coating manufacturers’ printed instructions 
and then be retested. 

 Coatings with thickness exceeding 20-mils total DFT: Pulse-type holiday detector such 
as Tinker & Rasor Model AP-W, D.E. Stearns Co. Model 14/20, or equal shall be used. 
The unit shall be adjusted to operate at the voltage required to cause a spark jump 
across an air gap equal to twice the required coating thickness. 

 Coatings with thickness of 20-mils or less total DFT: Tinker & Rasor Model M1 
nondestructive type holiday detector, K-D Bird Dog, or equal shall be used. The unit 
shall operate at less than 75 volts. For thicknesses between 10- and 20-mils, a 
nonsudsing type wetting agent, such as Kodak Photo-Flo or equal, shall be added to 
the water prior to wetting the detector sponge. 

 On ferrous and non-ferrous the dry film coating thickness shall be measured in 
accordance with the SSPC PA 2 using a magnetic type dry film thickness gauge such as 
Mikrotest Model FM, Elcometer Model 111/1EZ, or equal. Each coat shall be tested for 
the correct thickness. No measurements shall be made until at least 8 hours after 
application of the coating. On non-ferrous metals and other substrates, the coating 
thicknesses shall be measured at the time of application using a wet film gauge. 

 Evaluation of blast cleaned surface preparation will be based upon comparison of the 
blasted surfaces with the standard samples available from SSPC and NACE, such as 
using NACE standards TM-01-70 and TM-01-75. 

 Visually inspect concrete, nonferrous metal, plastic, drywall, and wood surfaces to ensure 
proper and complete coverage has been attained. 

 CLEANUP 

 Place cloths and waste that might constitute a fire hazard in closed metal containers or 
destroy at the end of each day. 

 Upon completion of the work, remove staging, scaffolding, and containers from the site or 
destroy in a legal manner. 

 Completely remove paint spots, oil, or stains upon adjacent surfaces and floors and leave 
entire job clean. 

 Damages due to overspray on buildings, vehicles, trees, or other surfaces not specified 
to be painted would be the responsibility of CONTRACTOR. 

 MANUFACTURER’ SERVICES 

 Furnish paint manufacturer’s representative to visit jobsite at intervals during surface 
preparation and painting as may be required for product application quality assurance, 
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and to determine compliance with manufacturer’s instructions and these specifications, 
and as may be necessary to resolve field problems attributable to, or associated with, 
manufacturer’s products furnished under this Contract. 

 
 - END OF SECTION – 
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SECTION 09 98 10 
PIPELINE COATINGS AND LININGS 

PART 1 GENERAL 

1.1 DESCRIPTION 

 CONTRACTOR shall apply external coating and internal lining on steel pipe, field coating 
of joints, and field repair of coating damage, complete and in place, in accordance with 
the specifications. 

 Buried steel pipe shall be mortar lined and dielectrically coated with mortar top coat. Use 
tape dielectric coating for pipe and specials except that on special, tees, wyes, and outlets, 
where dielectric coating shall be polyurethane.  

 Exposed steel pipe will be coated in accordance with Section 09 90 00 – Painting and 
Finishes, unless noted otherwise. 

 RELATED WORK 

 Related Work in other sections includes, but is not limit to: 

 Section 01 33 00 Submittal Procedures 
 Section 09 90 00 Painting and Finishes 
 Section 33 92 10 Steel Pipe, Specials, and Fittings (AWWA C200, modified) 
 Section 33 12 00 Miscellaneous Appurtenances 

 REFERENCES AND STANDARDS 

 Work covered by this Specification shall meet or exceed the provisions of the latest 
editions of the following Codes and Standards in effect at the time of award of the Contract: 

 Occupation Safety and Health Act: State of Utah and Federal 

 AMERICAN WATER WORKS ASSOCIATION (AWWA) 

 AWWA C205 Cement-Mortar Protective Lining and Coating for Steel Water  
   Pipe-4-inch and Larger- Shop Applied. 

 AWWA C209 Cold-Applied Tape Coating Systems for the Exterior of Special  
   Sections, Connection, and Fittings for Steel Water Pipelines 

 AWWA C214 Tape Coating Systems for the Exterior of Steel Water Pipelines 
 AWWA C216 Heat-shrinkable Cross-linked Polyolefin Coatings for the Exterior  

   of Special Sections, Connections, and Fittings for Steel Water  
   Pipelines 

 AWWA C217 Cold-Applied Petrolatum Tape and Petroleum Wax Tape Coatings 
   for the Exterior of Special Sections, Connections, and Fittings for  
   Steel Water Pipelines 

 AWWA C 222 Polyurethane Coatings for the Interior and Exterior of Steel Water  
   Pipe and Fittings 

 NATIONAL ASSOCIATION OF CORROSION ENGINEERS INTERNATIONAL (NACE) 
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 NACE RP 274 High Voltage Electrical Inspection of Pipeline Coatings Prior to  
   Installation 

 SOCIETY FOR PROTECTIVE COATINGS (SSPC) 

 SSPC-SP-1 Solvent Cleaning Surface Preparation 
 SSPC-SP-2 Hand Tool Cleaning Surface Preparation 
 SSPC-SP-3 Power Tool Cleaning Surface Preparation 
 SSPC-SP-5 White Metal Abrasive Blast Surface Preparation 
 SSPC-SP-6 Commercial Abrasive Blast Surface Preparation 
 SSPC-SP-10 Near White Metal Abrasive Blast Surface Preparation 
 SSPC-SP-11 Power Tool to Bare Metal 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

 Submit catalog cuts and other manufacturer’s performance information for products 
proposed that demonstrate compliance with the Specifications herein described.  Provide 
a copy of approved coating system submittals to the coating applicator.  Provide Paint 
System Data Sheets (PSDS) and/or Material Safety Data Sheets (MSDS) for coating and 
lining materials. 

 Quality Control Submittals: Applicator's experience with list of references substantiating 
compliance. 

 If the manufacturer of field-applied coating differs from that of the shop-applied primer, 
furnish written confirmation from both manufacturers that the 2 coating materials are 
compatible 

 QUALITY ASSURANCE 

 All inspection for quality assurance shall ultimately be the responsibility of 
CONTRACTOR.  OWNER retains the right to observe, accept, or reject the work based 
on the results of CONTRACTOR’s inspection or observations by ENGINEER, at 
OWNER’s discretion, in accordance with the specifications. 

 Coating applicator shall have a minimum of 2 years experience applying the specified 
coating system and the application supervisor (Certified Applicator) for the coating 
application personnel shall have a minimum of 5 years practical experience in application 
of the indicated products. 

 Coating and/or lining manufacturer technical representative shall be present for a 
minimum of 3 days to furnish technical assistance and instruction at the start of coating 
and/or lining operations within the shop and at the Site.  During these visits, the technical 
representative shall observe surface preparation and coating application and conduct 
tests of the coating to insure conformance with application instructions, recommended 
methods, and conditions.   

 Coating and/or lining manufacturer shall furnish 8 hours per month of field or shop coating 
technical support if requested by ENGINEER.   
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 Technical representative shall provide a written report to ENGINEER for each visit.  Report 
shall include copies of test data collected, description of observations, and recommended 
corrective actions.  Report shall be submitted within 10 working days after the visit.  When 
deemed necessary by ENGINEER, work will not be permitted to proceed until the 
recommended corrective actions have been implemented.  After corrective 
recommendations have been implemented; the manufacturer representative shall return 
and certify that the application complies with the manufacturer’s coating application 
recommendations.   

 Additional visits by the manufacturer’s representative shall be made at sufficient intervals 
during surface preparation and coating or lining as may be required for product application 
quality assurance and to determine compliance with manufacturer’s instructions, and as 
may be necessary, to resolve problems attributable to or associated with, manufacturer’s 
products furnished for this project.   

 Repair and recoat all runs, overspray, roughness, or any other signs of improper 
application in accordance with paint manufacturer’s instructions and as reviewed by 
ENGINEER. 

 CONTRACTOR shall notify OWNER and minimum of 14 days prior to the commencement 
of any work.  CONTRACTOR shall provide the OWNER and/or ENGINEER with full 
access to facilities and application documentation. Observation by OWNER and/or 
ENGINEER, or the waiver of inspection of any particular portion of the work, shall not be 
construed to relieve CONTRACTOR of his responsibility to perform the work in 
accordance with these specifications. 

 DEFINITIONS 

 Manufacturer's Representative:  Employee of coating manufacturer who is factory trained 
and knowledgeable in technical aspects of manufacturer's products and systems.  Sales 
representatives are not acceptable as a technical representative unless written 
authorization from the coating manufacturer is furnished stating the sales representative 
has full authority to act on behalf of the coating manufacturer. 

 ABBREVIATIONS 

 ANSI  American National Standards Institute 

 AWWA  American Water Works Association 

 MDFT  Minimum Dry Film Thickness 

 Mil  Thousandths of an Inch 

 OSHA  Occupation Safety and Health Act 

 SSPC  Society for Protective Coatings 

 SPECIAL WARRANTY REQUIREMENT 

 CONTRACTOR and coating applicator shall warrant the work under this Section against 
defective workmanship and materials for a period of two (2) years commencing on the 
date of final acceptance of the pipeline. 
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 This warrantee shall be in addition to the prime CONTRACTOR’s warrantee that covers 
repair of all defective work, including linings and coatings. 

 ENVIRONMENTAL REQUIREMENTS 

 Do not apply paint in extreme heat, temperatures below 40 degrees F, nor in dust, smoke-
laden atmosphere, damp or humid weather. 

 Do not perform abrasive blast cleaning whenever relative humidity exceeds 85 percent, 
nor whenever surface temperature is less than 5 degrees F above dew point of ambient 
air.  Strictly adhere to manufacturer’s recommendations. 

PART 2 PRODUCTS 

 GENERAL 

 Exterior and interior pipe and fitting surfaces shall be prepared and coated in accordance 
with referenced standards, written directions of the coating or lining manufacturers, and 
this Section, whichever is more stringent. 

 Pipeline coating or lining materials shall be the products of a single manufacturer.  Product 
substitutions during the project will not be considered or permitted. 

 Coating applicator shall provide a monitoring system approved by the coating 
manufacturer that constantly records pipe and coating conditions during coating 
application.   Recorded monitoring parameters shall include pipe temperature, line speed, 
surface preparation, holiday test and other parameters applicable to the type of coating. 

 Coatings and linings will be stored, handled and applied per the manufacturer’s written 
directions. 

 SHOP-APPLIED (EXTERIOR) COATINGS 

 General.   Buried steel pipe dielectric tape coatings shall comply with AWWA C214, and 
specials with outlets with AWWA C222. Mortar linings and coatings shall comply with 
AWWA C205 and mortar coatings shall be 1-inch thick.  Extend dielectrically coatings 2-
inches into vaults.  End mortar coatings 3” outside vaults walls. 

 Polyethylene Tape Wrap 

 Steel pipe shall be coated with the following 80-mil (nominal) tape-coating system 
applied in accordance with AWWA C214 and this Section. 

 
 Polyken YGIII Tape Coating System: 

 
 Primer:  Polyken 1019, 1027, 1029, or as recommended by the coating 

manufacturer. 
 Weld Stripe Tape:  Polyken 931 without backing, 25-mils nominal, 4-inches wide 

minimum. 
 Inner Wrap:  Polyken 989 YGIII, 20-mils nominal, corrosion protection layer. 
 Middle Wrap:  Polyken 955 YGIII, 30-mils nominal, mechanical protection layer. 
 Outer Wrap:  Polyken 956 YGIII, 30-mils nominal, mechanical protection layer. 
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 Weld Preparation:  Provide weld stripe tape or grind welds at pipe fabricator’s option.  

 
 Steel Surface Preparation:  SSPC-SP5, White Metal blast, 2.5-mils blast profile, 

minimum. 
 

 Tape Coating Requirements 
 

 Tape layers shall have adhesive for the full width of the tape.  Adhesive shall have 
the ability to stick to itself and to the proceeding tape layer or pipe. 

 Each layer shall be a different color or shade with the outer layer white.   
 Outer wrap shall have sufficient ultraviolet (UV) inhibitors to resist above grade 

exposure for a minimum of 12 months or the proposed storage and construction 
time, whichever is greater. 

 Tape width shall be 12-inches maximum.  Wider tape will be conditionally allowed 
if the coating applicator can demonstrate that proper tensioning can be maintained 
and mechanical wrinkling prevented throughout the coating application.  If at any 
time during the pipe fabrication, tape quality becomes inconsistent with a wider 
tape, OWNER may require the remainder of the pipe to be coated using the 
maximum indicated tape width. 

 Cement Mortar “Rock Shield” Top Coat:   

 Apply cement mortar “rock shield” coat over a tape wrap coating system on steel pipe 
and fittings in accordance with AWWA C205, except as modified herein. 

 
 Cement:   Conform to ASTM C150, Type II or V. 

 
 Aggregate shall be silica sand or other aggregate that is not subject to leaching.  

Conform to ASTM C33. 
 

 Cement mortar mixture shall consist of 1 part cement to not more than 3 parts 
aggregate. 

 
 Water for cement mortar: Clean and free from organic matter, strong alkalis, vegetable 

matter, and other impurities.  Use no more than 4-1/2 gallons of water per sack of 
cement. 

 
 Cement mortar coating:  Nominal 1 inch thick coating with permitted tolerance of ±1/4 

inch. 

 Plural Component Polyurethane may be used for pipes with outlets  

 General:   Plural component, polyurethane coating system (referred to as a 
polyurethane system) shall be applied in accordance with AWWA C222 and as 
required herein. 

 Surface Preparation:  SSPC-SP5, White Metal blast, 3.0-mil profile, minimum, or as 
required by the manufacturer, whichever is greater. 

 Coating: Self-priming, plural component, 100 percent solids, non-extended 
polyurethane, suitable for burial or immersion, and shall be one of the following 
products, or  approved equal: 
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 Protec II by Futura Coatings 
 Durashield 210 by Lifelast, Inc. 
 Chemthane 2660 by Chemline, Inc 

 Thickness:  One coat, 35-mils total dry film thickness, minimum, or as required to meet 
the holiday and coating defects limits of this Section. 

 Holidays:  Not to exceed an average of 1.5 holidays per 100 square feet of surface 
area per 100 square feet of surface area per joint of pipe.  Two or more holidays 
separated by not more than 4 inches center to center will be counted as a single 
holiday. 

 Exterior Coating for Exposed Coating or Overcoat 

 All atmospherically exposed or vault piping shall be shop primed with the coating 
system as specified in Section 09 90 00 – Painting and Finishes. 

 Manufacturer of shop-applied primer shall be coordinated with field application to 
provide a completed system by a single manufacturer as specified in Section 09 90 00 
– Painting and Finishes. OWNER approval of a coating system with two or more 
coating manufacturer’s will required written approval from all coating manufacturer’s 
as to compatibility and acceptance under warranty. 

 SHOP-APPLIED (INTERIOR) LININGS 

 Cement Mortar Lining 

 Clean and cement mortar line steel pipe and fittings in accordance with AWWA C205.   
 Cement shall conform to ASTM C150, Type II. 
 Shop applied cement mortar lining shall be uniform in thickness over the full length of 

the pipe joint.   
 Aggregate shall be silica sand or other aggregate that is not subject to leaching.  

Conform to ASTM C33. 
 Water for cement mortar: Clean and free from organic matter, strong alkalis, vegetable 

matter, and other impurities.  

 SPECIALS, FITTINGS, AND CONNECTIONS 

 Coating and lining application for special sections, connections, and fittings shall conform 
to coating system and application requirements in this Section.  Polyurethane is the only 
external coating system allowed for specials, fittings and pipes with outlets.  Internal 
Mortar lining shall be applied to all specials, fittings and pipes with outlets.  All specials, 
fittings and pipes with outlets shall also be shop-coated with a cement mortar “rock shield” 
coat. 

 Specials, fittings, and pipes with outlets shall be defined as any pipe section with turnouts 
for blowoffs, interconnects, any valve, or other appurtenances; tees; crosses; wyes; 
laterals; manholes; mitered angles or elbows; and pipes that require special fabrication 
that prevents mechanical production application of the indicated coating system from end 
to end of pipe joint as defined herein.   

 In addition to the items listed above as specials, the following items shall also be 
considered as specials:  Pipe joints with pass through holes. 
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 Hand-applied tape coatings will not be permitted on any specials, fittings, connections, 
pipes with outlets and elbow fittings. 

 Specials, fittings, connections and pipes with outlets shall be externally coated with the 
polyurethane coating system, applied from end to end of pipe joint.  

 FIELD JOINT (EXTERIOR) COATING 

 Pipe joints shall be field coated after pipe assembly in accordance with AWWA C216, 
except as modified herein. 

 Field joint coating shall be compatible with the shop-applied coating system and be 
provided by the same manufacturer or a manufacturer approved by the pipe coating 
manufacturer. 

 Field joint coating materials shall be as follows or an equal. 

 Heat Shrink Sleeves 
 Filler Material:  Provide filler material for push-on, flange, and coupling type joints.  

Filler material shall adhere to pipe and heat shrink sleeves and shall not melt under 
joint welding temperatures.  Size and type shall be as recommended by the sleeve 
manufacturer for type of pipe and joint. 

 Joint Coating:   Heat shrink, cross-linked polyolefin wrap or sleeve with an 
adhesive, backing and sleeve with a total of, 200-mils minimum thickness, suitable 
for pipeline operating temperature, as recommended by the manufacturer.   

 Provide standard recovery sleeve for girth weld or bell and spigot steel pipe joints.  
High recovery sleeves shall be provided for flange joints, coupling style joints, and 
ductile iron pipe joints.   

 Width of heat shrink sleeves shall be sufficient to overlap existing coating 2 inches 
minimum.  Overlap on tape coated steel pipe shall be based on a sequential 2-
inch wide step from outer wrap to middle wrap to inner wrap.   

 Consider sleeve shrinkage during installation and joint profile in determining sleeve 
width required.  Overlapping of 2 or more heat shrink sleeves to achieve the 
necessary width on pipe joints will not be permitted without OWNER approval.   

 Manufacturers:  AquaSleeve by Canusa-CPS, Covalence by Berry CPG, or 
approved equal. 

 Hand Applied Tape Wrap – Not Allowed. 
 Wax Tape Coating   

 Wax tape coatings shall be limited to field application on joints, fittings, or irregular 
shapes or complex configurations that are not suited for the use of heat shrink or 
hand-applied tape wrap coating systems.   

 Apply coating in accordance with AWWA C217, except as modified herein. 
 Provide filler material to fill and smooth irregular surfaces, such that no tenting or 

voids remain under the applied wax tape.   
 Protect coating from damage and provide special sand backfill to protect wax 

coating from damage.   
 Coating System 
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 Surface Preparation:  SP3 Power Tool or SP11 Power Tool to Bare Metal. 
 Primer:   Petroleum or petrolatum wax. 
 Filler Material:   Filled petroleum or petrolatum wax. 
 Inner Tape:   Petroleum or petrolatum wax impregnated fabric, 6-inch width 

maximum, 40-mils thick. 
 Outer Wrap:   PVC or tape suitable for application to inner tape. 

 Wax tape coating system shall be as manufactured by, or approved equal: 
 Petrolatum Tapes by Denso North American 
 Wax-Tape by Trenton 

 FIELD MORTAR LINING OF JOINTS 

 Surface preparation and field lining of pipe joints shall be with the same coating system 
as the shop-applied lining.  Field application shall be performed by qualified personnel 
trained on the proper application of the coating system. Field coating application 
requirements shall be the same as the shop-applied coating requirements.  Provide 
heating and/or dehumidification equipment as required to meet the environmental 
conditions necessary for proper coating application. 

 Field mortar line joints after welding in accordance with AWWA C205, and the 
following. 

 Where larger pipe diameter allows, field mortar line joints by manually troweling 
joint from within pipe. Engineer may require video inspection of mortar lined joints 
if he can’t manually inspect. 

 Where joints can’t be manually troweled from inside pipe, line joints by ball swab 
as follows. At pipe laying startup, field demonstrate to Engineer, by video or 
inspection, at least one successful mortar lined joint before lining other joints. 

 Submit joint dimension showing limits of shop and field mortar linings. Field 
mark on spigot end the stab depth per shop drawings. 

 Mix “stiff” mortar: 1-part cement (Type II or Type V, per ASTM C150) to two parts 
sand with water to make a stiff mix of dry pack consistency. 

 Insert a tight-fitting ball swab or squeegee into spigot end of pipe in trench, and 
feed swab draw rope through the pipe to be laid. 

 Mortar line bell end of pipe (to be laid) with enough mortar to line the joint. 
 Place mortar lined bell over spigot. Tack weld top of bell to spigot at marked 

stab depth, then lower pipe into trench. 
 Draw ball swab through pipe removing excess mortar, then weld joint. 
 Let weld cool and apply shrink wrap coating. 

 Butt Strap Closures.  Provide 6-inch diameter (shop mortar lined) flanged outlets 
on butt straps to field mortar line butt strap closures after welding.  

 Inspect lined butt strap and outlet and allow Engineer verify 3/8” min thick mortar lining 
covers all steel piping.  

 Shrink warp coat over butt straps field welds, then wax tape coat over 6-inch blind 
flange and butt strap until all field coatings overlap at least 4-inches (butt strap, outlet, 
flange, bolts, etc). 
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 REPAIR OF COATINGS AND LININGS 

 General 

 Coating or lining repair materials shall be compatible with the shop-applied coating or 
lining system and shall be approved by the coating or lining manufacturer. 

 Major repairs on tape wrapped or Polyurethane coatings shall be repaired using heat 
shrink sleeves as indicated for field joint coating in accordance with AWWA C216, 
except as modified herein.   

 Minor repairs on tape wrapped pipe shall be with heat applied patches.  
 Coating repairs for polyurethane coating shall be as indicated herein. 

 Coating Repair Materials 

 Heat Shrink Sleeves (major repair) 
 Filler Mastic: Provide mastic filler to fill tape void as required. 
 Full Wrap Coating:  Cross-linked polyolefin wrap with a mastic sealant, 85-mil 

thickness minimum, suitable for pipeline operating temperature, sleeve material 
recovery as recommended by the manufacturer.  Sleeve length shall provide a 
minimum of 3-inches overlap onto intact pipe coating. 

 Manufacturers:  AquaSleeve by Canusa-CPS, Covalence by Berry CPG, or 
approved equal. 

 Heat-Applied Patches (minor repair) 
 Heat applied adhesive, polyolefin-backed, mastic coated tape, 12-inches 

maximum size. 
 Patch shall provide a minimum of 2-inches overlap onto intact pipe coating. 
 Manufacturers: CRP patch by Canusa, PERP patch Berry CPG, or approved 

equal. 

 Polyurethane Coating  

 Polyurethane coating system repair shall be in accordance with the coating 
manufacturer’s recommended procedures.   

 Pinhole holidays or adhesion test coating repairs shall be with same coating material 
as for minor repairs or melt stick repairs such as 3M Reactive Adhesive or Canusa 
Melt Stick.     

 Coating material for minor repairs shall be single use kits using syringes or other mix 
ratio controlled packages of slow set polyurethane coating material similar to the 
existing coating 

 Major repairs will be completed using the same coating material as used for the 
coating.  Surface and adjacent coating shall be abrasively blasted to meet the original 
coating specifications and to properly roughen the adjacent coating.  Coating shall be 
reapplied using plural component spray equipment by a manufacturer-certified coating 
applicator.   

 Exposed Pipe Coating System  

 Touch-up repair all damage to primer and/or intermediate coats with the specified 
coating system prior to final coating of the pipeline in accordance with Section 09 90 
00 – Painting and Finishes. 
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PART 3 EXECUTION 

 ENVIRONMENTAL LIMITATIONS 

 General 

 Products shall comply with federal, state, and local requirements limiting the emission 
of volatile organic compounds and worker exposure. 

 Comply with applicable federal, state, and local, air pollution and environmental control 
regulations for surface preparation, blast cleaning, disposition of spent aggregate and 
debris, and coating application. 

 Do not perform abrasive blast cleaning whenever the relative humidity exceeds 85 
percent or whenever surface temperature is less than 5 degrees above the dew point 
of the ambient air.   

 Do not apply coatings when: 
 Surface and ambient temperatures exceed the maximum or minimum 

temperatures recommended by the coating manufacturer or these specifications. 
 In dust or smoke-laden atmosphere, blowing dust or debris, damp or humid 

weather, or under conditions that could cause icing on the metal surface. 
 When it is expected that surface temperatures would drop below 5 degrees above 

dew point within 4 hours after application of coating. 
 Whenever relative humidity exceeds 85 percent for polyurethane coating 

application. 
 Where weather conditions or project requirements dictate, CONTRACTOR shall 

provide and operate heaters and/or dehumidification equipment to allow pipe surfaces 
to be abrasive blasted and coated as indicated and in accordance with the 
manufacturer's coating application recommendations.  

 Work activities may be restricted until adequate temperature and humidity controls are 
in place and functioning within the environmental limits given. 

 Coating applicator shall provide a monitoring system approved by the coating 
manufacturer that constantly records pipe and coating conditions during coating 
application.  Recorded monitoring parameters shall include pipe temperature, line 
speed, surface preparation, holiday test, and other parameters applicable to the type 
of coating.   

 Temperature Control 

 In cold weather or if moisture collects on the pipe, if the temperature of the pipe is less 
than 45 deg F, preheat the pipe to a temperature of 50 deg F or 5 degrees above dew 
point, whichever is greater. 

 When temperatures are above or below the coating manufacturer's recommended 
application temperatures, CONTRACTOR shall provide temperature controls as 
necessary to permit the work to proceed within the manufacturer’s temperature 
limitations.  

 Provide tenting, insulating blankets, baffles, or bulkheads as required to zone and 
control heating or cooling effectiveness.   

 Heating shall be with indirect propane fired heaters that do not increase humidity levels 
within the working area.  Heaters shall be sized for the area to be heated.   

 Dehumidification 
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 CONTRACTOR shall provide dehumidification equipment when necessary for shop or 
field environmental control during surface preparation and/or coating application.  
Dehumidification equipment shall be properly sized to maintain dew point temperature 
5 degrees or more below surface temperature of metal surfaces to be cleaned and 
coated.   

 Cleaned metal surfaces shall be prevented from flash rusting throughout the project 
duration; condensation or icing shall be prevented throughout surface preparation and 
coating application. 

 Equipment size and power requirements shall be designed by personnel trained in the 
operation and setup of dehumidification equipment based on project requirements and 
anticipated weather conditions. 

 Dehumidification equipment shall operate 24 hours per day and continuously 
throughout surface preparation and coating application.  

 CONTRACTOR shall use personnel properly trained in the operation and maintenance 
of the dehumidification equipment or provided adequate training by the 
dehumidification equipment supplier.  

 Daily maintenance requirements of the equipment shall be documented in writing and 
posted near the equipment for review if required by ENGINEER. 

 Re-blasting of flash rusted metal surfaces or removal of damaged coatings because 
of equipment malfunction, shutdown, or other events that result in the loss of 
environmental control, will be at the sole expense of CONTRACTOR. 

 OBSERVATION OF WORK 

 CONTRACTOR shall give ENGINEER a minimum of 14 days advance notice of the start 
of any coating work to allow scheduling for shop or field observation.  Notify ENGINEER 
a minimum 3 days in advance of actual start of surface preparation and coating application 
Work.   

 Provisions shall be made to allow ENGINEER full access to facilities and appropriate 
documentation regarding coating application. 

 Observation by ENGINEER or the waiver of observation of any particular portion of 
the coating work shall not be construed to relieve CONTRACTOR of responsibility to 
perform the coating in accordance with these Specifications. 

 Materials shall be subject to observation for suitability as ENGINEER may determine, 
prior to or during incorporation into the work. 

 SURFACE PREPARATION 

 General 

 Inspect and provide substrate surfaces prepared in accordance with these 
Specifications and the printed directions and recommendations of coating 
manufacturer whose product is to be applied.   

 Visible oil, grease, dirt, and contamination shall be removed in accordance with SSPC-
SP1, solvent cleaning. 

 Surface imperfections such as metal slivers, burrs, weld splatter, gouges, or 
delaminations in the metal shall be removed by filing or grinding prior to abrasive 
surface preparation.   

 Protect prepared pipe from humidity, moisture, and rain.  Flash rust, imperfections, or 
contamination on cleaned pipe surface shall be removed by reblasting. 

 Priming and coating of pipe shall be completed the same day as surface preparation. 
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 Weld Surface Preparation 

 Application 
 Spray applied coating systems do not require weld grinding. 
 Grind welds on tape wrap coated pipe or apply weld stripe tape over the weld, at 

the pipe fabricator’s option, unless otherwise indicated.  
 Weld Grinding:  Under the weld grinding option, welds taller than 3/32-inch above pipe 

surface shall be ground to a tolerance of +3/32-inch to zero-inches above the pipe 
surface as measured on the highest side of the weld. 

 Weld Stripe Tape 
 Weld stripe tape shall be applied to primed metal.   
 Tape shall either have no polyethylene backing or be double sided adhesive tape 

to permit adhesion of the inner corrosion protection layer to the weld stripe tape.   
 Apply tape with a pressure roller to fully conform the tape to the weld surface. 
 Adhesion of the weld stripe tape shall be the same as for the coating system. 

 Steel Surface Preparation 

 Surface preparation of steel pipe shall be in accordance with SSPC surface 
preparation standards utilizing the degree of cleanliness appropriate to the coating 
system to be applied.   

 Grit and/or shot abrasive mixture and gradation shall be as required to achieve the 
degree of cleanliness and coating adhesion required.   

 
 Pipe cleaned by abrasive blasting with recyclable steel grit and/or shot or other 

abrasive shall be cleaned of debris and spent abrasive in an air wash separator.   
 Preparation of the steel pipe for the Polyurethane coating system shall have a sharp 

angular surface profile of the minimum depth indicated.   
 Work shall be performed in a manner that does not permit the cleaned metal surface 

to rust back or flash rust.   
 Rust back or flash rust shall be fully removed with the steel surface cleanliness equal 

to the required metal surface cleanliness prior to rust back or flash rusting.  
Determination of the equivalent surface cleanliness shall be at ENGINEER’S sole 
discretion.    

 SHOP-APPLIED COATING SYSTEMS 

 Tape Wrap Coating 

 Applicator shall use a monitoring system approved by the tape manufacturer that 
constantly records pipe and tape conditions during coating application.  Recorded 
monitoring parameters shall include, but not be limited to; pipe temperature, line 
speed, primer and tape roll body temperature, and tape tension. 

 Pipe surface temperature shall be between 45 and 120 degrees and 5 degrees 
above dew point, whichever is greater. 

 Tape roll temperature shall be in accordance with the manufacturer’s 
recommendations, but shall not be less than 55 degrees for the inner wrap and 65 
degrees for the outer wraps. 

 Apply a uniform coat of primer as recommended by the manufacturer without skips, 
runs, or sags.  Allow to properly dry prior to applying the tape as required by the tape 
manufacturer and as necessary to achieve maximum tape adhesion.  Rug type 
application will not be allowed. 
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 If welds are not ground flush, apply a weld stripe tape to longitudinal or spiral pipe 
welds prior to application of the inner wrap.   

 Tape layers shall be applied continuously with the use of hydro-tension tape stands.  
Tension shall be maintained between the manufacturer’s minimum and maximum 
tension recommendations or as required to achieve approximately 2.0 percent 
reduction in tape width.  

 Inner tape wrap shall adhere tightly to the pipe surface.  Coating shall be 100 
percent adhering to the metal surface and shall not have any visible damage, 
wrinkles, voids, disbondment, contamination, or holidays.   

 Tape coating adhesion testing shall be performed on the pipe per this Section.   
 Holidays testing shall be conducted on the inner layer tape prior to proceeding with 

subsequent tape layers.  Holidays shall be primed and patched using coating repair 
procedures herein.   

 Perform coating and lining repairs per this Section. 

 Polyurethane Coating or Lining 

 Applicator Qualifications 
 Equipment shall be certified by the coating manufacturer to meet the requirements 

for material mixing, temperature control, application rate, and ratio control for multi-
part coatings.   

 Equipment not meeting the written requirements of the coating manufacturer shall 
be rejected for coating application until repairs or replacement of the equipment is 
made to the satisfaction of the coating manufacturer and  ENGINEER. 

 Personnel responsible for the application of the coating system shall have 
certification of attendance at the coating manufacturer’s training class within the 
last 2 years.  The application supervisor (certified applicator) shall be present 
during all coating application Work and shall have responsibility for controlling all 
aspects of the coating application.   

 Coating manufacturer shall provide to ENGINEER a copy of the manufacturer’s 
coating application quality assurance manual prior to beginning coating application.  
Strict conformance to the requirements of the manual will be required.  Deviation from 
the requirements of the manual will be grounds for rejecting the applied coating.  
Rejected coating shall be removed to bare metal and reapplied using proper 
application methods in accordance with the quality assurance manual and this 
Section. 

 Pipe surface temperature shall be between 50 and 100 degrees and 5 degrees above 
dew point, whichever is greater.   

 Coating application shall be performed in an environmentally controlled shop area that 
meets or exceeds the written environmental application requirements of the coating 
manufacturer.  Application in outdoor conditions will not be acceptable without 
adequate environmental shelter, environmental controls, and/or dehumidification. 

 Coating applied under improper environmental conditions will be rejected.  Such 
coatings shall be removed to bare metal and reapplied under proper environmental 
conditions.   

 Coating adhesion and holidays testing shall be tested per this Section.    
 Perform coating and lining repairs per this Section. 

 Cement Mortar and Overcoat Coatings 
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 Steel pipe shall have a cement mortar coating applied in accordance with AWWA 
C205, except as modified herein. 

 Dielectrically coated steel pipe, when specifically required, shall have a cement 
overcoat (rock shield) applied over the dielectric pipe coating in accordance with 
AWWA C205, except as modified herein. 

 Cement Mortar Coating: 
 Reinforcement: 

 For pipe and specials smaller than 48-inches in diameter, reinforce 
coating with spirally-wound No. 12 gage steel wire spaced at 1-inch 
centers or with No. 4 gage steel wire at 1/2-inch centers positioned 
approximately in center of mortar coating. 

 For pipe and specials 48-inches in diameter and larger, reinforce coating 
with 2 layers of spirally-wound No. 12 gage steel wire spaced at 1-inch 
centers or with No. 4 gage steel wire at 1/2-inch centers positioned 
approximately in center of mortar coating. 

 Lap ends of reinforcement strips 4-inches and tie or loop free ends to 
assure continuity of reinforcement. 

 All steel wire reinforcement placed in the mortar coating shall be 
electrically isolated from the pipe.  Electric isolation will be tested using 
high voltage spark test by the manufacturer prior to shipment to the 
project site.  Provide certification that electrical isolation of reinforcement 
wire from steel pipe. 

 Specials Fittings: 
 Special fittings shall be polyurethane coated as specified. 

 Coating Defects: 
 Coating defects shall be repaired as specified in AWWA C205, except as 

modified herein. 
 Cement Mortar Overcoat 

 Cement mortar overcoat dielectrically coated steel pipe as specified in AWWA 
C205, except mortar coating shall be applied over exterior pipe coating. 

 Mortar coating shall be held back 3-inches, minimum, behind dielectric coating 
system cut back at joints.  Holdback shall be increased with extruded 
polyethylene coating as required to maintain the minimum overlap specified for 
joint coating application, where specifically required to be cement mortar 
overcoated. 

 Coating Defects: 
 Cracking in the mortar “rock shield” coating less than 1/8-inch in width will 

be acceptable. 
 Disbondment of the cement coating over a dielectric coating system 

should be anticipated and will not be grounds for repair or rejection of the 
pipe. 

 Losses of cement mortar coating due to impact, movement, or shipping 
damage shall be repaired in accordance with AWWA C205. 

 EXTERIOR COATING HOLDBACK 

 Coating holdbacks shall be straight and cut through the full thickness of the coating.   

 Cutbacks shall be completed in a manner that permits field coating of joints in accordance 
with the manufacturer’s recommendations and these requirements. 
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 Holdbacks shall be as required for proper jointing of pipe, considering joint welding 
requirements, and be as follows: 

Tape wrap coating 

Push-on joint, spigot 4-inches, minimum 

Push-on, bell Flush with bell end 

Welded, spigot 3-inches, minimum 

Welded, Bell 4-inches, minimum 

Polyurethane coating 

Push-on joint, spigot Flush with spigot end 

Push-on, bell Flush with bell end 

Welded, spigot 3-inches, minimum 

Welded, Bell 4-inches, minimum 

 Holdback Corrosion Protection 

 Holding primer for corrosion protection of cutbacks or holdbacks shall be compatible 
with the joint coating system, shall prevent corrosion of prepared pipe ends for duration 
of storage and construction, and be recommended for buried exposures. 

 Primer shall be compatible with welding operations and shall not result in running or 
melting of the coating during welding operations.   

 Application and thickness of holding primer shall be in accordance with the primer 
manufacturer’s recommendations, but shall not impair the clearances required for 
proper joint installation. 

 Any corroding holdback areas shall be abrasively blasted to SP10 or power tool 
cleaned to bare metal in accordance with SP11 prior to applying joint coating.  

 PIPE LINING APPLICATION 

 Shop-Applied Cement Mortar Lining 
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 Place mortar lining used in steel piping and steel plate specials in pipe to thickness 
below. 

 

Pipe Diameter, 
Inches 

Lining Thickness, 
Inches 

Tolerances, 
Inches 

4 through 10 

11 through 24 

24 through 36 

Greater than 36 

3/8 

5/16 

3/8 

1/2 

-1/16, +1/8 

-1/16, +1/8 

-1/16, +1/8 

-1/16, +3/16 

 
 Centrifugally line straight sections of pipe.  Lining of special pieces or fittings shall be 

by mechanical, pneumatic, or hand placement.  Provide cement mortar lining of 
uniform thickness.  Finish to a smooth dense surface.   

 Steel plate specials larger than 16-inches in diameter shall have lining reinforced 
with 2-inch by 4-inch No. 13-gauge welded steel wire mesh. 

 Brace and support pipe during lining application to minimize pipe distortion or 
vibration.  Bracing and supports shall not damage the pipe, coating, or lining. 

 Tightly close ends of pipe and fittings with plastic sheet caps within 30 minutes of 
lining application.  Plastic end caps shall be of sufficient thickness and strength to 
resist shipping, handling, and storage stresses.   

 Damage to the cement mortar lining, including disbondment, cracking, or 
blistering, caused by improper curing, shipping, handling, or installation shall be 
repaired in accordance with AWWA specifications.  

 Other requirements of mortar lining materials and processes are in AWWA C205. 

 Field Mortar Lining of Steel Pipe Joints (Shop lined Steel Pipe) 

 Comply with all project specifications, AWWA C 205, and the following. 
 For steel pipe that is shop mortar lined:  Field trowel on mortar from inside pipe if 

diameter allows (i.e., for pipes 24-inch and larger). ENGINEER may require a video 
inspection on 24-inch diameter steel pipe if it can’t be manually inspected. 

 For 24-inch and smaller steel pipe: video inspect (by robotic camera) mortar lined joints 
not inspected manually. Video inspect pipes every 500 feet (and within reach limit of 
robotic camera) and obtain ENGINEER acceptance before continuing pipe assembly. 

 For 24-inch and smaller steel pipe, field mortar line joints by ball swab as follows. At 
startup, field demonstrate to ENGINEER, by video or inspection, at least one 
successful mortar lined joint before lining other joints. 

 Submit steel pipe with shop mortar lining extending to butt end of spigot. 
 Mix “Stiff Mortar”: One-part cement (Type II or Type V, per ASTMC150) to two 

parts sand with water to make a stiff mix of dry pack consistency. 
 Insert a tight-fitting ball swab or squeegee in spigot end of pipe in trench. 
 Mortar line butt end of shop mortar on spigot and bell ends of the two pipes being 

joined. Use enough mortar to fill the space between pipes. 
 Install next pipe joint with 2-inch min joint lap. Tack weld bell end to pipe spigot in 

trench. Lower and secure the next pipe in place, then draw the ball swab (or 
squeegee) through the pipe layed to remove excess mortar. Do not move pipe after 
pulling ball swab. 
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 For pipes with field welded joints, let mortar cure 4 hours min, then weld the outside 
of bell to spigot. During welding, limit heat input to minimize cracking of mortar 
lining. Note when water is introduced into the finished pipe, that mortar linings swell 
and weld cracks heal. 

 Then apply joint coatings. 
 Mortar line butt straps (i.e., closure joints) for pipes under 24-inch diameter. Show 

ENGINEER one successful mortar lined threaded port (on a butt strap) before mortar 
lining other ports. Use tack welded project pipe to demonstrate threaded port lining. 

 Provide butt strap with one or two “weldable” 5-inch threaded ports to allow arm-
troweling mortar lining of butt strap. 

 Weld butt strap. 
 Trowel line with “stiff mortar” (described above) butt strap interior except for 5-inch 

port(s). 
 Mix “sticky mortar”: One-part cement (Type II or Type V, per ASTM C150) to one-

part sand (ie double cement content) and enough water to make a sticky mix that 
holds shape for a few minutes in a 3/4-inch cantilevered ring. 

 Apply sticky mortar 3/4-inch thick to back of 5-inch threaded plug. 
 Build “lips” of sticky mortar 3/4-inch into all sides of threaded port. 
 Thread on the plug; visually checking that sticky mortar on port and plug contact 

each other as the threading begins. 
 Allow 4 hours to cure, then 1/4-inch seal weld (fillet or groove) full perimeter of 

threaded port/plug. Then apply joint coatings. 

 FIELD COATING JOINTS 

 General 

 Remove oil or grease contamination by solvent wiping the pipe and adjacent coating 
in accordance with SSPC-SP1, Solvent cleaning.   

 Clean pipe surface and adjacent coating of mud, rust, and other foreign contaminates 
in accordance with SSPC-SP11, Power Tool Cleaning to Bare Metal or abrasively field 
blast joints in accordance with SSPC-SP10, near white blast, that exhibit any surface 
rust.  Clean the full circumference of the pipe and a minimum of 6-inches onto the 
existing coating.  

 Remove loose or damaged pipe coating at joint and either repair the coating or 
increase the length of the joint coating, where reasonable and practical.   

 On non-welded joints, including buried connections to valves and couplings, complete 
joint bonding (where shown) of pipe joints before application of joint coating.  Joint 
bonds shall be installed per Section 26 42 10 – Galvanic Cathodic Protection.  Joint 
bonds shall be low profile bonds, and gaps and crevices around the bonds shall be 
filled with mastic sealant.   

 CONTRACTOR shall electrically test completed joint coating for holidays with high 
voltage spark tester.   

 Post-Welding of Joints: 

 Post-welded joints are defined as welded pipe joints that are coated prior to completing 
interior welds.   

 Post welded joints shall be coated and protected as follows: 
 Joint coating shall be heat shrink joint sleeves only.  Tape wrapped joints will not 

be acceptable.   
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 Provide 6-inch wide non-shrinking layer centered over the interior weld location, 
such as CRP patch by Canusa or PERP by Berry CPG patch materials.  Heat 
resistant tape will not be acceptable. 

 Finished external joint coatings shall be fully buried with a minimum of 12-inches 
of soil cover, prior to any interior welding. 

 CONTRACTOR shall demonstrate that the joint welding procedures will not 
significantly damage the coating by fully excavating the first 2 post-welded joints for 
inspection of the coating condition.  Up to 3 additional post-welded joints for excavation 
by CONTRACTOR will be selected for inspection of joint coating condition. 

 Any damage to the external joint coating system will require CONTRACTOR to modify 
welding methods and or coating materials until a non-damaged system is attainable.  
All weld damaged joint coatings shall be removed and replaced with the new suitable 
system. 

 Heat Shrink Sleeve Joint Coating 

 Store, handle, and apply field heat shrink sleeve coatings in accordance with AWWA 
C216 and these specifications. 

 Store sleeves in shipping box until use.  Keep dry and sheltered from exposure to 
direct sunlight.  Store off the ground or concrete floors and maintain at a temperature 
between 60 and 100 degrees F as recommended by the sleeve manufacturer. 

 Metal pipe surface shall be free of dirt, dust, and flash rusting prior to sleeve 
application.  Surface preparation shall be in accordance with the joint coating 
manufacturer’s recommendations.  At a minimum, surfaces shall be prepared by 
abrasive blasting to SSPC-SP10 or by power tool cleaning to bare metal in accordance 
with SSPC-SP11. 

 Preheat pipe uniformly as recommended by the sleeve manufacturer.  Monitor pipe 
temperature using a surface temperature gauge, infrared thermometer, or color 
changing crayons.  Protect preheated pipe from rain, snow, frost, or moisture with 
tenting or shields and do not permit the joint to cool. 

 Fill cracks, crevices, gaps, and step-downs greater than 1/4- inch with filler mastic in 
accordance with the manufacturer’s recommendations for the full circumference of the 
pipe. 

 Apply heat shrink sleeve when it is at a minimum temperature of 60 degrees F and 
while maintaining the pipe temperature above the preheat temperature above.  Apply 
sleeve in accordance with the manufacturer’s instructions and center the sleeve over 
the joint to provide a minimum 2 inch overlap onto the existing pipe coating.   

 Completed joint sleeve shall be fully bonded to the pipe and existing coating surface 
without voids.  Mastic beading shall be visible along the full circumference of the 
sleeve.  There shall be no wrinkling or excessive burns on the sleeves.  Sleeves that 
do not meet these requirements shall be removed and the joint recoated.  Minor 
coating repairs may be made using heat applied patch material indicated.   

 
 Allow the sleeve to cool before backfilling.  In hot climates, provide shading from direct 

sunlight.  Water quenching will be allowed only when permitted by the sleeve 
manufacturer.  

 Heat shrink joint coatings which have become wrinkled or disbonded because of 
prolonged exposure to UV light or thermal cycling shall be removed and replaced. 
 10. Double coating of defective or damaged heat shrink coatings will not be permitted.  
Any double coated heat shrink sleeves shall be immediately rejected and 
CONTRACTOR shall remove and recoat the joint.   
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 Cement Mortar Coating 

 If pipe zone is CLSM or UDOT Rapid Set Flow Fill, then no cement mortar coating is 
required over dieletric coated pipe joints (ie shrink sleeve or wax tape coated joints). 

 Field repair cement mortar coating in accordance with AWWA C205. 
 Joint Diapers 

 Polyethylene Foam: 
 Cut into strips wide enough to match uncoated field joint area. 
 Slit to thickness of 1/4-inch that will expose a hollow or open cell surface 

on one side. 
 Foam liner shall be attached to fabric backing with open or hollow cells 

facing towards pipe. 
 Foam strip shall cover full interior circumference of grout band with 

sufficient length to permit 8-inch overlap of foam at or near top of joint. 
 Splices to provide continuity of material will be permitted. 
 Protect polyethylene foam material from direct sunlight. 

 

 REPAIR OF COATING AND LININGS 

 General 

 Areas where holidays are detected or coating is visually damaged, such as blisters, 
tears, rips, bubbles, wrinkles, cuts, or other defects shall be repaired.  Areas where no 
holidays are detected, but are visually damaged shall also be repaired. 

 Maximum defects allowable shall be as indicated for the coating system. 

 Tape Wrap Coating Repairs 

 General 
 No more than 5 repairs per joint of pipe will be permitted with tape wrap coating, 

excluding adhesion test damage.  The coating on any pipe with more than 5 
coating repairs or with more than 2 areas of coating damage greater than 5 square 
feet will be rejected.   

 Pipes exceeding the maximum number or size of coating defects shall be stripped, 
reblasted, and recoated at the CONTRACTOR’s expense.   

 Pipe arriving in the field with defects or repairs exceeding the maximum number or 
size of coating defects will be returned to the shop for recoating at 
CONTRACTOR’s expense. 

 The number of layers and total thickness of the tape repair coating shall be the 
same as the shop-applied coating; unless heat applied coating materials are used. 

 Wipe the area to be repaired with solvent for a minimum distance of 4-inches 
outside the damaged area.   

 Defect Size 
 Minor repairs - repairs that are less than 6-inches in the greatest dimension, 

measured after cutout of damaged tape layers.  Damage to the inner tape layer 
will be considered minor only if repairs are made using heat-applied patch 
materials.   

 Major repairs - repairs that exceed 6-inches in the greatest dimension or where 
damage to the inner tape layer has occurred.   

 Minor Repairs 
 Complete minor repairs using a heat-applied coating patch material.   
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 Cut patch material to overlap onto the undamaged coating a minimum of 2-
inches on all sides with one-inch radius on each corner of the patch.   

 Carefully remove damaged layers by cutting the coating with a sharp knife 
without cutting or damaging the inner wrap. 

 Cut middle and outer layers in stepped fashion to expose one-inch or more of the 
underlying tape layer for the circumference of the repair.   

 Major Repairs 
 Coating repairs shall be with heat shrink sleeves as indicated for joints.   
 Carefully remove damaged layers by cutting the coating with a sharp knife 

without cutting or damaging the inner wrap.   
 Holiday test the inner wrap and if a holiday is detected cut outer layers back to 

fully exposed the holidays and retest for holidays.   
 Cut middle and outer layers in stepped fashion to expose one-inch or more of the 

underlying tape layer for the circumference of the repair.   
 Width of sleeve shall be the width of the damaged area plus 4-inch overlap.  

Multiple sleeves may be used for larger repairs, but must be overlapped a 
minimum of 2-inches.  

 Polyurethane Coating or Lining Repairs 

 General 
 Complete coating repairs in accordance with the coating manufacturer's written 

instructions and these Specifications, whichever is stricter.   
 Major repairs shall not exceed 2 per pipe joint and the combined area shall not be 

greater than 50 percent of the pipe. 
 Pipes exceeding the maximum number or size of coating defects shall be stripped 

of coating, reblasted, and recoated at the CONTRACTOR’s expense. 
 Pipe arriving in the field with defects or repairs exceeding the maximum number or 

size of coating defects will be returned to the shop for recoating at 
CONTRACTOR’s expense. 

 Defect Size 
 Minor repairs - repairs that are less than 4-inches in the greatest dimension.    
 Major repairs - repairs that exceed 4-inches in the greatest dimension.   

 Maximum Quantity of Defects Allowed: 
 Minor coating repairs on any joint of pipe shall not exceed 1.5 per 100 square 

feet of surface area.  
 Two or more minor repairs within 6-inches diameter will be considered a 

single repair.    
 Repairs for adhesion testing will not be included in the total number of 

repairs. 
 Major repairs shall not exceed two per pipe joint and the combined area shall not 

be greater than 40 percent of the pipe. 
 Pipes exceeding the maximum number or size of coating defects shall be 

stripped of coating, reblasted, and recoated. 
 Pipe arriving in the field with defects or repairs exceeding the maximum number 

or size of coating defects will be returned to the shop for recoating at the 
CONTRACTOR’s expense. 

 Minor repairs shall be repaired using coating repair kits. 
 Surface Preparation:  Clean and feather the defect by power tool sanding with 80 

grit or coarser sandpaper to roughen the existing coat and feather the edges of 
the defect for a minimum of 2-inches around the defect. 
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 Shop Repairs 
 Slow setting parent material polyurethane coating material in syringes or 

other single use packaging that controls mix ratio. 
 Coating manufacturer’s polyurethane coating repair products subject to 

ENGINEER’S approval.   
 Field Repairs 

 Melt stick coating repair (not acceptable for repairs greater than one-inch 
diameter); Scotchkote P206, Canusa Melt Stick, or approved equal. 

 Heat-applied coating materials; CRP Patch by Canusa; PERP Patch by 
Berry CPG, Tyco Adhesives, or approved equal. 

 Coating manufacturer’s polyurethane coating repair products subject to 
ENGINEER’S approval.   

 Apply a single coat of the patch coating material at the indicated coating 
thickness. 

 Repairs adhesion shall be at least 50 percent of the indicated coating 
adhesion.   

 Major Repairs: 
 Surface Preparation: The metal surface and surrounding coating shall be 

abrasively blasted in accordance with SSPC-SP10, near white metal, or 
equal in cleanliness and profile as the original surface.  Existing coating 
shall be feathered and roughened to the equivalent of 40 grit sandpaper. 

 Shop Repairs: Same material as the pipeline coating and shall be applied 
by using plural component spray equipment. 

 Field Repairs:  Same material as the pipeline coating and shall be applied 
by using plural component spray equipment, Heat shrink sleeves as for 
pipeline joints. The metal surface and surrounding coating shall be re-
blasted to equal cleanliness and profile as the original surface 
preparation.  Existing coating shall be feathered and roughened to the 
equivalent of coarse sandpaper by abrasive blasting.   

 One coat of the original coating material shall be applied over the repaired 
surface at the indicated thickness. 

 Repair adhesion shall be equal to the indicated coating adhesion. 

 Cement Mortar Coating 

 Cement mortar coating that is cracked or disbanded shall be repaired in accordance 
with AWWA C205, except for mortar overcoat on tape wrapped steel. 

 Disbonded mortar coating shall be removed and patched. 
 Mortar coating with disbondment greater than 25 percent of the pipe surface shall be 

rejected and recoated. 
 Cracks in mortar coating shall be repaired in accordance with AWWA C205. 

 INSPECTION AND TESTING 

 Inspection 

 Applicator shall inspect and test the coating system in accordance with referenced 
standards and these specifications, whichever is more stringent.   

 The frequency of the testing shall be determined by the applicator, but shall not be 
less than the requirements of this Specification.   
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 CONTRACTOR will conduct random independent inspections and tests for the final 
acceptance or rejection of pipe coating or lining.   

 Adhesion Testing, General 

 Adhesion testing shall be conducted at the shop prior to shipment.  Pipe shipped 
without adhesion testing will be field-tested.  Pipe rejected in the field will be returned 
to the shop for repair at the sole expense of CONTRACTOR. 

 A minimum of 2 pipes will be tested for adhesion from each lot of pipe coated up to 
4,000 square feet of pipe.  An additional adhesion test will be conducted on every 
increment up to 3,000 square feet of pipe coated in excess of the first 4,000 square 
feet of pipe.  (i.e., if one workday of production is 8,000 square feet of pipe, 4 adhesion 
tests will be conducted on the pipe lot. 

 
 A pipe lot is defined as the quantity of pipe that is coated by a single crew within a 

work shift, but not to exceed 12 hours.   
 The pipe coating applicator shall repair coating damage from adhesion testing. 
 Adhesion tests will be performed not less than 24 hours after coating application.  

Tests conducted prior to 24 hours will be acceptable only if the test meets or exceeds 
the adhesion criterion and the test was requested by the pipe fabricator.   

 Pipe will be randomly selected for adhesion testing.   
 If any pipe tested fails the adhesion test, all pipes within the lot will be rejected.  Each 

pipe within the rejected pipe lot will then be individually tested for adhesion and 
accepted or rejected on a pipe-by-pipe basis. 

 Rejected pipe shall have the coating fully removed from the pipe and the pipe abrasive 
blasted and recoated.   

 Adhesion Testing, Tape Wrap  

 Inner tape coating shall have an adhesion of 20 pounds per inch width on steel pipe 
or 15 pounds per inch width on ductile iron pipe, minimum, when tape is pulled in a 
continuous manner at an angle of 180 degrees to the pipe surface.  

 Adhesion tests shall be conducted at temperatures above 60 degrees F and less than 
80 degrees F.   

 Pulling tension shall be continuous, without stopping, and monitored throughout the 
length of the pull, which shall be not less than 12-inches in length.   

 The pull tension shall be recorded for each inch of pull.  The 2 highest and 2 lowest 
readings shall be discarded and the remaining values averaged.  Pull speed shall be 
not less than 5 seconds per inch nor greater than 10 seconds per inch.  If elongation 
of the tape backing occurs, pull speeds may be exceed 10 seconds per inch provided 
the minimum adhesion rating can still be achieved.   

 Failure shall be by cohesive failure of the adhesive only.  Delamination failure, defined 
as separation of the adhesive from the backing material, will result in rejection of the 
tape lot.  Intermittent skip failures will be counted as zero pounds of adhesion and 
included in the calculations for average coating adhesion.  Adhesive failure, defined 
as separation of the adhesive from the metal substrate, will be rejected.   

 Pipe that fails the test by delamination will be retested on 2 other pipes within the same 
lot of coated pipe.  Failure of any 2 pipes within the lot will result in rejection of all pipes 
coated with the rejected tape lot. 
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 Adhesion Testing, Polyurethane 

 Polyurethane coatings shall have an adhesion to steel of 1,750 pounds per square 
inch, minimum.   

 Polyurethane coating adhesion to steel substrates shall be tested using pneumatic pull 
off equipment in accordance with ASTM D 4541 and AWWA C222, except as modified 
in this Section. 

 Adhesion testing records shall include pipe identification, surface tested (interior or 
exterior), surface temperature, coating thickness, tensile force applied, mode of failure, 
and percentage of substrate failure relative of dolly surface.   

 Dollies for adhesion testing shall be glued to the coating surface and allowed to cure 
for a minimum of 12 hours.  Because of high cohesive strength, polyurethane coatings 
shall be scored around the dolly prior to conducting the adhesion test.   

 
 Failure shall be by adhesive and cohesive failure only.  Adhesive failure is defined as 

separation of the coating from the steel substrate.  Cohesive failure is defined as failure 
within the coating, resulting in coating remaining both on the steel substrate and dolly.   

 Partial substrate and glue failures will be retested if the substrate failure is less than 
50 percent relative of the dolly surface area and the applied tension was less than the 
adhesion criterion.  Pipes that have partial substrate failures greater than 50 percent 
and less than the required adhesion will be rejected as a substrate adhesion failure.   

 Glue failures in excess of the minimum required tensile adhesion would be accepted 
as meeting the adhesion requirements.   

 Adhesion tests will be conducted all polyurethane pipe coating.   
 Repair patches on the polyurethane coating shall be randomly selected for adhesion 

testing in a manner as described herein and at the discretion of the coating inspector 
conducting the adhesion tests.  Adhesion of repairs shall be as indicated for the type 
of repair.  

 Holiday Testing 

 Holiday test the inner layer of tape wrap coatings after application and prior to the 
subsequent tape layer in accordance with AWWA C214 and NACE Standard RP 0274.   

 Holiday tests on polyurethane coatings shall be conducted on the completed coating 
after cure or 24-hours, whichever is less, using a high voltage spark test in accordance 
with NACE Standard RP 0274 and these specifications.  

 Coating thickness used for holiday testing shall be the minimum coating thickness. 
 Dry Film Thickness Testing 

 
 Coatings shall be tested for dry film thickness using a properly calibrated 

magnetic pull off or eddy current equipment.   
 Coating thickness measurements shall be conducted as necessary and without 

limitation.  Testing conformance to the requirements of SSPC PA-2 is specifically 
excluded from this specification.   

 HANDLING, TRANSPORTATION, AND STORAGE 

 Pipe shall be handled in such a manner as to protect the pipe and coating from damage. 

 Coated pipe shall not be shipped or installed until coating has developed full adhesion and 
cure. 
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 During coating application, storage, loading, and transportation, every precaution shall be 
taken to protect and prevent damage to pipe, lining, and coating.  Forklift equipment shall 
have load-bearing surfaces padded with suitable material.  Lift pipe with web slings a 
minimum of 12-inches wide and of a type that will not damage the coating.  Metal chains, 
cables, tongs, forklifts or other equipment likely to damage the coating will not be 
permitted.  Dragging or skidding of pipe on grade or in the trench will not be permitted. 

 Provide transportation vehicles with padded bolsters between each layer of pipe and 
heavy padding under load ties.  Bolsters shall be curved to fit the outside of the pipe and 
12-inches wide, minimum.  Pipe contact locations shall be heavily padded with carpet and 
strips of the outer tape wrap material (adhesive side against the carpet) during shipment 
to the Site and from the storage yard to the point of installation.   

 Pipe shall not be stored on rocks, gravel, or other hard materials that might damage the 
coating.  Provide padded 12-inch wide skids and chucks, sand bags, select loamy or sand 
berms, or suspended from cutback ends, where possible, to minimize coating damage.  
Pipe shall not be laid on asphalt without suitable padding at contact points. 

 Pipe shall be inspected by CONTRACTOR at the Site for damage.  Any damage to the 
pipe, lining, or coating shall be repaired if a satisfactory repair can be made; otherwise, 
the damaged section shall be replaced at the sole expense of CONTRACTOR. 

 No metal tools or heavy objects shall be permitted to come into contact unnecessarily with 
the finished coating.  Workers shall not be permitted to walk on the coating except when 
absolutely necessary.  When required, shoes with rubber or composition soles and heels 
or other suitable footwear that will not damage coating shall be used. 

 Long-term Exposure:  Pipe shall either be provided with UV inhibitor for length of above 
grade exposure or covered to prevent UV degradation of outer wrap.  Amount of UV 
stabilizers required shall depend on the project location, laying schedule, anticipated 
length of exposure, and type of outer wrap.  Coating manufacturer shall be consulted for 
recommended UV inhibitors requirements or pipe shall be stored under a protective cover.   
Protective covering can be colored plastic sheeting, canvas, or other UV blocking material.  
Clear plastic sheets are not acceptable.  Areas of coating that display UV degradation 
shall be removed and repaired at sole cost of CONTRACTOR. 

 End Caps:  Pipe ends of mortar lined pipe and fittings shall be tightly closed with a plastic 
wrap to aid in curing and to minimize drying out of and contamination of the lining.  Plastic 
end cap shall consist of a minimum of one 10-mil sheet of polyethylene or other suitable 
material.  End caps shall be substantial enough to resist shipment, handling, and storage 
loads and to remain firmly attached in place.  The plastic end cap shall remain intact and 
in place until pipe installation.  Damaged or missing plastic end caps shall be repaired or 
replaced. 

 Bracing 

 The manufacturer shall install adequate bracing or strutting to keep the pipe from 
becoming deformed or damage from occurring to the coating or linings.  Strut-type 
bracing shall be installed as soon as possible after application of lining.  Struts shall 
remain in place during handling, storage, transportation, and installation of pipe and 
fittings until after the pipe zone material is compacted.  Adequate strutting shall be 
provided by pipe manufacturer, so that after completion of backfilling, pipe deflection 
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or elongation shall not exceed one percent of the nominal inside diameter of cement-
mortar-lined pipe. 

 The minimum bracing shall consist of crossed struts (horizontal and vertical).  The 
maximum spacing along the pipe shall be near each end and at the one-third points 
for each 48-foot section of pipe, with a minimum of 4 sets of struts per 48-foot section 
of pipe.  Random lengths of pipe shall have an equivalent number of sets of struts, 
with a minimum of one set of struts in a 10-foot section of pipe 

 The struts shall be installed with pads and wedges in such a manner that the pipe 
lining will not be damaged and the struts will not be dislodged during shipping and 
handling of the pipe.  If struts are welded, they shall be installed and removed in such 
a manner to prevent damage to the steel cylinder, lining, or coatings.  Damage shall 
be repaired to the satisfaction of ENGINEER. 

 
 - END OF SECTION –
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SECTION  26 05 00 
ELECTRICAL GENERAL REQUIREMENTS 

 
 

PART 1 GENERAL     
 
1.1 DESCRIPTION 
 

A. It is the intent of this part of the Contract Documents to cover all Work and materials 
necessary for erecting complete, ready for continuous use, a tested and working 
electrical system, substantially as indicated on the Plans and as hereinafter 
specified. 

 
1.2 GENERAL PROVISIONS 
 

A. Minimum sizes of equipment, electric devices, etc., are indicated but it is not 
intended to show every offset and fitting, nor every structural or mechanical 
difficulty that will be encountered during the installation of the Work. 

 
B. All Work indicated on the Plans is approximately to scale, but actual dimensions 

and detailed drawings should be followed as closely as field conditions permit.  
Field verification of scale dimensions on Plans is directed since actual locations, 
distances, levels, etc. will be governed by field conditions. 

 
C. Discrepancies indicated on different Plans, between Plans and actual field 

conditions, or between Plans and Contract Documents shall be promptly brought 
to the attention of ENGINEER for a decision. 

 
D. The alignment of equipment and conduit shall be varied due to architectural 

changes, or to avoid work of other trades, without extra expense to OWNER. 
 

E. CONTRACTOR shall furnish and install all parts and pieces necessary to the 
installation of equipment in accordance with the best practice of the trade and in 
conformance with the requirements of these Contract Documents.   

 
F. All items not specifically mentioned in these Contract Documents or noted on the 

Plans or accepted Shop Drawings, but which are obviously necessary to make a 
complete working installation, shall be deemed to be included herein. 

 
G. CONTRACTOR shall lay out and install electrical work prior to placing floors and 

walls.  He shall furnish and install all sleeves and openings through floors and 
walls required for passage of all conduits.  Sleeves shall be rigidly supported and 
suitably packed or sealed to prevent ingress of wet concrete. 

 
H. CONTRACTOR shall furnish and install all inserts and hangers required to support 

conduits and other electrical equipment.  If the inserts, hangers, sleeves, etc. are 
improperly placed or installed, CONTRACTOR shall do all necessary work, at his 
own expense, to rectify the errors. 

 
I. All electrical equipment shall be capable of operating successfully at full-rated load, 
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without failure, at an ambient air temperature of 40 degrees C, and specifically 
rated for an altitude of 4500 feet. 

 
J. CONTRACTOR shall submit Shop Drawings, data and details to ENGINEER on 

all controls, fixtures, wiring, electrical equipment, conduit, etc. for review and 
acceptance prior to use of any components in the work. 

 
K. All materials, equipment, and parts comprising any unit or part thereof specified or 

indicated on the Plans shall be new and unused, of current manufacture, and of 
highest grade consistent to the state of the art.  Damaged materials, equipment 
and parts are not considered to be new and unused and will not be accepted. 

 
1.3 REGULATIONS AND CODES 
 

A. Electrical Work, including connection to electrical equipment integral with 
mechanical equipment, shall be performed in accordance with the latest published 
regulations of each of the following as well as all State and local codes. 

 
 1. NATIONAL ELECTRICAL CODE (NEC) 
 2. NATIONAL ELECTRICAL SAFETY CODE (NESC) 
 3. INSTITUTE OF ELECTRICAL AND ELECTRONIC ENGINEERS (IEEE) 
 4. AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 
 5. AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
 6. INSULATED CABLE ENGINEERS ASSOCIATION (ICEA) 
 7. NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA) 
 8. NATIONAL ELECTRICAL CONTRACTORS ASSOCIATION (NECA) 
 9. FEDERAL OCCUPATIONAL SAFETY AND HEALTH ACT (OSHA) 
 10. UNDERWRITERS' LABORATORIES, INC. (UL). 

 
 
1.4 COORDINATION OF THE ELECTRICAL SYSTEM 
 

A. CONTRACTOR shall verify all actual equipment and motor full-load and locked-
rotor current ratings.  The necessary minimum equipment, wire, and conduit sizes 
are indicated on the Plans.  If CONTRACTOR furnishes equipment of different 
ratings, CONTRACTOR shall coordinate the actual current rating of equipment 
furnished with the branch circuit conductor size, the overcurrent protection, the 
controller size, the motor starter, and the branch circuit overcurrent protection.  
The branch circuit conductors shall have a carrying capacity of not less than 125 
percent of the actual full-load current rating.  The size of the branch circuit 
conductors shall be such that the voltage drop from the overcurrent protection 
devices up to the equipment shall not be greater than 2 percent when the 
equipment is running at full-load and rated voltage. 

 
1.5 TEST 
 

A. The electrical Work shall be free from improper grounds and from short circuits.  
The correctness of the wiring shall be verified first by visual comparison of the 
conductor connections with connection diagrams.  Individual circuit continuity 
checks shall next be made by using electrical circuit testers.  Last, the correctness 



 
04/2024 ELECTRICAL GENERAL REQUIREMENTS 
127.42.100 PAGE 26 05 00 - 3 

of the wiring shall be verified by the actual electrical operation of the electrical and 
mechanical devices. Any deviation from the wiring indicated on the Plans or 
accepted Drawings shall be corrected and indicated on the Plans. 

 
1.6 CONFORMS TO RECORD DOCUMENTS DRAWINGS 
 

A. Prior to completion of the Contract, CONTRACTOR shall furnish ENGINEER with 
a set of Electrical Plans marked with any changes, deviations or additions to any 
part of the electrical work. 

 
B. Each conductor shall be identified as required by the Contract Documents. This 

identification shall be indicated on the Record Documents Drawings to enable 
rapid and accurate circuit tracing by maintenance personnel. 

 
1.7 SUBMITTALS 
 

A. Submittals shall be in accordance with Section 01 33 00 - SUBMITTAL 
PROCEDURES. 

      
 
PART 2 PRODUCTS  
 
2.1 NAMEPLATES 
 

A. Where indicated on the Plans and where required by applicable codes, 
CONTRACTOR shall furnish and install nameplates which shall be black lamicoid 
with white letters.  The nameplates shall be fastened to the various devices with 
round head stainless steel screws.  Each disconnect means for service, feeder, 
branch, or equipment conductors shall have nameplates indicating its purpose.  
All nameplates shall have 3/8-inch high lettering. 

 
PART 3 EXECUTION - Not Used 
 

- END OF SECTION - 
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SECTION 26 05 05 
ELECTRICAL 

 
 
PART 1 GENERAL 
 
1.1 DESCRIPTION 
 

A. This Section includes general electrical equipment used to complete the 
electrical system. 

 
1.2 RELATED WORK 
 

A. Related Work specified in other Sections: 
 

1. Section 01 33 00 Submittal Procedures 
2. Section 26 05 00 Electrical General Requirements 
3. Section 26 05 13 Conductors and Cables 
4. Section 26 05 33 Raceway 

 
1.3 SUBMITTALS 
 

A. Submittals will be required for all electrical equipment and shall be made in 
accordance with Section 01 33 00 Submittal Procedures.  

 
PART 2  MATERIALS  
 
2.1 LIGHTING SWITCHES  
 

A. Manufacturers: 
 

1. Hubbell 1221I (ivory), 1221W (white) 
2. P&S 20AC1I (ivory), 20AC1W (white) 
3. Leviton 1221-2I (ivory), 1221-2W (white) 
4. Or approved equal 

 
B. Industrial Extra Heavy-Duty Specification Grade:  Snap switches shall have the 

number of poles as indicated on the Drawings, [ivory] [white], rated at 20 ampere. 
 

C. Device Cover Plates:  
1. Vault Areas:  Stainless steel cover plates shall be utilized. 

 
2.2 RECEPTACLES 
 

A. Manufacturers: 
 

1. Hubbell No. IG5352I (ivory), IG5352W (white) 
2. P&S No. 5362-I (ivory), 5352-W (white) 
3. Leviton No. 8300-I (ivory), 8300-W (white) 
4. Or approved equal  
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B. Special receptacles, covers, etc. shall be as specified herein or as indicated on 

the Plans. 
 

C. Device Cover Plates:  
1. Vault:  Stainless steel cover plates shall be utilized. 

 
D. Ground Fault Interrupter Receptacles (GFI):  GFI outlets shall be duplex ivory 

GFI receptacles, 2-pole, 3-wire grounded,  125 volts AC, rated at 20 amperes.  
 

1. Manufacturers: 
a. Hubbell No. GF5262I 
b. General Electric 
c. P&S 2091-I 
d. Leviton 5362-IGI 
e. Or approved equal. 

 
2.3 ENCLOSURES 
 

A. Manufacturers:  
 

1. Hammond 
2. Hoffman 
3. Rittal 
4. Or approved equal. 

 
B. This Specification includes enclosures to house electrical controls, instruments, 

terminal blocks, etc. For Vault, contractor shall provide NEMA 4Xfiberglass 
enclosure with hinged cover and quick release latches.  Enclosure shall be 
supplied with internal panel.. 

 
C. A rolled lip shall be provided around three sides of the door and around all sides 

of the enclosure opening.  The gasket shall be attached with oil-resistant 
adhesive and held in place with steel retaining strips. Exterior hardware, such as 
clamps, screws, and hinge pins, shall be of stainless steel.  A hasp and staple 
shall be provided for padlocking.  Each enclosure shall have a print pocket. 

 
D. PILOT DEVICES: 

 
1. Manufacturers: 

a. Allen-Bradley, Bulletin 800T, 30 mm 
b. C3 Controls 
c. Eaton 
d. General Electric 
e. Square D, Type K, 30 mm - Class 9001 
f. Or equal. 

2. Indicating lights, pushbuttons and selector switches shall be miniature 
oiltight units.  Contact blocks in control circuits shall be NEMA ICS, 
B150, rated 5 amperes inductive at 120 volts AC.  Contact blocks for 
signal circuits shall be rated 0.06 amperes at 30 volts AC or DC and shall 
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be hermetically sealed and reed switches.  Pilot lights for 120 volt AC 
circuits shall be LED type.  Pilot lights for 24 volt circuits shall be rated 28 
volts.  Where group lamp test circuits are not specified, individual pilot 
light assemblies shall be "push-to-test" type.  Pilot lights shall be capable 
of being changed from the front of the panel without special tools. 

 
E. TERMINAL BLOCKS: 

 
1. Manufacturers: 

a. Allen-Bradley 
b. Buchanan 
c. Eaton 
d. Entrelec (ABB) M4/6 
e. Phoenix Contact 
f. Square D Co. 
g. Weidmuller, Z Series 
h. Or equal.  

2. Terminal blocks shall be of the size required for conductors therein and a 
minimum of 50 percent spares shall be provided in each terminal box. 

3. Provide only screw type terminals. 
 

F. CIRCUIT BREAKERS: 
 

1. Manufacturer/Model 
a. Phoenix Contact TMC Series 
b. Eaton FAZ Series 
c. Approved equal 

2. Provide DIN rail mounted circuit breakers.  Ratings shall be determined 
by contractor as required or as shown on the drawings. 

 
G. FUSE BLOCKS: 

 
1. Manufacturers: 

a. Entrelec (ABB), M10/13.SF2 
b. Or approved equal. 

2. DIN rail mounted. 
3. Terminals shall accommodate 22-10 AWG solid or stranded wires. 
4. Provide terminals rated for 600 VAC/VDC and 15 amperes. 
5. Device shall be UL listed. 

 
H. 24 HOUR TIME SWITCH:   

 
1. Manufacturer/Model 

a. Tork/800 Series, 8009A 
b. No equal. 

2. Description: Many daily on/off operations per day.  
3. Electrical: Input Supply - 120 VAC, 60 Hz., 3 watts  
4. Output Contacts: SPDT 
5. Scheduling: 

a. Minimum ON setting 15 minutes 
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b. Minimum OFF setting 15 minutes. 
c. Dial has 96 captive tabs. 

6. Duty Cycle: ½, 1, 2, 3, 4, 6, 12 and 24 hours. 
7. Environmental: 

a. Operating Temperature:  -40-deg F to 165-deg F 
b. Enclosure: lockable hasp. 

 
2.4 LIGHTING 
 

A. Lighting fixtures shall be as described below and as indicated on the Plans. 
 

B. Fixtures shall include lamps, ballasts, poles, mounting hardware, etc. to provide 
complete operating units. 

 
C. Catalog data including applicable coefficients of utilization tables, isolux chart of 

illumination on a horizontal plane, beam efficiency, horizontal and vertical beam 
spread, and beam lumens shall be submitted to the ENGINEER for review and 
acceptance for all fixtures before fixtures are manufactured.  Substitutions will 
be permitted only if acceptable to the ENGINEER. 

 
D. Light Emitting Diode(LED) Lighting 

 
1. The LED Fixture shall consist of a LED Luminaire Assembly, LED Driver 

and mounting hardware. 
2. LED Fixture requirements are as described below: 

a. The input to the LED Lighting Fixture shall be 120 to 277VAC 
(±10%), 60HZ or as indicated in the Contract Document. 

b. Correlated Color Temperature (CCT) shall be minimum 4000K or 
as indicated in the Contract Document. 

c. Color Rendering Index (CRI) shall be  70. 
d. A minimum of 50,000 operating hours before reaching the L70 

lumen output degradations point without catastrophic failure, or as 
indicated in the Contract Document. 

e. Conform with UL 8750. 
f. Compliance to FCC CFR Section 15. 

3. LED Luminaire Assembly 
a. Definition: Luminaire Assembly is the LED assembly without LED 

driver. 
b. Input voltage shall be 24VDC, 36VDC or as indicated in the 

Contract Document. 
c. CCT, CRI, Minimum life and UL conformity requirements are as 

defined in above. 
4. LED Driver 

a. Must operate input voltage between 120VAC to 277VAC (±10%). 
b. Operating frequency must be 60Hz. 
c. Must be rated to operate between -40ºC to +50ºC. 
d. Must have a minimum efficiency of 85%. 
e. Self protected including short circuit protection. 
f. Compliance to FCC CFR Section 15. 
g. Driver must have a Power Factor (PF) of 0.90. 
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E. Types and ratings:  As shown on "Lighting Fixture Schedule" on Drawings.  

 
2.5 CONTROL PANELS 
 

A. ENCLOSURES  
 

1. Manufacturers: 
a. Hammond Manufacturing 
b. Hoffman 
c. Rittal 
d. Saginaw Control & Engineering (SCE) 
e. Or approved equal. 

2. This specification includes enclosures to house electrical controls, 
instruments, terminal blocks, etc.  If not indicated otherwise they shall be 
NEMA 12 for indoor and NEMA 4X for outdoor installations. 

3. A rolled lip shall be provided around three sides of the door and around 
all sides of the enclosure opening.  The gasket shall be attached with oil-
resistant adhesive and held in place with steel retaining strips. Exterior 
hardware, such as clamps, screws, and hinge pins, shall be stainless 
steel.  

4. Enclosures shall be from fiberglass.  Doors shall have fiberglass hinges 
with quick opening latches. 

 
2.6 PROCESS SWITCHES 
 

A. LEVEL SWITCH - FLOAT  
 

1. Manufacturer/Model: 
a. IMO Industries, Inc. Gems Sensors Division, LS-270. 
b. Or approved equal. 

2. Stem: 316 Stainless steel 
3. Float: Buna N 
4. Operating Temperature: 

a. Water: to 180-degrees F. 
5. Minimum Liquid Specific Gravity: .65 
6. Pressure (MAX): 150 PSI 
7. Switch Rating: 20 VA 
8. Electrical Termination: No. 22 AWG, 24-inches long, Polymeric Lead 

Wires. 
9. Selectable Normally Open (NO) or Normally Closed (NC) by inverting 

float on unit stem.  
 
PART 3 INSTALLATION 
 

A. Installation shall be as per manufacturers specifications. 
 

- END OF SECTION - 
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SECTION 26 05 13 
CONDUCTORS AND CABLES 

         
 
PART 1 GENERAL       
 
1.1 SECTION INCLUDES 
 

A. Installation of wires or cables required for power distribution, service, feeders, and 
branch circuits. 

 
1.2 RELATED WORK  
 

A. Related Work specified in other Sections: 
 

1. Section 26 05 05 Electrical Equipment 
2. Section 26 05 33 Raceway 
3. Section 25 05 34 Electrical Boxes and Fittings 
4. Section 31 23 15 Excavation and Backfill for Buried Pipelines 

 
1.3 REFERENCES 
 

A. NFPA 70: National Electrical Code. 
 

B. UL: Underwriters' Laboratories, Inc. 
 
1.4 SUBMITTALS 
 

A. Field Test Data: Submit megohmmeter test data for circuits under 600 volts. 
 
PART 2  PRODUCTS  
 
2.1 MATERIALS  
 

A. Building Conductors: Copper, 600 Volt insulation, THW. 
 

B. Branch Circuit Conductors and All Conductors #3 AWG and Smaller: Copper 
conductor, with TW, THHN, or THWN insulation #10 AWG and smaller, and THW 
larger than #10 AWG, where ambient temperature conditions exceed 140 degrees 
F. 

 
1. Size all conductors per NFPA 70. 
2. Minimum size to be #12 AWG. 
3. All conductors shall be stranded. 
4. For outlets to fixtures, and in fixture channels (in dry areas); THHN 

insulated conductor. 
5. In damp locations, under slabs, on exterior provide THWN. 

 
C. Provide permanent plastic name-tag indicating load feed. 
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D. Use type XHHW conductors for water pumping and vaults. 
 

E. Cable Supports: OZ cable supports for vertical risers, type as required by 
application. 

 
2.2 COLOR AND CODING OF CONDUCTORS 
 

A. 120/240 volt. 
 

1. A-Phase - Black 
2. B-Phase - Red 
3. Neutral - White 
4. Ground - Green 

 
B. 208Y/120 volt. 

 
1. A-Phase - Black 
2. B-Phase - Red 
3. C-Phase - Blue 
4. Neutral - White 
5. Ground - Green 

 
PART 3 EXECUTION  
 
3.1 INSTALLATION 
 

A. Make conductor length for parallel feeders identical. 
 

B. Lace or clip groups of feeder conductors at distribution center, pull-boxes, and 
wireway.  Neatly arrange wiring within cabinets, junction boxes, fixtures, etc. 

 
C. Provide copper grounding conductors and straps. 

 
D. Install wire and cable in code conforming raceway. 

 
E. Use non-detrimental wire pulling lubricant for pulling No. 4 AWG and larger wire. 

 
F. Install wire in conduit runs after concrete and masonry work is complete and after 

moisture is swabbed from conduits. 
 

G. Color code conductors to designate neutral conductor and phase. 
 

H. Furnish necessary reels, reel jacks, and other pulling aids required to prevent 
damage to wires and cable. 

 
I. Splicing: 

 
1. Install wires and cables continuous without splices from sources of supply 

to distribution equipment and from source of supply to motor, lighting, or 
power outlet. 
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2. Do not use pull boxes for making splices. 
3. Do not install splices in conduits. 

 
J. Install all wiring per NFPA 70. 

 
K. Use of cable with more conductors then specified; CONTRACTOR's option.  

When done, tape off and labeled extra conductors as spares. 
 
3.2 CONDUCTOR CONNECTIONS 
 

A. Use approved pressure type solderless connectors and lugs for service entrance, 
feeder, equipment connections and terminal posts. 

 
B. Use connectors of a type compatible to conductors, locations, and load. 

 
C. Make neutral connection and taps individually in order to prevent the possibility of 

an "open-neutral". 
 

D. Make branch circuit connections with UL approved solderless connectors. Do not 
depend solely upon a single insulating material to secure connection as well as to 
insulate it. 

 
E. After first either silverplating the bars or applying suitable non-oxidizing agents, 

bolt buss bar connections with adequate nonferrous bolts, washers, and 
lockwashers. 

 
F. Insulate joints and taps with patented or molded plastic insulators. Use tapes 

compatible with conductor jackets, temperature, and other conditions. 
 
3.3 AFTER INSTALLATION TEST FOR CABLE 600 VOLTS AND BELOW 
 

A. Prior to energization, test cable and wire for continuity of circuit for short circuits. 
Megger all circuit of 100 amp and greater rating. 

 
B. Correct malfunctions. 

 
C. Submit record of megohmmeter readings to ENGINEER.  

 
3.4 IDENTIFICATION OF FEEDERS 
 

A. Affix a marker stamped or embossed on each cable at each entry to and exit for 
each manhole, pullhole, pullbox, cable tray switchgear and switch, identifying 
circuit; i.e. "MCCI", "PANEL L" "NO 1" etc. 

 
B. Identification letters to be 1/8 inch size minimum. 

 
C. Markers to be rigid, noncorrosive, attached to feeder cables with feeder 

identification. 
 

D. Nylon straps to be used to tie the markers. 
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- END OF SECTION - 
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SECTION 26 05 33 
RACEWAY 

 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Flexible or rigid conduits. couplings. supports, and nonmetallic ducts. 
 
1.2 RELATED WORK 
 

A. Related Work specified in other Sections: 
 

1. Section 26 05 13 Conductors 
2. Section 33 23 15 Excavation and Backfill for Buried Pipelines. 
3. Section 33 12 16 Hot-Mix Asphalt Concrete Paving 

 
1.3 REFERENCES 
 

A. ANSI C80.1: Rigid Steel Conduit - Zinc-Coated. 
 

B. ANSI C80.3: Electrical Metallic Tubing - Zinc-Coated. 
 

C. FS W-F-406: Fittings for Cable, Power, Electrical and Conduit, Metal, Flexible. 
 

D. FS WW-C-566: Conduit, Metal, Flexible. 
 

E. NEMA TC6: PVC and ABS Plastic Utilities Duct for Underground Installation. 
 

F. NEMA TC9: Fittings for ABS and PVC Plastic Utilities Duct for Underground 
Installation. 

 
G. NFPA 70: National Electric Code.  

 
H. UL: Underwriters' Laboratories, Inc. 

 
PART  2  PRODUCTS  
 
2.1 METAL CONDUIT AND TUBING 
 

A. General: Provide metal conduit. tubing and fittings of types, grades, sizes and 
weights (wall thicknesses) as indicated; with minimum trade size of 3/4 inch. 

 
B. Rigid Metal Conduit (RMC): ANSI C80.1. 

 
C. Intermediate Metal Conduit (IMC): ANSI C80.1. 

 
D. Rigid and Intermediate Steel Conduit Fittings: Provide fully threaded malleable 

steel couplings; raintight and concrete tight where required by application. Provide 
double locknuts and metal bushings at conduit termination, use OZ Type B 
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bushings on conduits 1-1/4 inch and larger. 
 

E. Electrical Metallic Tubing (EMT): ANSI C80. 3. 
 

F. EMT Fittings: Provide insulated throat non-indenter type malleable steel fittings; 
concrete tight where required by application. Install OZ Type B bushings on 
conduits 1-1/4 inches and larger. 

 
G. Flexible Metal Conduit (FMC): FS WW-C-566, Zinc-coated steel. 

 
H. Flexible Metal Conduit Fittings: FS W-F-406, Type 1, Class 1, Style A. 

 
I. Liquid Tight Flexible Metal Conduit: Provide liquid-tight, flexible metal conduit; 

constructed of single strip, flexible continuous, interlocked, and double-wrapped 
steel; galvanized inside and outside; coated with liquid-tight jacket of flexible 
polyvinyl chloride (PVC). 

 
J. Liquid-Tight Flexible Metal Conduit Fittings: FS W-F-406, Type1, Class 3, Style G. 

 
K. Expansion Fittings: OZ Type AX, or equivalent to suit application. 

 
L. PVC Coated RGS Conduit: 

 
1. Requirements of article “Rigid Metal Conduit - Steel (RGS)” shall apply. 
2. Coating:  Apply minimum 40-mil, gray polyvinyl chloride (PVC) coating 

over exterior and apply urethane coating uniform and consistent to interior 
of conduit. Internal coating shall be nominal 2 mil thickness.  Conduit 
having areas with thin or no coating, not acceptable.  Protect conduit 
threads by urethane coating.  PVC coating shall have been investigated 
by UL as providing primary corrosion protection for rigid metal conduit. 

 
2.2 NON-METALLIC CONDUIT AND DUCTS 
 

A. General: Minimum trade size: 3/4 inch. 
 

B. Underground PVC Plastic Utilities Duct: NEMA TC6, Type I for encased burial in 
concrete, Type II for direct burial. 

 
C. Duct Fittings: NEMA TC9, match to duct type and material. 

 
2.3 CONDUIT, TUBING, AND DUCT ACCESSORIES 
 

A. Provide conduit, tubing and duct accessories of types and sizes, and materials, 
complying with manufacturer's published product information, which mate and 
match conduit and tubing. Provide manufactured spacers in all duct bank runs. 

 
2.4 LOCKNUTS, BUSHINGS, CONNECTORS, COUPLINGS, AND SUPPORTS 
 

A. General: Provide malleable bushings, except that plastic bushings may be used in 
lieu of phenolic-lined malleable bushings where "insulating bushings" are required. 
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B. Provide "double-locknut" system (2 locknuts) throughout, each being tightened 

wrench tight as to effectively bond outlet box or cabinet to conduit. 
 

C. Sealing Bushing: OZ Type FSK, WSK, or CSMI as required by application. Provide 
OZ type CSB internal sealing bushings. 

 
D. Provide insulated-through type ground bushing of the malleable type. 

 
E. Provide connectors or couplings that are proper for the conduit they are used with. 

Make watertight when required. 
 

F. Provide cadmium plated or galvanized fittings. 
 

G. Provide fittings with die-cut threads unless approved otherwise. 
 

H. EMT connectors used with #4 and larger cable shall have throat liners of suitable 
plastic insulation. 

 
2.5 CONDUIT OUTLET BOXES 
 

A. Refer to Section 26 05 34 Electrical Boxes and Fittings. 
 
2.6 SCHEDULE OF LOCATIONS 
 

A. Galvanized steel conduit in concrete and exposed in vault. 
 

B. For underground conduit use rigid, threaded, galvanized steel conduit, or solvent 
welded PVC Schedule 40 conduit 

 
C. Make connections to motors and equipment with PVC jacketed flexible conduit and 

liquid tight connectors. Provide 1/2 inch minimum size for motor connections. 
 

D. Provide flexible conduit for fixture and control wiring with sufficient length of flexible 
conduit to avoid transmission of vibration. 

 
PART 3  EXECUTION  
 
3.1 PREPARATION 
 

A. Excavate; Section 31 23 16 Excavation and Backfill for Buried Pipelines. 
 
3.2 INSTALLATION 
 

A. Install conduit concealed in all areas, excluding mechanical and electrical rooms, 
connections to motors, and connections to surface cabinets. 

 
B. For exposed runs attach surface-mounted conduit with clamps. 

 
C. Coordinate installation of conduit in masonry work. 
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D. Unless indicated otherwise, do not install conduit larger than 2-1/2 inches in 

concrete slabs. Provide a minimum concrete cover around conduits of 2-inches. 
 

E. Install conduit free from dents and bruises. Plug ends to prevent entry of dirt and 
moisture. 

 
F. Clean out conduit before installation of conductor. 

 
G. Alter conduit routing to avoid structural obstructions, minimizing crossovers. 

 
H. Fill end of conduit with fiberglass where conduits leave heated area and enters 

unheated area. 
 

I. Provide flashing and pitchpockets, making watertight joints where conduits pass 
through roof or waterproofing membranes. 

 
J. Install UL approved expansion fittings complete with grounding jumpers where 

conduits cross building expansion joints. Provide bends or offsets in conduit 
adjacent to building expansion joints where conduit is installed above suspended 
buildings. 

 
K. Route all exposed conduits parallel or perpendicular to building lines. 

 
L. Make interconnections between difference types of raceways with manufactured 

fittings approved by UL. 
 

M. Size raceways per NFPA 70 tables. Do not reduce from any sized indicated. 
 

N. Do not exceed sizes permitted in slabs or walls. 
 

O. Do not exceed number of bends allowed in conduit by NFPA 70. 
 

P. Make joints wrench tight or otherwise with minimum resistance tothe flow of fault 
currents. 

 
Q. Use furred spaces and chases to an advantage in concealing conduits. 

 
R. Make field bends only where needed and then carefully to minimize wire pulling 

tensions and for best appearance in exposed runs. 
 

S. Test conduit runs with lignum vitale ball (mandrel) of 85-percent of conduit 
diameter. 

 
T. Cut conduit with hacksaw or other approved pipe cutting tool and ream ends to 

clean out all burrs before connecting. 
 

U. Keep conduits at least 6-inches away from steam or hot water pipes, breaching, 
and boilers, but in no case permit conductors to reach higher than rated 
temperatures. Avoid traps in runs and slope conduit to drain. 



 
04/2024 RACEWAY 
127.42.100 PAGE 26 05 33- 5 

 
V. Fasten raceways securely in place. Firmly fasten conduit within 3-feet of each 

outlet, junction box, cabinet, or fitting. Support metallic conduit, rigid (heavy wall) 
and EMT at least every 10-feet.  Support rigid nonmetallic conduit in strict 
accordance with NFPA70. Use raceway fasteners designed for the purpose. 

 
3.3 SPECIAL CONDUIT FITTINGS 
 

A. Use special conduit fittings as required or indicated. Use UL approved fittings 
suitable for location and usage made. 

 
B. At expansion joints use special fittings if cast in concrete slabs.  

 
C. Building Expansion Joints: Where surface conduits, raceways, panels, or light 

fixtures, span building expansion joints, make satisfactory arrangements to provide 
the movement provided for in building structure plus or minus nominal joint width. 

 
3.4 PULL BOXES, WIREWAYS, AND GUTTERS 
 

A. Furnish as indicated, plus any such items required to assemble conduits and other 
raceways. Provide Section 26 35 34 Electrical Boxes and Fittings as dictated by 
wire pulling requirements. Unless indicated otherwise face into secondary or 
unfinished rooms. 

 
B. Construction: Code gage galvanized sheet steel and sized strictly inconformance 

with NFPA 70 requirements. 
 

C. Finish: Free of burrs, sharp edges, unreamed holes, and sharp-pointed screw or 
bolts. Paint both inside and out. 

 
D. Coating: When mounted direct to concrete or masonry walls that are below grade 

or where there will be sweating or other moisture present on wall surface, coat 
backs of boxes with a heavy coat of black asphalt paint before mounting. 

 
E. Protection: Adequate provisions for preventing damage to conductors either during 

pulling in or from weights and tensions when in place. 
 

F. Weatherproof, rain-tight, or special type when indicated or when required by NFPA 
70. 

 
3.5 ANCHORS, FASTENERS, AND MISCELLANEOUS SUPPORTS 
 

A. Use compatible anchors in roof or ceiling slabs of concrete from which a load is 
suspended and anchors used to fasten heavy equipment without lead in their 
construction. 

 
B. Make exposed conduit fastenings with one-piece, malleable conduit clamps. Two 

hole, galvanized sheet metal pipe straps may be used on all concealed 
installations. 
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C. Use companion bases or backs with conduit clamps when conduit isexposed to 
weather or continuous moisture. 

 
D. Use ring type hangers on individual runs of conduit 3-inches and larger if 

suspended, complete with threaded rods. Use adjustable turnbuckles when 
specified or otherwise as an option. 

 
E. Support multiple runs of suspended conduits from trapeze style hangers 

suspended with rigid threaded steel rods and with suitable conduit clamps or straps 
of the same make as cross channels used. 

 
F. Mount multiple runs of conduit on ceiling or wall surfaces. 

 
G. Do not hang or support electrical equipment and materials from roof decks. 

 
- END OF SECTION - 
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SECTION 26 05 34 
ELECTRICAL BOXES AND FITTINGS 

 
          
PART  1  GENERAL 
 
1.1 SECTION INCLUDES 
 

A. Types of electrical boxes and electrical fitting work. 
 
1.2 RELATED WORK  
 

A. Related Work specified in other Sections: 
 

1. Section 26 05 05 Electrical Equipment 
2. Section 26 05 33 Raceway 
3. Section 31 23 15 Excavation and Backfill for Buried Pipelines 

 
1.3 REFERENCES 
 

A. NEMA OS 1: Sheet-Steel Outlet Boxes, Device Boxes, Covers, and Box Supports. 
 

B. NEMA OS 2: Nonmetallic Outlet Boxes, Device Boxes, Covers, and Box Supports. 
 

C. NFPA 70: National Electric Code. 
 

D. UL: Underwriters' Laboratories, Inc. 
 
1.4 QUALITY ASSURANCE 
 

A. Comply with NFPA 70 as applicable for installation of electrical boxes and fittings. 
 

B. Comply with NEMA OS 1 and NEMA OS 2 as applicable for outlet boxes, device boxes, 
covers and box supports. 

 
C. Provide electrical boxes and fittings which have been UL-listed and labeled. 

 
PART  2  PRODUCTS  
 
2.1 INTERIOR OUTLET BOXES 
 

A. One piece, galvanized cast iron or cast aluminum outlet wiring boxes, of types shapes 
and sizes, including box depths, to suit each respective location and installation. If of 
aluminum, essentially "copper free". Do not use on conduits of dissimilar metals, except 
with written permission. 

 
B. Minimum depth 1-1/4 inches or 2-1/8 inch depth for boxes with 3 or more conduit entries. 

 
C. Use in combination with factory or field bends when indicated or advised. Complete 

outlet bodies with mounting brackets, hangers, extension rings, fixture studs, cable 
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clamps, metal straps, gaskets, cover, hubs, reducers, and other accessories. 
 
2.2 WEATHERPROOF OUTLET BOX 
 

A. Corrosion-resistant cast-metal of types, shapes and sizes (including depth) required. 
 

B. Threaded conduit ends, cast-metal face plates with spring hinged waterproof caps 
suitably configured for each application, with faceplate gaskets and corrosion-resistant 
fasteners. 

 
2.3 JUNCTION AND PULL BOXES 
 

A. Building Structure Type: Code-gage sheet steel with screw-on covers; of types, shapes 
and sizes to suit each respective location and installation; with welded seams and 
equipped with galvanized steel bolts, screws and washers. 

 
B. Buried Type: Plastic body and cover, or pre-cast concrete with screw-on traffic rated 

cast iron covers; of types, shapes and sizes to suit each respective location and 
installation; equipped with stainless steel Nuts and Accessories. 

 
PART  3  EXECUTION  
 
3.1 PREPARATION 
 

A. Coordinate installation of electrical boxes and fittings with wire/cable and raceway 
installation work. 

 
B. Provide knockout closures to cap unused knockout holes where blanks have been 

removed. 
 
3.2 INSTALLATION 
 

A. A. Install where indicated, complying with manufacturer's written instruction, applicable 
requirements of NFPA 70 and NEMA's "Standard of Installation", and in compliance with 
recognized industry practices to ensure that products fulfill requirements. 

 
B. Install coverplates for all boxes; weatherproof outlets for interior and exterior locations 

exposed to weather or moisture. 
 

C. Install boxes and fittings to ensure ready accessibility of electrical wiring. Install recessed 
boxes with face of box or ring flush with adjacent surface. 

 
D. Fasten boxes rigidly to substrates or structural surfaces to which attached, or solidly 

embed boxes in concrete or masonry. Use bar hangers for stud construction. Use of 
nails for securing boxes is prohibited. Set boxes on opposite sides of common wall with 
minimum l0-inches of conduit between them. 

 
- END OF SECTION - 
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SECTION 26 21 16 
LOW-VOLTAGE UNDERGROUND ELECTRICAL SERVICE ENTRANCE  

 
 
PART  1  GENERAL  
 
1.1 SUMMARY 
 

A. Section includes arrangement with Utility Company for permanent electric service; 
payment of Utility Company charges for service; service provisions; and utility metering 
equipment. 

 
B. Related Sections: 

 
1. Section 03 30 00 - Cast-In-Place Concrete: Concrete pads. 

 
1.2 REFERENCES 
 

A. National Electrical Contractors Association 
 

1. NECA Standard of Installation. 
 

B. American National Standards Institute 
 

1. NFPA 70 - National Electrical Code. 
2. NFPA 72 - National Electrical Safety Code. 

 
C. National Electrical Manufacturers Association 

 
1. Pub/No. AB 1:  Molded Case Circuit Breakers 
2. Stds Pub/No. AB 3: Molded Case Circuit Breakers and Their Application. 
3. Stds Pub/No. KS 1: Enclosed Switches 
4. Stds Pub/No. PB 2: Deadfront Distribution Switchboards. 
5. Stds Pub/No. PB 2.2: Application Guide for Ground fault Protective Devices for 

Equipment. 
6. Stds Pub/No. SG 3: Low-Voltage Power Circuit Breakers. 
7. Stds Pub/No. SG 4: Alternating-Current High-Voltage Circuit Breakers. 
8. Stds Pub/No. SG 5: Power Switchgear Assemblies. 

 
1.3 SYSTEM DESCRIPTION 
 

A. Utility Company: Rocky Mountain Power 
 

B. System Characteristics: 100 Amps 240/120 volts, one-phase, three wire, 60 Hertz. 
 

C. Service Entrance: Underground. 
 

D. Underground Service Provisions:  
 

1. Utility Raceway Connection: Utility Company's terminal pole. 
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2. Utility Service-Entrance Conductor Connection: Utility Company's pad-vault 
mounted transformer. 

 
1.4 SUBMITTALS 
 

A. Section 01 33 00 - Submittal procedures. 
 

B. Submit Utility Company prepared drawings. 
 
1.5 QUALITY ASSURANCE 
 

A. Perform Work in accordance with Utility Company written requirements. 
 

B. Maintain one copy of each document on site. 
 
1.6 FIELD MEASUREMENTS 
 

A. Verify field measurements are as indicated on Drawings.  Coordinate with Power 
Company for final location of equipment. 

 
1.7 COORDINATION 
 

A. Coordinate with utility company, relocation of overhead or underground lines interfering 
with construction.  Where power lines are to be relocated, include costs in this contract. 

 
B. Contact utility company regarding charges related to service installation.  Include utility 

charges in this contract. 
 

C. Utility charges for service installation will be paid by Owner and are not part of this 
contract. 

 
PART  2  PRODUCTS   
 
2.1 UTILITY METER 
 

A. Furnished by Utility Company. 
 
2.2 UTILITY METER BASE 
 

A. Manufacturers: 
 

1. Milbank. 
2. Approved equal. 

 
B. Product Description: Meter base ring type, EUSERC approved, with a space for utility 

provided test switch. Meter base shall comply with Rocky Mountain Power regulations. 
 
2.3 TRANSFORMER PAD 
 

A. Fiberglass, provided and installed by the utility company. 
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PART  3  EXECUTION   
 
3.1 EXAMINATION 
 

A. Section 01 30 00 - Administrative Requirements: Coordination and project conditions. 
 

B. Verify service equipment is ready to be connected and energized. 
 
3.2 INSTALLATION 
 

A. Install service entrance conduits to building service entrance equipment. Utility 
Company will connect service lateral conductors to service entrance conductors 

 
B. Install concrete pad for transformer, in accordance with Rocky Mountain Power 

regulations. 
 

- END OF SECTION - 



 
04/2024 ELECTRICAL UTILITY SERVICES 
127.42.100 PAGE 26 21 16 - 4 

THIS PAGE INTENTIONALLY LEFT BLANK  



Jordan Valley Water Conservancy District   GALVANIC CATHODIC PROTECTION 
2024 Vault Improvement Project (#4320)         PAGE 26 42 10 - 1 
 

SECTION 26 42 10 
GALVANIC CATHODIC PROTECTION 

 
PART 1 GENERAL  
 
1.01 WORK INCLUDED 
 

A. This section covers the work necessary to furnish and install galvanic cathodic protection and 
joint bonding for electrical continuity on all buried metallic piping and appurtenances associated 
with the vault improvements water piping as shown on the Drawings and specified herein, 
complete.  
 

B. The quantity and location of the specified galvanic anodes are provided on the Drawings.  Anode 
material has been selected based on the soil conditions of the installation location.  

 
C. Galvanic anode installations include anodes directly connected to the pipe/appurtenance and 

anodes connected to the pipe through Type A test stations. 
 
D. All buried metallic pipe and appurtenances shall be coated with a bonded dielectric coating, as 

shown on the Drawings and specified herein, complete. 
 

1.02 DEFINITIONS 
 

A. Ferrous Metal Pipe:  Pipe made of steel or iron, or pipe containing steel or iron as a principal 
structural material, except reinforced concrete pipe. 

 
B. Foreign-Owned:  Buried pipe or cable not specifically owned or operated by the OWNER. 

 
C. Lead, Lead Wire, Joint Bonds, Pipe Connecting Wires, Cable:  Insulated copper conductor; the 

same as wire. 
 

D. Electrically Continuous Pipeline:  A pipeline which has a linear electrical resistance equal to or 
less than the sum of the resistance of the pipe plus the maximum allowable bond resistance for 
each joint as specified in this section. 

1.03 REFERENCES 

A. The Association for Materials Protection and Performance (AMPP)  

B. National Association of Corrosion Engineers (NACE) International. 
 

1.04 STANDARDS: 
 
A. The following standards are included by reference: 

1. AMPP/NACE International 
a. NACE SP-0169 
b. NACE SP-0177 
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1.05 SUBMITTALS 
 

A. Shop Drawings:  Catalog cuts, laboratory report, and other information for products proposed 
for use. 

 
B. Quality Assurance Submittals: 

 
1. Manufacturers' Certificates of Compliance. 
2. Field Test Reports. 

 
PART 2 PRODUCTS   
 
2.01 GENERAL 
 

A. Like items of materials provided hereunder shall be the product of one manufacturer to achieve 
standardization for appearance, maintenance, and replacement.   
 

B. The use of a manufacturer's name and model or catalog number is for establishing the standard 
of quality and general configuration desired only.  Products of other manufacturers will be 
considered in accordance with the General Conditions.   

 
C. Materials and workmanship as specified in this section shall be installed concurrently with pipe 

installation.  Coordinate all work specified herein with related sections. 
 
2.02 SUPPLIERS 
 

A. Alternate suppliers will be considered, subject to approval of the ENGINEER.  Location provided 
is that of the general office; contact these offices for information regarding the location of their 
representative nearest the project site.   

 
1. Corrpro, Houston, TX. 
2. Farwest Corrosion Control, Downey, CA. 
3. Mesa Products, Tulsa, OK. 

 
2.03 GALVANIC ANODES 
 

A. High-Potential Magnesium Alloy (Prepackaged-Backfill Supplied): 
 

1. Composition: 
a. Aluminum:  0.01 percent maximum. 
b. Manganese:  0.5 to 1.3 percent. 
c. Zinc:  0. 
d. Silicon:  0. 
e. Copper:  0.02 percent maximum. 
f. Nickel:  0.001 percent maximum. 
g. Iron:  0.03 percent maximum. 
h. Total Others:  0.05 percent each or 0.3 percent maximum, total.  
i. Magnesium:  Remainder. 

2. Dimensions: 
a. Bare Weight:  32 pounds or as shown on the Drawings. 

3. Manufacturers and Products: 
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a. Dow; Galvomag. 
b. Amax; Maxmag. 
c. Approved equal. 
 

B. Backfill: 
 

1. Composition: 
a. Ground Hydrated Gypsum:  75 percent. 
b. Powdered Wyoming Bentonite: 20 percent. 
c. Anhydrous Sodium Sulfate:  5 percent. 

2. Grain Size:  100 percent passing through a 20-mesh screen and 50 percent retained by a 
100-mesh screen. 

3. Mixture:  Thoroughly mixed and firmly packaged around the galvanic anode within the cloth 
bag or cardboard tube by means of adequate vibration. 

4. The quantity of backfill shall be sufficient to cover surfaces of the anode to a depth of 1 inch. 
 

2.04 CATHODIC PROTECTION TEST STATIONS:  
 

A. Flush Mounted: 
 

1. Test Box:  Concrete body cast with a cast iron ring, with a minimum weight of 55 pounds 
and minimum dimensions of 8 inch inside diameter and 12 inches long.  Furnish extensions 
as required to penetrate concrete surfaces by 4 inches minimum.  Furnish with a 12-pound 
cast iron lid with the letters "TS" or words "Test Station" cast into the lid. 

2. Manufacturer and Products:  Brooks; Models 1RT or equal. 
3. Flush Mount Test Station Terminal Board: 

a. Test boards for terminating pipeline test leads and other test leads inside test boxes: 
Plastic or glass reinforced 6-inch by 10-inch by 1/4-inch-thick laminate. 

b. Furnish terminal block with five stainless steel studs, washers, and lock washers. 
c. Shop fabricated as shown on the Drawings with engrave labels on terminal board. 
 

B. Post Mounted (hot-dipped Galvanized Steel Post): 
 

1. Test Station Head:  Type A, T, I, and F:  Testox series 700 or 1000 series test head. 
2. Terminal Block: Plastic with minimum seven terminals.  Terminal heads shall have special 

heads to keep them from turning or shall be easily accessible from both sides of the 
terminal block without requiring its removal.  Terminal studs, washers, and nuts shall be 
stainless steel. 

3. Mounting Post:  3-inch diameter by 6 foot long hot-dipped galvanized steel post. 
4. Mounting Hardware:  Conduit, straps, nipple, reducer, and hardware for mounting test 

station to the post as specified under CONDUIT, LOCKNUTS, AND STRAPS. 
5. Manufacturers and Products:  Testox 700 and 1000 series test station as manufactured by 

Gerome Manufacturing, Uniontown, PA. 
 

C. Test Station Wires: 
 
1. General:  Conform to applicable requirements of NEMA WC 3-80, WC 5-73, and WC 7-88. 
2. Single-conductor, No. 10 AWG stranded copper with 600-volt TW, THWN, or THHN 

insulation. 
3. Galvanic Anode Header Wire:   Single-conductor, No. 8 AWG, stranded copper with 600-

volt HMWPE insulation. 
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4. Insulation Color/Identification:  Wire insulation color shall indicate the function of each 
wire and shall be as follows:   
a. Anodes/Header Cable:  Black 
b. Pipelines: White      
c. Stationary Reference Cell: Yellow 
d. Foreign Pipeline: Red (gas), Blue (water) 
e. Insulated Joints: Green (insulated side), White (protected side) 

 
D. Stationary Reference Electrodes: 

 
1. Prepackaged Copper-Copper Sulfate Reference Electrodes: 
2. Material:  High impact ABS, ceramic with Moisture Retention Membrane.  
3. Dimensions: 1.5” by 10.5” or 1” by 8”. 
4. Wire:  Minimum 14 AWG stranded copper wire with yellow, 600-volt TW, THWN, or THHN 

insulation.  The wire shall be attached to the electrode and insulated with the 
manufacturer's standard connection.  Connection shall be stronger than the wire. 

5. Packaging:  Furnish electrode packaged in a plastic or heavy paper bag of sufficient 
thickness to protect the electrode, backfill, and cloth bag during normal shipping and 
handling. 

6. Manufacturers: 
a. Borin Manufacturing, Stelth 2 Series 
b. MC Miller, IonX Permanent Reference Electrode 

 
2.05 JOINT BONDS 
 

A. Ductile or Cast Iron Pipe:   
 

1. Single-conductor, stranded copper wire with 600-volt HMWPE insulation.  Supply joint 
bonds complete with a formed copper sleeve on each end of the wire. 

2. No. 2 AWG wires, 18 inches long. 
 

B. Flexible Coupling, Flanged Coupling Adapter, and Other Non-standard Joints: 
 

1. Ductile Iron Pipe:   No. 2 AWG wires, 24 inches long, HMWPE insulation, with 12-inch long 
THHN insulated No. 12 AWG wire pigtails, as manufactured by Erico Products Inc. 
(Cadweld), Cleveland, OH. 

 
C. Insulated Flexible Coupling Joints:   
 

1. Ductile Iron Pipe:   No. 8 AWG HMWPE wire, 18-inch long, with one 12-inch long THHN or 
HMWPE insulated No. 12 AWG wire pigtail. 

2. Steel Pipe:  Solid copper strap, 1-1/4-inch wide by 1/16-inch thick, equivalent to 1/0 AWG 
wire, with four punched holes for thermite welding to the coupling and pipe.  Strap bond 
shall be fabricated for the length of the coupling with sufficient additional length for 1 inch 
of joint movement.  Weld bonds to pipe with the thermite weld mold recommended by the 
bond manufacturer.  Strap bond shall be as manufactured by Erico Products, Continental 
Industries, or approved equal. 
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2.06 THERMITE WELD MATERIALS 
 
A. General:   
 

1. Thermite weld materials consist of wire sleeves, welders, and weld cartridges according to 
the weld manufacturer's recommendations for each wire size and pipe or fitting size and 
material.   

2. Welding materials and equipment shall be the product of a single manufacturer.  
Interchanging materials of different manufacturers is not acceptable. 

 
B. Molds:  Graphite.   

 
C. Adapter Sleeves: 

 
1. For No. 12 AWG and No. 2 AWG wires. 
2. Prefabricated factory sleeve joint bonds or bond wires with formed sleeves made in the 

field are acceptable.  Attach field-formed joint bonds sleeves with the appropriate size and 
type of hammer die furnished by the thermite weld manufacturer. 

3. Extend wire conductor 1/8 inch beyond the end of the adapter sleeve. 
 

D. Cartridges:   
 
1. Steel: 32 grams, maximum. 
2. Cast and Ductile Iron: 32 grams, maximum, XF-19 Alloy, specifically for use on cast iron 

and ductile iron. 
 

E. Welders and Cartridges:  For attaching copper wire to pipe material: 
 

Pipe Material Weld Type Cartridge Size, Max. 

No. 4 AWG Wire & Smaller   

Steel HA, VS, HC 25 gm 

Ductile or Cast Iron HB, VH, HE 32 gm 

No. 2 AWG Wire Joint Bonds   

Steel FS 32 gm 

Ductile or Cast Iron FC 45 gm 
 

F. Welding Materials Manufacturers: 
 
1. nVent/Erico Products Inc. (Cadweld), Cleveland, OH. 
2. Continental Industries, Inc. (Thermo-Weld), Tulsa, OK. 

 
2.07 COATING REPAIR MATERIAL FOR PIPE AND FITTINGS 

 
A. General:    
 

1. Complete coating repairs in accordance with recommendations of the pipe or fitting 
manufacturer. 
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2. Coat steel pipe with epoxy coating repair as specified. 
3. Coat thermite weld connections to ductile or cast iron pipe with fast cure epoxy OR 

petrolatum wax tape, as specified under Wax Tape Coating System. 
 

B. Epoxy Coating:   
 

1. 100 percent solids, fast curing epoxy suitable for submerged or buried conditions. 
2. Acceptable products and manufacturers or equal: 

a. Protal 7125, 7200, or 7300 Denso North American, Houston, TX. 
b. TC 7010, Tapecoat, Evanston, IL. 
c. 3M; ScotchKote 323. 
d. Aquata-poxy, American Chemical Corp., East Lake, OH.  
e. “Or-equal.” 

 
C. Wax Tape Coating: 

 
1. Buried thermite welds shall be coated in accordance with AWWA C217. 
2. Do not use wax tape coating systems on vault piping, atmospherically exposed piping and 

appurtenances, or where subject to UV exposures. 
3. All components of the wax tape coating system shall be from a single manufacturer as 

manufactured by Denso North American, Trenton, or equal. 
 

2.08 COATING MATERIAL FOR METALLIC PIPE AND FITTINGS 
 
A. General:  
   

1. All metallic fittings, valves, and metallic hardware (nuts, bolts, etc.) associated with non-
metallic pipe construction shall be dielectrically coated with a bonded coating.  

2. Prepare surface of items to be coated in accordance with coating manufacturer’s 
requirements and as specified herein. 

 
B. Dielectric Coating Systems for Metallic Pipe, Fittings, and Appurtenances 

 
1. Wax Tape Coating System  

a. Metallic piping, fittings, and appurtenances shall be coated in accordance with AWWA 
C217. 

b. Apply coating system to all buried metallic pipe appurtenances, including joints, 
fittings, bolts, and irregularly shaped surfaces.   

c. Do not use wax tape coating systems on vault piping, atmospherically exposed piping 
and appurtenances, or where subject to UV exposures. 

d. Provide wax tape coating system filler material to fill and smooth all irregular surfaces, 
such that no tenting or voids remain under the applied wax tape. 

e. Use sand backfill to protect wax coating from damage.  
f. Coating System: 

(1) Surface Preparation: As required by coating manufacturer. Remove all dirt and 
debris from pipe surface.  Pipe surface shall be completely dry before application 
of wax tape components. 

(2) Primer: petroleum or petrolatum wax. 
(3) Filler Material: petroleum or petrolatum wax sealer/filler with closed cell plastic 

filler. 
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(4) Inner Tape: Petroleum or petrolatum wax impregnated fabric, 6-inch width 
maximum, 40 mils thick. 

(5) Protective Outerwrap (for burial in native soil, not required for sand backfill). 
(a) Provide fiber mesh fabric outerwrap over wax tape resin coated, woven 

fiber-mesh fabric that is .005 inches.  Protect coating from damage and use 
sand backfill to protect wax coating from damage.   

g. All components of the wax tape coating system shall be from a single manufacturer as 
manufactured by Denso North American, Trenton, or equal. 

2. Epoxy Coating System  
a. Fusion Bonded Epoxy 

(1) Prepare surface and apply coating in accordance with C213 and coating 
manufacturer’s guidelines. 

(2) Apply minimum dry film thickness of 12 mils. 
b. Polyamide Epoxy 

(1) Prepare surface as required by coating manufacturer and apply coating in 
accordance with C210 and coating manufacturer’s guidelines. 

(2) Apply minimum of two coats at a total minimum dry film thickness of 12 mils. 
 

2.09 INSULATING JOINTS:  
 

A. General:  Insulating joints shall be dielectric unions, flanges, or couplings.  The complete 
assembly shall have an ANSI rating equal to or higher than that of the joint and pipeline.  All 
materials shall be resistant for the intended exposure, operating temperatures, and products in 
the pipeline. 

 
B. Insulating Flanges: 

 
1. Complete assembly shall have an ANSI rating of 150 pounds, minimum, or equal to or higher 

than that of the joint and pipeline. 
2. Gasket materials shall be resistant to intended chemical exposure, operating temperatures, 

and pressures in the pipeline. 
3. Gaskets: Full-face Type E with O-ring seal. 
4. Insulating Sleeves:  Full-length fiberglass reinforced epoxy (NEMA G 10 grade). 
5. Insulating Washers: Fiberglass reinforced epoxy (NEMA G 10 grade).] 
6. Steel Washers:  Plated, hot-rolled steel, 1/8 inch thick. 

a. Provide two washers per bolt for flange diameters equal to or less than 36-inch 
diameter. 

b. Provide four washers bolt for flange diameters larger than 36-inch diameter. 
7. Manufacturers: 

a. GPT, Denver, CO. 
b. Central Plastics Co., Shawnee, OK. 
c. Advance Products and Systems, Scott, LA 
d. Approved Equal. 

 
8. Insulating Unions: O-ring sealed with molded and bonded insulating bushing to union body. 

a. Manufacturer: 
(1) Central Plastics Co., Shawnee, OK. 
(2) Or approved equal. 
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2.10 ANCILLARY MATERIALS 
 

A. Wire Connectors:  One-piece, tin-plated crimp-on ring tongue connector as manufactured by 
Burndy Co. or Thomas and Betts. 

 
B. Compression Connectors:   
 

1. For in-line, tap, and multi-splice, furnish "C" taps made of conductive wrought copper, 
sized to fit the wires being spliced.   

2. Provide crimp tool and dies as recommended by the manufacturer for the wire and 
connector size.   

3. Manufacturer and Product:  Burndy; Type YC, or equal.   
 

C. Electrical Tape:   
 

1. Linerless rubber high-voltage splicing tape and vinyl electrical tape suitable for moist and 
wet environments.   

2. Use Scotch 130 C and Scotch 88 as manufactured by 3M Products. 
 
 
PART 3 EXECUTION 

 
3.01 GENERAL 
 

A. Install galvanic anodes for cathodic protection of ancillary metallic pipe and appurtenances 
where shown on the Drawings.   
 

B. Installation of anodes to be performed in conjunction with pipeline trenching and as specified 
in other sections. 

 
C. All materials and equipment associated with joint bonding, cathodic protection, and coatings, 

as shown and specified herein, shall be furnished and installed by the Contractor.  Any changes 
in design or method of installation of an item as specified shall be reviewed by the Engineer. 

 
D. The Contractor shall coordinate the installation of the specified items with the General 

Contractor or other subcontractors on the project such that installation of the items herein 
specified can be completed concurrently with pipeline installation.  Items not installed before 
backfilling of the pipe shall be installed at the Contractor's sole expense. 

 
E. Whenever the requirements of the Specifications or Drawings exceed those of the codes or 

manufacturer's instructions, the requirements of the Specifications or Drawings shall prevail.  
Where a larger size or better grade of material or a higher standard of workmanship is required, 
the most stringent requirement shall apply. 

 
3.02 STORAGE AND HANDLING 
 

A. Store all packaged anodes, anode backfill, and associated materials off the ground and keep 
them dry at all times.   

 
B. Protect materials against weather, condensation, and mechanical damage.  Immediately 

remove from site all damaged anodes.   
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C. Anode backfill material that has become wet will not be acceptable. 
 
3.03 GALVANIC ANODE INSTALLATION 
 

A. General: Install galvanic anodes as shown on the Drawings.   
 

B. Remove anode packaging materials prior to installing anode. 
 
C. Provide a minimum anode spacing of 2 feet from the protected structure, other unprotected 

pipelines, thrust blocks, or adjacent structures.  Anode depth shall be at or below the pipe depth, 
and not less than 4 feet below the finished grade. 

 
D. Connect anode lead wire directly to the pipe / fitting or route to test station as specified on the 

Drawings. 
 
E. After installation, flood each anode with a minimum of 5 gallons of water. 
 
F. Thoroughly compact backfill around each anode to a point 1 foot above the anode.  
 

3.04 PIPE JOINT BONDING 
 

A. To form an electrically continuous pipeline and associated appurtenances, the joints of all buried 
steel and iron pipe, vault and manhole piping, fittings, and restrained joints shall be provided 
with joint bonds as specified herein, except joints specified to be threaded, welded, or insulated. 

 
B. Mechanical pipe connections are not considered to provide electrical continuity and require 

joint bonds, except where specified or approved by Engineer.  All metallic components 
associated with appurtenances and fittings, including follower rings and retainer glands shall be 
electrically bonded to the piping system. 

 
C. Contractor shall consider options for thermite welding to follower rings and retainer glands to 

aid in welding to surfaces with limited space and to avoid potential damage from discharged 
thermite weld metal.  Options could include completing thermite welds on the follower rings 
and retainer glands prior to installation on pipe or utilizing alternate welding method. 
 

D. Quantity of joint bonds for fittings and appurtenances shall be as shown on the Drawings. 
 

E. Electrical connection of all wires to pipe and fittings shall be by the thermite weld process. 
 

F. Each bonded joint shall be tested as specified under ELECTRICAL CONTINUITY TESTING, this 
section. 

 
3.05 TEST STATION INSTALLATION: 

 
A. Location, type, and style of test stations shall be as shown on the Schedules on Drawings.  Final 

field location shall be determined based on actual site conditions and as approved by the 
ENGINEER. 
 

B. Locate test stations where shown on the Schedules on Drawings. 
1. Install test stations as appropriate at 1,000-foot intervals or less. 
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2. Install Type F test stations where any ferrous metal pipe crosses a foreign owned pipeline 
under cathodic protection. 

 
C. Wires to foreign-owned pipelines will be attached by pipeline owner, unless permission is 

granted to Contractor in writing by owner of foreign pipeline. Coordinate this Work with owner 
of foreign pipeline before pipe is excavated. 
 

D. Attach all test wires to the pipe by the thermite weld method unless approved otherwise. 
 

E. The wires from the test stations shall be buried a minimum of 36 inches below finished grade.  
Provide 12-inch loop in wires at pipe and beneath test station to prevent them from being 
stressed or broken during backfilling operations. 
 

F. Test wires within paved roadways and with less than 36 inches of ground cover shall be installed 
in rigid PVC-coated steel conduit, except when located under concrete floor slabs. 
 

G. Make wire connections to test station terminals with crimp-on ring tongue terminals, except 
where solid wire is specified.  

 
H. Wire Labels: 

1. Install labels on conductors in test stations. 
2. Position markers in boxes so they do not interfere with operation and maintenance. 

 
3.06 WIRE CONNECTIONS 
 

A. Thermite Weld: 
 

1. Use thermite weld method for electrical connection of copper wire to steel, ductile, and 
cast iron surfaces.  Observe proper safety precautions, welding procedures, thermite weld 
material selection, and surface preparation recommended by the welder manufacturer.  
Assure that the pipe or fitting wall thickness is of sufficient thickness that the thermite weld 
process will not damage the integrity of the pipe or fitting wall or protective lining. 

2. After the weld connection has cooled, remove slag, visually inspect, and physically test wire 
connection by tapping with a hammer; remove and replace any defective connections. 

3. On pipe and fittings with dielectric linings, make the weld connection on the shop tab 
provided or on a thick metal section to minimize damage to the lining and coating.  After 
the weld is made, coat the weld with coating repair material. 

4. Coat each completed wire connection as specified, this section.   
5. If the lining is damaged by welding, repair in accordance with the lining applicator's 

recommendations. 
 

3.07 WIRE INSULATION REPAIR 
 

A. Splicing of wire will not be permitted except where specifically shown on the drawings and 
approved by the Engineer. 

 
B. Splices or damage to the wire insulation shall be required by spirally wrapping with two coats of 

high-voltage rubber splicing tap and two layers of vinyl electrical tape. 
 

C. Make wire splices with suitable sized compression connectors or mechanically secure and solder 
with rosin cored 50/50 solder.   
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3.08 INSULATED JOINTS: 
 

A. Install insulated joints to electrically isolate the pipeline from vault piping, electrically grounded 
facilities, and where shown on the Drawings. 

 
B. Align and install insulating joints according to the manufacturer's recommendations to avoid 

damaging insulating materials. 
 

C. After assembly of insulated flanges, prepare cement-mortar surface in accordance with paint 
manufacturer's instructions and apply a 20-mil minimum thickness of EPA potable water 
approved, 100 percent solids water or air curing epoxy coating to the interior of the pipeline.  
Apply coating for a minimum of two pipe diameter lengths from the insulating flange in both 
directions.  Apply and cure coating in accordance with the manufacturer's recommendations.  
Do not apply coating where it will interfere with operation of pipeline valves or other pipeline 
assemblies. 

 
D. The CONTRACTOR shall test each insulated joint for electrical insulation as specified this section.  

Defective insulating joints shall be repaired by the CONTRACTOR at his sole expense.  All 
damaged or defective insulation parts shall be replaced. 

 
3.09 TESTS AND INSPECTION 
 

A. Electrical Continuity Testing: 
 

1. General 
a. Furnish all necessary equipment and materials and make all electrical connections to 

the pipe as required to test continuity of bonded joints. 
b. Conduct a continuity test on all buried joints that are required to be bonded.  Test the 

electrical continuity of joint bonds after the bonds are installed but before backfilling 
of the pipe. 

c. The Contractor shall test completed joint bonds for electrical continuity using digital 
low resistance ohmmeter or by the Calculated Resistance Test Method at the 
Contractor's option.  The equipment and test procedures for the two methods are 
described herein. 

2. Digital Low Resistance Ohmmeter Method: 
a. Equipment and Materials: 

(1) One Biddle Model 247001 digital low resistance ohmmeter or equal. 
(2) One set of duplex helical current and potential handspikes, Biddle Model 

No. 241001, cable length as required. 
b. Test Procedure:  Measure the resistance of joint bonds with the low resistance 

ohmmeter in accordance with the manufacturer's written instructions.  Use the helical 
handspikes to contact the pipe on each side of the joint, without touching the thermite 
weld or the bond.  The contact area shall be cleaned to bright metal by filing or grinding 
and without any surface rusting or oxidation.  Record the measured joint bond 
resistance on the test form described herein.  Repair any damaged pipe coating in 
accordance with WIRE CONNECTIONS, this section. 

3. Joint Bond Acceptance: 
a. Joint bond resistance shall be less than or equal to the maximum allowable bond 

resistance values shown in Table 1. 
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Table 1 

Joint Type 

Max. Allowable Resistance (Ohms) 

One 
Bond/Joint 

Two 
Bonds/Joint 

Three 
Bonds/Joint 

No. 2 AWG wire Bonds 0.000325 0.000162 0.000081 

Flexible Coupling 0.000425 0.000212 0.000115 

 
b. The Contractor shall replace any joint bond that exceeds the allowable resistance.  

Replacement joint bonds shall be retested for compliance with the specified bond 
resistance. 

c. Any defective joint bond discovered during energizing and testing shall be located, 
excavated, repaired, and backfilled by the Contractor.  

 
4. Test Records:  Records shall be made of each bonded pipeline during the test and submitted 

to the Engineer.  These records shall include: 
a. Description and location of the pipeline tested. 
b. Starting location and direction of test. 
c. Date of test. 
d. Joint type. 
e. Test current and voltage drop across each joint and calculated bond resistance 

(Calculated Resistance Method only). 
f. Measured joint bond resistance (Digital Low Resistance Ohmmeter method only). 

 
B. Insulated Joint Testing:   
 

1. Test each insulating joint after assembly with a GAS Electronics Model 601 insulator tester 
or equivalent instrument in accordance with the manufacturer's written instructions.  
Conduct test before burial and coating of buried insulating flanges.   
 

2. CONTRACTOR to replace damaged or defective insulation parts identified during testing.   
 

3. Electrical Isolation is defined as a condition of being electrically isolated from other metallic 
structures (including, but not limited to, other piping, concrete reinforcement, casings, and 
other structures not intended to be cathodically protected) and the environment as defined 
in NACE Standard Practice SP0169. 

 
4. CONTRACTOR shall conduct additional insulating joint tests as required to assure that 

insulating flanges are not electrically shorted by other equipment or incidental contact with 
concrete reinforcement or other equipment during energizing and testing. 

 
 

 
 

END OF SECTION 
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SECTION 31 11 00 
CLEARING, GRUBBING, AND STRIPPING 

PART 1 GENERAL 

 SUMMARY 

 This work shall consist of removing and disposing of all trees; shrubs; brush; stumps; 
windfalls; roots; and other vegetation, including dead and decayed matter; and debris that 
exist within the designated construction limits, borrow areas, and soil stockpile areas and 
which are not specifically designated to remain. 

 DEFINITIONS 

 Clearing: Clearing operations shall consist of cutting, removing and disposing of trees, 
shrubs, bushes, windfalls and other vegetation within the construction limits, borrow areas, 
and soil stockpile areas.  All brush shall be cut off within six inches of the ground surface. 

 Grubbing:  Grubbing operations shall consist of removing and disposing of stumps, roots, 
debris deleterious materials, and other remains (such as organic and metallic materials) 
which if left in place would interfere with proper performance or completion of the 
contemplated work, would impair its subsequent use or form obstructions therein.  Organic 
material from clearing or grubbing operations shall not be incorporated in fill or backfill. 

 Stripping:  Stripping operations shall consist of removing all soil material containing sod, 
grass, or other vegetation and topsoil to a minimum depth of six (6) inches from all areas 
that will receive fill or over all trenches in field or yard areas. 

 MEASUREMENT AND PAYMENT 

 Measurement and payment for clearing, grubbing and stripping shall not be paid as a unit 
item, but considered as included in the contract unit or lump sum prices for the various 
items of the contract to which it relates.  

PART 2 PRODUCTS (Not Used) 

PART 3 EXECUTION 

 CLEARING 

 All trees, stumps, shrubs, bushes, windfalls and other vegetation (except such trees and 
vegetation as may be indicated or directed by ENGINEER to be left standing) shall be cut 
off to within six inches of the ground surface and shall be removed from the construction 
limits.  Trees and vegetation to be left standing shall be protected from damage incident 
to clearing, grubbing, and construction operations by such means as the circumstances 
require. 

 GRUBBING 

 All stumps, roots, debris, deleterious and other organic or metallic materials not suitable 
for foundations shall be removed completely from the construction limits, borrow areas 
and soil stockpile areas.  Unless otherwise permitted by ENGINEER, stumps shall be 
removed completely.  If any stumps are permitted to remain, they shall be cut off not more 
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than six inches above the ground. 

 STRIPPING 

 Soil material containing sod, grass, or other vegetation and topsoil shall be removed to a 
minimum depth of six (6) inches from all areas to receive fill from the area within lines 5 
feet outside all foundation walls, over all trenches, and from beneath pavement and curb 
and gutter areas.  The stripped material shall be deposited in such locations as are 
acceptable to ENGINEER.  Topsoil shall be placed over designated areas to be 
landscaped, and over all trench areas (outside of paved areas). 

 All areas to be sodded shall have a minimum thickness of 3 inches (or thicker if required 
elsewhere in these documents or on the drawings) of topsoil. 

 DISPOSAL 

 No open burning of combustible materials will be allowed. 

 All trees, timber, stumps, roots, debris, shrubs, bushes, and other vegetation removed 
during the clearing and grubbing operations shall be removed from the project site and 
disposed of by CONTRACTOR subject to specific regulations imposed by laws and 
ordinances and in a manner that will not create a public nuisance nor result in unsightly 
conditions.  CONTRACTOR shall assume full responsibility for acceptable disposition of 
the material as well as for any damages resulting from his disposal operations. 

 
- END OF SECTION - 
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SECTION 31 23 15 
EXCAVATION AND BACKFILL FOR BURIED PIPELINES 

PART 1 GENERAL 

 SUMMARY 

 This item shall consist of excavating all pipeline trenches to the lines and grades indicated 
on the drawings or as directed by ENGINEER in the field, and the backfilling of all pipeline 
trenches.  Excavation shall include the removal of all materials of whatever nature 
encountered to the depths shown on the Drawings, or as modified in the Field by 
ENGINEER. 

 RELATED SECTIONS 

 Related work specified in other sections: 

 Section 01 33 00 Submittal Procedures 
 Section 01 45 00 Quality Control & Materials Testing 
 Section 01 45 23 Testing Agency Services 
 Section 01 50 00 Temporary Construction Utilities and Environmental Controls 
 Section 03 31 05 Controlled Low Strength Material 
 Section 31 23 19 Dewatering 
 Section 33 05 07.1 Polyvinyl Chloride Pressure Pipe (ASTM D 1785,Modified)  
 Section 33 92 10 Steel Pipe, Specials and Fittings (AWWA C-200 Modified) 

 REFERENCES 

 The latest edition of the following publications forms a part of this specification to the extent 
referred. The publications are referred to in the text by basic designation only. 

 AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION 
OFFICIALS (AASHTO) 

 M 145 Standard Specification for Classification of Soils and Soil-Aggregate 
Mixtures for Highway Construction Purposes 

 T 27 Standard Method of Test for Sieve Analysis of Fine and Coarse Aggregates 
 T 88 Standard Method of Test for Particle Size Analysis of Soils 
 T 96 Standard Method of Test for Resistance to Degradation of Small-Size 

Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine 
 T 180 Standard Method of Test for Moisture Density Relations of Soils Using a 

10 lb. (4.54 kg) Rammer and an 18 in (457 mm) Drop 
 T 191 Standard Method of Test for Density of Soil-In-Place by the Sand Cone 

Method 
 T 205 Density of Soil In-Place by the Rubber-Balloon Method 
 T 238 Density of Soil and Soil-Aggregate in Place by Nuclear Methods (Shallow 

Depth) 
 T 239 Moisture Content of Soil and Soil-Aggregate in Place by Nuclear Methods 

(Shallow Depth) 
 T 310 Standard Specification for In-Place Density and Moisture Content of Soil 

and Soil-Aggregate by Nuclear Methods (Shallow Depth) 
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 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 C 131 Standard Test Method for Resistance to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine 

 C 136 Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates. 
 D 422 Standard Test Method for Particle Size Analysis of Soils 
 D 698 Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Standard Effort (12,400 ft-lb/ft3)  
 D 1556 Standard Test Method for Density and Unit Weight of Soil in Place by the 

Sand Cone method 
 D 1557 Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Modified Effort (56,000 ft-lb/ft3) 
 D 2321 Standard Practice for Underground Installation of Thermoplastic Pipe for 

Sewers and Other Gravity -Flow Applications 
 D 2487 Standard Practice for Classification of Soils for Engineering Purposes 

(Unified Soil Classification System) 
 D 6938 Standard Test Method for In-Place Density and Water Content of Soil and 

Soil-Aggregate by Nuclear Methods (Shallow Depth) 

 DEFINITIONS 

 Degree of Compaction:  Degree of compaction shall be expressed as a percentage of the 
maximum density obtained by the test procedure presented in ASTM D 1557. 

 Pipe Zone:  That zone in an Excavation which supports, surrounds, and extends to 12 
inches above the top of the pipe barrel.  Specifically, 4 inches below the bottom (where 
rock, hard pan, boulders, etc. are encountered), 12 inches above the top of the pipe, and 
1 foot laterally beyond both sides of the pipe, unless noted otherwise on the Drawings. 

 Trench Zone Backfill:  That zone in an Excavation which begins 12 inches above the top 
of the pipe barrel and extends to the natural surface level or the finished grade indicated 
on the Plans. 

 Unyielding Material: Unyielding material shall consist of rock and gravelly soils with stones 
greater than 12 inches in any dimension or as defined by the pipe manufacturer, 
whichever is smaller. 

 Unstable Material:  Unstable material shall consist of materials too wet to allow backfill 
compaction or to properly support the utility pipe, conduit, or appurtenant structures. 

 Rock: Solid mineral material which cannot be removed with equipment reasonably 
expected to be used in the Work without cutting, drilling or blasting.  Minimum equipment 
size, in good running order, shall be similar to a Komatsu 300, Caterpillar 320 or 330, or 
equal. 

 SUBMITTALS 

 The following shall be submitted in accordance with Section 01 33 00 - Submittal 
Procedures: 
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 Copies of Field Density Test reports shall be submitted to ENGINEER or RPR at the 
beginning of each workday for the previous day’s testing of subgrades, embankments 
and backfill Materials. 

 Copies of all Laboratory Test Reports shall be submitted to ENGINEER or RPR within 
24 hours of the completion of the test. 

 Submit gradations and proctors for Pipe Zone Material and Trench Zone Backfill. 
 Excavation Protection Plan: Describe sheeting, shoring, and bracing materials and 

installation required to protect excavations and adjacent structures and property; 
include structural calculations to support plan. 

 SITE CONDITIONS 

 Unsuitable Weather Limitations: CONTRACTOR shall not place, spread, or roll any fill 
material during unsuitable weather conditions.  CONTRACTOR shall not resume 
operations until moisture content of material is satisfactory. 

 Weather Softened Subgrade: CONTRACTOR shall remove and replace at no additional 
cost to OWNER soft subgrade materials resulting from adverse weather conditions. 

 Protection of Graded Areas: CONTRACTOR shall protect all graded areas from traffic and 
erosion and shall keep these areas free of trash and debris.  Work required to repair and 
reestablish grades in settled, eroded, and rutted areas shall be completed to specified 
tolerances at CONTRACTOR’s expense. 

 Reconditioning Compacted Areas: All areas compacted to required specifications that 
become disturbed by subsequent construction operations or weather conditions shall be 
scarified, moisture conditioned and re-compacted to the required density prior to further 
construction. 

 Grading: the final compacted surface of base course shall not vary more than 1/4 inch 
above or below design grade. 

PART 2 PRODUCTS 

 MATERIALS 

 Stabilization Material: Use stabilization material to stabilize trench bottom if it is flowing or 
unstable. If trench bottom is unstable, overexcavate trench bottom and install at 8-inch 
min thickness of stabilization material below pipe bedding. Stabilization material shall 
consist of hard, durable particles of stone or gravel, screened or crushed to the required 
size and gradation.  The material shall be free from vegetation matter, lumps or balls of 
clay, or other deleterious matter and shall conform to the following gradation when tested 
in accordance with AASHTO T 27 or ASTM C 136. 

 Coarse material shall be crushed or washed and fine material shall be wasted to meet 
the grading requirements set forth below.  Note that if stabilization material is required, 
an 8 oz. non-woven filter fabric shall be placed between the stabilization material and 
the pipe zone material. 

 
 Coarse aggregate, retained on the No. 4 sieve, shall have a percentage of wear not 

greater than 40 percent when tested by the Los Angeles Test, AASHTO T-96 or 
ASTM C 131. 
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Sieve Size 
(Square Opening) 

 
Percent By Weight 
Passing Screen 

 
2-inch 

 
100  

1-1/2 inch 
 
10 - 50  

3/4-inch 
 
0 - 25  

No. 4 
 
0 - 10  

No. 200 
 
0 - 3 

 Pipe Zone Material: Pipe zone material shall be clean and free from alkali, salt, petroleum 
products, vegetative matter or other deleterious matter, slag, cinders, ashes and rubbish 
or other material that in the opinion of ENGINEER may be objectionable or deleterious.  
“Squeegee” or any other flowable material shall not be permitted.  Pipe zone material shall 
conform to the following: 

 Where Drawings call for CLSM in pipe zone, provide Controlled Low Strength Material 
(CLSM) in accordance with Section 03 31 05, otherwise provide sand pipe zone 
material as follows. 

 Compacted sand pipe zone from 6” below pipe to 12” over pipe per the following 
gradation: 

 
 

U.S. Standard 
Sieve Size 

(Square Opening) 

 
Percent By Weight 

Passing Screen 

3/8 – inch 

No. 4 

No. 10 

No. 40 

No. 200 

 
100 

80-100 

30-50 

10-30 

0-15 

 

 Select Trench Backfill 

 Trench backfill shall consist of imported fill material or native material meeting soils 
classification A-1a of AASHTO M 145, with a maximum particle size no greater than 
3 inches in any dimension and shall be capable of meeting the compaction 
requirements.  Trench backfill shall be non-plastic.  Trench backfill shall be free from 
alkali, salt, petroleum products, vegetative matter or other deleterious matter, slag, 
cinders, ashes and rubbish or other material that in the opinion of ENGINEER may 
be objectionable or deleterious 

 Where Drawings require it (unless noted otherwise this includes all trenches in UDOT 
right of way), provide rapid set (cures in 2 hours) CLSM (flow fill) acceptable to UDOT.  

 Where outside UDOT right of way, trench zone shall be 3/4 inch gradation of UBC 
(untreated base course) acceptable to UDOT and Engineer. 
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PART 3 EXECUTION 

 EXCAVATION 

 Excavation shall be performed to the lines and grades indicated.  All excavated materials 
not intended for reuse shall be removed from the site and disposed of by the Contractor 

 Slope and shore all excavations in compliance with OSHA. 

 SAFETY 

 Excavations shall be sloped or otherwise supported in a safe manner in accordance with 
applicable State safety requirements and the latest requirements of OSHA Safety and 
Health Standards for Construction (29 CFR 1926). CONTRACTOR is responsible for 
assessing safety needs to meet such requirements, arranging for proper equipment and/or 
construction methods, and maintaining such equipment, methods and construction 
practices so as to fully comply with all safety requirements. 

 CONTRACTOR is responsible for assessing needs related to confined space entry, as 
defined by OSHA.  CONTRACTOR shall meet all such requirements, arranging for proper 
equipment and/or construction methods, and maintaining such equipment, methods and 
construction practices so as to fully comply with all confined space safety requirements. 

 DEWATERING 

 Water removal shall be in accordance with Section 31 23 19 - Dewatering. 

 TRENCH WIDTH 

 The bottom of the trench shall have a minimum width equal to the outside diameter of the 
pipe plus 24-inches or as detailed on the drawings. 

 The width and depth of the trench shall be ample to permit the pipe to be laid and jointed 
properly in accordance with the specifications and the drawings, and the backfill to be 
placed and compacted as specified.  Trenches shall be of such extra width, when required, 
as will permit the convenient placing of timber supports, sheeting, and bracing, and the 
handling of special units as necessary. 

 TRENCH PREPARATION 

 Each trench shall be excavated so that the pipe can be laid to the alignment and grade as 
required.  The trench wall shall be so braced that the workmen may work safely and 
efficiently.  All trenches shall be drained so the pipe laying may take place in dewatered 
conditions.   

 Bottom Preparation 

 Where rock, hard pan, boulders or other material which might damage the pipe are 
encountered, the bottom of the trench shall be over excavated 4 inches below the 
required grade and replaced with Stabilization Material. Otherwise, the bottom of the 
trench shall be over excavated 6 inches or 1/12 the outside diameter of the pipe, 
whichever is greater, below the required grade and replaced with Pipe Zone Backfill. 
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 The bottoms of trenches shall be accurately graded to provide uniform bearing and 
support for the bottom quadrant of each section of the pipe. Bell holes shall be 
excavated to the necessary size at each joint or coupling to eliminate point bearing.  
Stones of 1 inch or greater in any dimension, or as recommended by the pipe 
manufacturer, whichever is smaller, shall be removed to avoid point bearing. 

 The bottom of the waterline trench shall be accurately graded to provide a minimum 
of 6 inches between the bottom of the pipe and the bottom of the trench for placement 
of CLSM. 

 Removal of Unstable Material 

 Where unstable material is encountered in the bottom of the trench, such material shall 
be removed to the depth directed by ENGINEER and replaced to the proper grade 
with Stabilization Material.  When removal of unstable material is required due to the 
fault or neglect of CONTRACTOR in his performance of the work, the resulting material 
shall be excavated and replaced by CONTRACTOR without additional cost to 
OWNER. 

 For pipelines other than the steel waterline, the trench bottom (at the level of the base of 
the pipe) shall be given a final trim using a string line, laser, or another method approved 
by ENGINEER for establishing grade, such that each pipe section when first laid will be 
continually in contact with the ground along the extreme bottom of the pipe.  Bell holes 
shall be provided at each joint to permit the jointing to be made properly.  The trench grade 
shall permit the pipe spigot to be accurately centered in the preceding laid pipe joint, 
without lifting the pipe above the grade, and without exceeding the permissible joint 
deflection. 

 SHEETING AND SHORING 

 Sheet, shore, and brace excavations to prevent danger to persons, structures and 
adjacent properties and to prevent caving, erosion, and loss of surrounding subsoil. 

 Support trenches excavated through unstable, loose, or soft material. Provide sheeting, 
shoring, bracing, or other protection to maintain stability of excavation. 

 Design sheeting and shoring to be removed at completion of excavation work. 

 Repair damage caused by failure of the sheeting, shoring, or bracing and for settlement 
of filled excavations or adjacent soil. 

 Repair damage to new and existing Work from settlement, water or earth pressure or other 
causes resulting from inadequate sheeting, shoring, or bracing. 

 PIPELINE TRENCH BACKFILLING AND COMPACTION 

 Pipe Zone: 

 CLSM (Section 03 31 05) shall be placed from the bottom of the trench to the spring 
line of the pipe for all pipes and through out the entire pipe zone where designated on 
the drawings.  Sand, as defined in Subsection 2.1.B of this section shall be placed 
from the spring line of the pipe to the top of the pipe zone. 

 For pipelines which include sand in pipe zones, pipe zone backfill shall be placed in 
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layers not exceeding 6 inches loose thickness for compaction by hand operated 
machine compactors, and 8 inches loose thickness for other than hand operated 
machines, unless otherwise approved or specified.  The backfill shall be brought up 
evenly on both sides of the pipe for the full length of the pipe.  Each layer shall be 
compacted to at least 96 percent of the maximum Modified Proctor density (ASTM D-
1557), unless otherwise specified. 

 Replacement of Unyielding Material: Unyielding material removed from the bottom of 
the trench shall be replaced with Stabilization Material placed in layers not exceeding 
6 inches loose thickness. 

 Replacement of Unstable Material: Unstable material removed from the bottom of the 
trench or excavation shall be replaced with Stabilization Material placed in layers not 
exceeding 6 inches loose thickness. 

 Where the pipe grade exceeds 30%, cohesive material shall be used in lieu of pipe 
bedding.  The cohesive material shall be moistened to within 2% of optimum moisture 
and compacted as noted. 

 The relative density of the compacted cohesionless material shall not be less than 
60% as determined by the Bureau of Reclamation Relative Density of Cohesionless 
Soil Test (Designation E-12) of the "Earth Manual." 

 Trench Backfill:  Trenches shall be backfilled to the grade shown with Trench Backfill 
material as specified.  

 Trench backfill in asphalted road shall consist of backfilling the trench from above the 
pipe zone up to underneath the noted recommended depth for untreated base course 
and asphalt or concrete of finished grade with Trench Backfill material compacted to 
96 percent (97% in UDOT roads) of maximum density (ASTM D-1557).  Backfill shall 
be placed in layers not exceeding 6 inches loose thickness for compaction by hand 
operated machine compactors, and 8 inches loose thickness for other than hand 
operated machines, unless otherwise approved or specified.   

 Trench backfill in unimproved or landscaped areas shall consist of backfilling the 
trench from above the pipe zone to 8 inches below finished grade with Trench Backfill 
material compacted to 96 percent of maximum density (ASTM D-1557).  Backfill from 
8 inches below finished grade to finished grade shall consist of topsoil replacement in 
addition to replacement of all landscaped materials.  Trench backfill shall be placed in 
layers not exceeding 8 inches loose thickness. 

 It shall be the responsibility of CONTRACTOR to be assured that the Trench Backfill 
material is capable of being compacted to the degree specified.  It shall be 
CONTRACTOR’s responsibility to remove and dispose of all excess excavated 
material. 

 Final Backfill: 

 Unimproved and Landscaped Areas: The top 8 inches of the trench shall be filled with 
topsoil. Topsoil may be native material stripped prior to excavation of the trench.  
Backfill shall be deposited in layers of a maximum of 12-inch loose thickness, and 
compacted to a minimum of 85 percent maximum density (ASTM D-1557). 
Compaction by water flooding or jetting will not be permitted.  This requirement shall 
also apply to all other areas not specifically designated above. 

 
 Roadways shall be completed with the type and thickness of materials (i.e. Untreated 

Road Base, Asphalt, or Concrete) as indicated or shown on the drawings.  
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 SPECIAL REQUIREMENTS 

 Special requirements for both excavation and backfill relating to the specific utilities from 
above the pipe zone to the natural surface level or the finished grade indicated on the 
Plans shall be placed and compacted as follows: 

 Where existing underground pipes or conduits larger than 3 inches in diameter and all 
sizes of sewer lines or sewer laterals cross the trench above the new work, the backfill 
from the bottom of the trench to 1 foot above the top of the intersecting pipe or conduit 
shall be pipe zone material compacted to 95 percent of maximum density (ASTM D-
1557). The pipe zone material shall extend 2 feet on either side of the intersecting pipe 
or conduit to ensure that the material will remain in place while other backfill is placed. 

 The maximum trench length open at any given time shall not exceed 200 feet unless 
approved by ENGINEER, and must be backfilled in a timely manner. 

 MAINTENANCE OF BACKFILL 

 All backfill shall be maintained in satisfactory condition, and all places showing signs of 
settlement shall be filled and maintained during the life of the Contract and for a period of 
one year following the day of final acceptance of all work performed under the Contract.  
When CONTRACTOR is notified by ENGINEER or OWNER that any backfill is hazardous, 
CONTRACTOR shall correct such hazardous condition at once.  Any utility, road and/or 
parking surfacing damaged by such settlement shall be repaired by CONTRACTOR to the 
satisfaction of OWNER and ENGINEER.  In addition, CONTRACTOR shall be responsible 
for the cost to OWNER of all claims for damage filed with the Court, actions brought 
against the said OWNER for, and on account of, such damage. 

 FINISH GRADING AND CLEANUP 

 CONTRACTOR shall grade the trench line to a smooth grade to affect a neat and 
workmanlike appearance of the trench line. 

 All tools, equipment and temporary structures shall be removed.  All excess dirt and 
rubbish shall be removed from the site by CONTRACTOR. 

 CONTRACTOR shall restore the site to at least as good as original condition, including 
but not limited to final trench grade and restoration of affected public and private facilities 
whether in the public right-of-way or on private property.  Any exception to this requirement 
must be in writing from ENGINEER for the job specific conditions. 

 COMPACTION TESTS 

 It shall be the responsibility of CONTRACTOR to accomplish the specified compaction for 
backfill, fill, and other earthwork.  It shall be the responsibility of CONTRACTOR to control 
his operations by performing any additional tests necessary to verify and confirm that 
CONTRACTOR has complied, and is complying at all times, with the requirements of 
these Specifications concerning compaction, control, and testing. 

 Testing of Backfill Materials 
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a. Characteristics of backfill materials shall be determined in accordance with the 
requirements of Section 01 45 00 - Quality Control & Materials Testing. Use 
concrete break tests to test strength of CLSM (flow fill) or concrete backfill. 

b. The CONTRACTOR shall demonstrate the adequacy of compaction equipment 
and procedures before exceeding any of the following amounts of earthwork 
quantities: 
 50 linear feet of trench backfill. 

c. Until the specified degree of compaction on the previously specified amounts of 
earthwork is achieved, no additional earthwork of the same kind shall be 
performed. 

d. After satisfactory conclusion of the initial compaction demonstration and at any 
time during construction, earthwork which does not comply with the specified 
degree of compaction shall not exceed the previously specified quantities. 

e. Compliance tests may be made by ENGINEER to verify that compaction is meeting 
the requirements previously specified at no cost to CONTRACTOR. 

f. ENGINEER may require retesting of backfill that has settled from water penetration 
in the trench.  CONTRACTOR shall remove the overburden above the level at 
which ENGINEER wishes to test and shall backfill and recompact the excavation 
after the test is complete at no additional cost to the OWNER. 

g. If compaction fails to meet the specified requirements, CONTRACTOR shall 
remove and replace the backfill at proper density or shall bring the density up to 
specified level by other means acceptable to ENGINEER.  Subsequent tests 
required to confirm and verify that the reconstructed backfill has been brought up 
to specified density shall be paid by CONTRACTOR.  CONTRACTOR's 
confirmation tests shall be performed in a manner acceptable to ENGINEER.  

 Field Density Tests 
a. Field density tests shall be made in accordance with ASTM D 1557. 

 
- END OF SECTION - 
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SECTION 31 23 19 
DEWATERING 

 
PART 1 GENERAL 
 
1.1 DESCRIPTION 
 

A. This section provides specifications for dewatering systems and appurtenances to be 
used during construction as required to keep the excavation free of water. 

 
1.2 SUBMITTALS 
 

A. Before dewatering is commenced, CONTRACTOR shall provide information to 
ENGINEER outlining the method, installation and details of the proposed dewatering 
system.  CONTRACTOR shall provide ENGINEER with plans setting forth details of 
the proposed dewatering systems.  The dewatering system plans shall be of sufficient 
detail to indicate sizes of pumps, piping, appurtenances, the ultimate disposal point for 
water and to indicate the overall completeness and effectiveness of the proposed 
system. 

 
B. CONTRACTOR shall certify to OWNER that the design and implementation of the 

proposed dewatering system is sufficient to complete the Work. 
 
PART 2 PRODUCTS 
 
2.1 MATERIALS 
 

A. CONTRACTOR shall be responsible for selection of dewatering means, methods and 
materials. 

 
PART 3 EXECUTION 
 
3.1 DESIGN AND IMPLEMENTATION 
 

A. CONTRACTOR shall be responsible for complete design and implementation of the 
dewatering system. 

 
B. CONTRACTOR shall be responsible for the design and implementation of any 

modifications that may be required to the initial design of the dewatering system (at no 
additional cost to OWNER) to provide a dewatering system that operates adequately 
to complete the Work. 

 
C. CONTRACTOR shall furnish, install, operate and maintain all machinery, appliances, 

and equipment to maintain all excavations free from water during construction. 
 

D. CONTRACTOR shall dispose of water so as to not cause damage to public or private 
property, or to cause a nuisance or menace to the public or violate the law. 

 
E. CONTRACTOR shall be responsible to obtain groundwater discharge permits, if 

required. 
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F. CONTRACTOR shall install and operate the dewatering system so as to not cause 
damage or endanger adjacent structures or property. 

 
G. The control of groundwater shall be such that softening of the bottom of excavations, 

or formation of "quick" conditions or "boils," does not occur.  Dewatering systems shall 
be designed and operated so as to prevent removal and migration of the natural soils. 

 
H. CONTRACTOR shall have sufficient stand-by equipment at the project site at all times 

to continuously maintain the dewatering program until Work necessitating dewatering 
is complete. 

 
I. CONTRACTOR shall have on hand equipment and machinery in good working 

condition for emergencies and shall have personnel available for operation of such 
equipment and machinery. 

 
J. CONTRACTOR shall control surface water to prevent entry into excavations. 

 
 
 - END OF SECTION -  
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SECTION 31 23 23 
EXCAVATION AND BACKFILL FOR STRUCTURES 

PART 1 GENERAL 

 DESCRIPTION 

 This section covers excavating, backfilling, and compacting of disturbed areas for 
structures and roadways as directed by ENGINEER. 

 RELATED WORK 

 Related work specified in other sections: 

 Section 01 33 00 Submittal Procedures 
 Section 01 45 00 Quality Control and Materials Testing 
 Section 01 45 23 Testing Agency Services 
 Section 01 50 00 Temporary Construction Utilities and Environmental Controls 
 Section 31 11 00 Clearing, Grubbing and Stripping 
 Section 31 23 15 Excavation and Backfill for Buried Pipelines 
 Section 31 23 19 Dewatering 

 REFERENCES 

 The latest editions of the following publications form a part of this specification to the extent 
referred. The publications are referred to in the text by basic designation only. 

 AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION 
OFFICIALS (AASHTO) 

 M 145 Standard Specification for Classification of Soils and Soil-Aggregate 
Mixtures for Highway Construction Purposes 

 T 27 Standard Method of Test for Sieve Analysis of Fine and Coarse Aggregates 
 T 88 Standard Method of Test for Particle Size Analysis of Soils 
 T 180 Standard Method of Test for Moisture Density Relations of Soils Using a 

10 lb. (4.54 kg) Rammer and an 18 in (457 mm) Drop 
 T 191 Standard Method of Test for Density of Soil In Place by the Sand Cone 

Method 
 T 310 Standard Specification for In-Place Density and Moisture Content of Soil 

and Soil-Aggregate by Nuclear Methods (Shallow Depth) 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 D 422 Standard Test Method for Particle Size Analysis of Soils 
 D 698 Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Standard Effort (12,400 ft-lb/ft3)  
 D 1556 Standard Test Method for Density and Unit Weight of Soil in Place by the 

Sand Cone method 
 D 1557 Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Modified Effort (56,000 ft-lb/ft3)  
 D 2487 Standard Practice for Classification of Soils for Engineering Purposes 

(Unified Soil Classification System) 
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 D 6938 Standard Test Method for In-Place Density and Water Content of Soil and 
Soil-Aggregate by Nuclear Methods (Shallow Depth) 

 The latest Edition of the Utah Department of Transportation Standard Specification for 
Road and Bridge Construction. 

 The latest Edition of the American Public Works Association (APWA) and Associated 
General Contractors of America Standard Plans and Standard Specifications. 

 SUBMITTALS 

 The following shall be submitted in accordance with Section 01 33 00 Submittal 
Procedures: 

 Submit gradations and proctors for structural fill materials and backfill materials. 
 Submit copies of Field Density Test reports. 

PART 2 PRODUCTS 

 WALL BACKFILL MATERIAL 

 Wall backfill material (except where CLSM backfill is indicated) shall consist of import fill 
material meeting the AASHTO A-1-A soils classifications of AASHTO M 145, with a 
maximum particle size no greater than 3 inches in any dimension and shall be capable of 
meeting the compaction requirements. 

 Wall backfill material shall be free from frozen lumps, rocks larger than 3 inches in the 
largest dimension, roots, trash, lumber and organic material. 

 STRUCTURAL FILL 

 Structural fill material, if required, shall meet the following requirements. 

 Material shall be non-expansive granular soil with less than 35 percent passing the 
No. 200 sieve, with a liquid limit less than 30%, and free from rocks larger than 3 
inches in the largest dimension, frozen lumps, roots, trash, lumber and organic 
material.  Structural fill shall be imported. 

PART 3 EXECUTION 

 EXCAVATION 

 Excavation shall be performed to the lines and grades indicated.  Excavated material not 
required or not satisfactory for backfill shall be removed from the site.  

 Excavations shall be braced and supported as needed to prevent the ground adjacent to 
the excavation from sliding or settling.  Slides shall be promptly removed and corrected 
by CONTRACTOR 

 Slope and shore all excavations in compliance with OSHA. 
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 PREPARATION 

 Compact subgrade to density requirements for subsequent backfill materials. 

 Cut out soft areas of subgrade not capable of compaction in place.  Backfill with granular 
fill and compact to density equal to or greater than requirements for subsequent fill 
material. 

 Scarify subgrade surface to depth of 6 inches. 

 DEWATERING 

 Water removal shall be in accordance with Section 31 23 19 - Dewatering. 

 BACKFILL 

 Backfill material shall not be placed against concrete structures that have not been 
properly cured.  No backfill material shall be placed until concrete has cured for a minimum 
of 7 days or until the compressible strength is 3,400 psi, whichever is greater. 

 Backfill material shall be placed in no more than 6-inch loose lifts for compaction by hand 
operated machine compactors, and 8 inches loose lifts for other than hand operated 
machines. 

 Structural fill placed beneath foundations, footings or the floor slab shall be placed and 
compacted to at least 96 percent (97 percent in UDOT roads) of maximum dry density at 
a moisture content within 2 percent of optimum moisture content in accordance with ASTM 
D 1557. 

 Backfill material shall be placed and compacted to at least 96 percent of maximum dry 
density at a moisture content within 2 percent of optimum moisture content in accordance 
with ASTM D-1557. 

 Where the moisture content is not suitable and/or sufficient compaction has not been 
obtained, the fill shall be reconditioned to an approved moisture content and re-compacted 
to the minimum required compaction prior to placing any additional fill material. 

 CONTRACTOR shall be responsible for arranging for the placing and compacting of 
approved fill material in accordance with these Specifications.  If it is determined that 
CONTRACTOR is failing to meet the minimum requirements, CONTRACTOR shall stop 
operations and make adjustments as necessary to produce a satisfactorily compacted fill 
at no additional cost to OWNER. 

 Sufficient personnel, equipment, sumps or other means should be provided to maintain 
the site in an acceptable dry condition for the duration of this contract. 

 Excavations shall be so braced and supported as needed to prevent the ground, adjacent 
to the excavation, from sliding or settling.  Localized slides or settlements shall be promptly 
removed and corrected by CONTRACTOR. 

 Final Backfill: 
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 Unimproved and Landscaped Areas: Top 8 inches of trench shall be filled with topsoil 
and landscaped materials.  Topsoil may be native material stripped prior to excavation 
of the trench.  Backfill material shall be placed and compacted as specified above. 

 Roadways shall be completed with the type and thickness of materials as indicated or 
shown on the drawings. 

 FINISHED GRADE  

 The finished subgrade and grade of the fill shall not vary more than 0.05 feet from the 
established grades and cross sections shown on the Drawings.  

 COMPACTION TESTS 

 Compaction testing shall be the provided and paid for in accordance with Section 01 45 
00 – Quality Control and Materials Testing. 

 It shall be the responsibility of CONTRACTOR to accomplish the specified compaction for 
backfill, structural fill, Untreated Base Course and other earthwork.  It shall be the 
responsibility of CONTRACTOR to control his operations by performing any additional 
tests necessary to verify and confirm that CONTRACTOR has complied, and is complying 
at all times, with the requirements of these Specifications concerning compaction, control, 
and testing.  

 Testing of Backfill Materials 
a. Characteristics of backfill materials shall be determined in accordance with the 

requirements of Section 01 45 00. 
b. Contractor shall demonstrate the adequacy of compaction equipment and 

procedures before exceeding any of the following amounts of earthwork quantities:  
 One (1) test per 1.0 feet of backfill thickness placed per structure. 

c. Until the specified degree of compaction on the previously specified amounts of 
earthwork is achieved, no additional earthwork of same kind shall be performed. 

d. After satisfactory conclusion of the initial compaction demonstration and at any 
time during construction, earthwork which does not comply with the specified 
degree of compaction shall not exceed the previously specified quantities. 

e. Quality Control tests may be made by ENGINEER to verify that compaction is 
meeting the requirements previously specified at no cost to Contractor.  If 
ENGINEER requires retesting of backfill, CONTRACTOR shall remove the 
overburden above the level at which ENGINEER wishes to test and shall backfill 
and recompact the excavation after the test is complete at no additional cost to 
OWNER. 

f. If compaction fails to meet the specified requirements, Contractor shall remove 
and replace the backfill at proper density or shall bring the density up to specified 
level by other means acceptable to Engineer. Subsequent tests required to confirm 
and verify that the reconstructed backfill has been brought up to specified density 
shall be paid in accordance with Section 01 45 23 – Testing Agency Services.  The 
confirmation tests shall be performed in a manner acceptable to ENGINEER.  
Frequency of confirmation tests for remedial work shall be double that amount 
specified for initial confirmation tests. 

 
 Field Density Tests 
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a. Tests shall be performed in sufficient numbers to meet the requirements of Section 
01 45 00 and to ensure that the specified density is being obtained. 

 Field density tests shall be made in accordance with ASTM D-1557 and ASTM D-6938. 

 
- END OF SECTION - 
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SECTION 32 11 23 
ROAD BASE - UNTREATED BASE COURSE 

PART 1 GENERAL 

 DESCRIPTION 

 This work consists of the placement of Sub-Base and Untreated Base Course (UBC 
or UTBC) material at designated areas and roadways and all driving surfaces as 
indicated on the Drawings. 

 RELATED SECTIONS 

 Related work specified in other Sections: 

 Section 01 33 00 Submittal Procedures 
 Section 01 45 00 Quality Control and Materials Testing 

 REFERENCES 

 The latest edition of the following publication forms a part of this specification to the 
extent referenced.  The publication is referred to in the text by basic designation only. 

 AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION 
OFFICIALS (AASHTO) 

 AASHTO T 88 Standard Method of Test for Particle Size Analysis of Soils 
 AASHTO T 180 Standard Method of Test for Moisture Density Relations of  Soils 

Using a 10 lb. (4.54 kg) Rammer and an 18 in (457  mm) Drop 
 AASHTO T 191 Standard Method of Test for Density of Soil In-Place by the Sand 

Cone Method 
 AASHTO T 310 Standard Specification for In-Place Density and Moisture Content 

of Soil and Soil-Aggregate by Nuclear Methods. (Shallow Depth) 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM D 422  Standard Method for Particle Size Analysis of Soils 
 ASTM D 698 Standard Test Methods for Laboratory Compaction Characteristics 

of Soil Using Standard Effort (12,400 ft-lbf/ft3) 
 ASTM D 1556 Standard Test Method for Density and Unit Weight of Soil in Place 

by the Sand Cone method 
 ASTM D 1557 Standard Test Methods for Laboratory Compaction Characteristics 

of Soil Using Modified Effort (56,000 ft-lnf/ft3) 
 ASTM D 2487 Standard Practice for Classification of Soils for Engineering 

Purposes (Unified Soil Classification System) 
 ASTM D 6938 Standard Test Method for In-Place Density and Water Content of 

Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth) 

 The latest edition of the Utah Department of Transportation Standard Specification for 
Road and Bridge Construction (UDOT). 
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 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

 Untreated Base Course (APWA Grade 1 or Grade 3/4). 

 MEASUREMENT AND PAYMENT 

 Road Base shall not be measured or paid as a separate item, but shall be included as 
part of the various items to which it relates. 

PART 2 PRODUCTS 

 MATERIALS 

 For UDOT ROW see UDOT Specification 02721 – Untreated Base Course.  UDOT 
will approve material.  Otherwise this specification will govern. 

 Untreated Base Course:  Untreated Base Course Materials shall meet the 
Specifications for Grade ¾ or 1 as shown in Table 1. 

TABLE 1 
      

MASTER GRADING BANDS 

 
SIEVE SIZE 

 
GRADE 1-1/2 
GRADATION 
(PERCENT 
PASSING) 

 
GRADE 1 

GRADATION 
(PERCENT 
PASSING) 

 
GRADE 3/4 

GRADATION 
(PERCENT 
PASSING) 

1 1/2 inch 
1 inch 
3/4 inch 
1/2 inch 
3/8 inch 
No. 4 
No. 16 
No. 200 

100 
- 

81-91 
67-77 

- 
43-53 
23-28 
6-10 

- 
100 

- 
79 - 91 

- 
49 - 61 
27 - 35 
7 - 11 

- 
- 

100 
- 

78 -92 
55 - 67 
28 - 38 
7 - 11 

 

PART 3 EXECUTION 

 SUBGRADE PREPARATION 

 Prior to placement of untreated base course materials, the foundation area to receive 
untreated base course materials shall be scarified to a minimum depth of 8-inches and 
recompacted to 96% minimum laboratory density as determined by ASTM D-1557. 

 UNTREATED BASE COURSE MATERIAL PLACEMENT 

 No Untreated Base Course material shall be placed on sub-grade materials until the 
sub-grade has been checked and accepted by ENGINEER. 
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 Road base material placed on driving surfaces shall be compacted to a minimum 
density of 96% in accordance with ASTM D-1557 to provide a uniform graded smooth 
surface. 

 Untreated Base Course material shall be placed to a minimum thickness eight (8) 
inches or as shown on the drawings. 

 FIELD QUALITY CONTROL 

 CONTRACTOR shall be responsible for directing proper placement of all road base 
materials.  CONTRACTOR shall be responsible for the stability of the road base 
materials during placement and shall replace any portions which have become 
displaced due to careless or negligent work on the part of CONTRACTOR, or to 
damage resulting from natural causes, such as storms. 

 Whenever the work areas to receive Sub-Base and/or Untreated Base Course material 
are covered with snow, the snow must be removed prior to placing the road base 
and/or Untreated Base Course, and deposited outside the immediate construction 
areas at CONTRACTOR's expense. 

 
- END OF SECTION - 
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SECTION 32 12 16 
HOT-MIX ASPHALT CONCRETE PAVING 

PART 1 GENERAL 

 SUMMARY 

 Hot mix asphalt concrete paving in UDOT highways shall comply with UDOT requirements 
and UDOT permit 

 Concrete paving in UDOT highways shall comply with UDOT standard specifications and 
drawings (these are listed in Sheet PV-0) and UDOT permit. 

 In Non-UDOT streets, hot-mix asphalt concrete paving shall comply with in Section 33 05 
25 – Pavement Restoration of the APWA Specifications, and as modified herein; and shall 
comply with City Standards for the asphalt concrete paving in the City in which the 
construction is performed.  If there is a conflict between the specifications of this Section 
and the City Standard specifications, City Standards shall govern. 

 RELATED SECTIONS 

 Related work specified in other sections includes but is not limited to: 

 Section 01 33 00 Submittal Procedures 
 Section 01 45 00 Quality Control and Materials Testing 
 Section 01 50 00 Temporary Facilities and Environmental Controls 
 Section 32 11 23 Road Base - Untreated Base Course 
 Section 32 12 14 Tack Coat (APWA) 
 Section 32 12 16 Plant-Mix – Asphalt Paving (APWA) 
 Section 32 17 23 Pavement Marking (APWA) 
 Section 33 05 25 Pavement Restoration (APWA) 

 REFERENCES 

 The American Public Works Association General Conditions and Standard Specifications 
for Construction, latest edition 

 The latest edition of the following publication forms a part of this specification to the extent 
referenced.  The publication is referred to in the text by basic designation only. 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM D 2041 Standard Test Method for Theoretical Maximum Specific Gravity 
and Density of Bituminous Paving Mixtures 

 ASTM D 2950 Standard Test Method for Density of Bituminous Concrete in Place 
by Nuclear Method 

 ASTM D 3665 Standard Practice for Random Sampling of Construction Materials 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

 Laboratory mix design for proposed hot-mix asphalt concrete paving. 
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 Means and methods for removal, reprocessing, and placement of existing asphalt 
surfaces as base course material. 

 Laboratory mix design for proposed tack coat application. 

 Quality assurance tests for asphalt and aggregate material sources. 

 Copies of batch delivery tickets shall be submitted during progress of the work, and shall 
show the following information: 

 Name of production facility 
 Serial number of ticket 
 Date and truck number 
 Name of CONTRACTOR 
 Job name and location 
 Weight of asphalt concrete 
 Loading temperature 
 Signature or initial of plant representative 
 Type and grade of asphalt cement 
 Type and grade of aggregate 
 Applicable mix design method 
 Separate weights of aggregate and asphalt 

 Submit type and number of rollers required for compacting asphalt concrete 

 SITE CONDITIONS 

 Pave only when air and roadbed temperatures in the shade are greater than 40 deg. F 
and rising.  The temperature restrictions may be waived only upon written authorization 
from ENGINEER. 

 Do not pave during rain or unsuitable weather or when surface is wet. 

 ACCEPTANCE 

 Acceptance of hot-mix asphalt concrete paving is based upon minimum density, minimum 
thickness, smoothness, and surface appearance.  Smoothness and surface appearance 
shall be as defined by Section 32 12 16.13 of the APWA Specifications.  In UDOT ROW, 
UDOT specifications will govern and UDOT must accept submittals. 

PART 2 PRODUCTS 

 BITUMINOUS MATERIAL 

 The bituminous material shall be AC-10 or PG64-34, DM-1/2, 50 blow for the 1/2" mix 
design. 

 Sampling and testing shall be the responsibility of CONTRACTOR, and shall be performed 
as required in Section 01 45 00 - Quality Control and Materials Testing. 



04/2024  HOT-MIX ASPHALT CONCRETE PAVING 
127.42.100  PAGE 32 12 16 - 3 

 TACK COAT 

 Tack coat material shall conform to all requirements of Section 32 12 13.13 - Tack Coat 
(APWA). 

PART 3 EXECUTION 

 PREPARATION 

 Preparation shall conform to all requirements of Section 32 12 16 of the APWA 
specifications. 

 CONTRACTOR shall map and mark all existing surface utilities within the line of work, 
and shall lower fixtures if pavement machine is not capable of passing over structure. 

 All asphalt and concrete surfaces within the line of work are to be removed and disposed 
of properly by CONTRACTOR.  CONTRACTOR may, upon written authorization of 
OWNER, use processed asphalt materials as base course material.  Excess materials 
shall be removed and disposed by CONTRACTOR. 

 Existing asphalt pavements and drive approach extensions to be removed shall be cut by 
a wheel cutter or other device capable of making a neat, reasonably straight and smooth 
cut without damaging adjacent pavement and/or concrete that is not to be removed.  The 
cutting device operation shall be subject to the approval of ENGINEER. 

 Any existing base, surfacing, or pavement shall be thoroughly cleaned immediately prior 
to receiving the plant-mixed surfacing.  Where existing pavement is being widened or 
extended, it shall be cut to a straight vertical face prior to the paving operations and treated 
with asphalt paint binder. 

 BASE COURSE 

 Base course material shall be placed in accordance with Section 32 11 23 of these 
specifications. 

 Base course surfaces shall be maintained in an acceptable condition for both moisture 
and density, as defined by Section 32 11 23 - Road Base, until the overlying hot-mix 
asphalt cement materials have been placed, at no additional expense to OWNER. 

 Processed asphalt materials may be used as base course provided that the resulting 
gradation for the ¾” and -200 sieves comply with the requirements of Section 32 11 23 - 
Road Base.  Processed asphalt which has been contaminated with clay or silt materials 
will not be accepted. 

 PLACEMENT OF TACK COAT 

 Apply tack coat to all existing asphalt concrete surfaces preparatory to placing asphalt 
concrete pavement in accordance with Section 32 12 14 – Tack Coat of the APWA 
specifications. 
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 PLACEMENT OF HOT-MIX ASPHALT CONCRETE 

 For all excavations within twenty-four (24) inches of any structure, concrete, or edge of 
existing pavement surface; CONTRACTOR shall remove and replace existing pavement 
surface to the concrete, structure, or edge of existing pavement surface. 

 Where a longitudinal trench is partly in pavement, the pavement shall be replaced to the 
original pavement edge, on a straight line, parallel to the center line of the roadway. 

 Where no part of a longitudinal trench is in the pavement, surfacing replacement will only 
be required where existing surfacing materials have been removed. 

 Spreading shall be as nearly continuous as possible. 

 Placement shall also allow for line, grade, elevations, and thickness specified herein and 
as shown on the drawings. 

 When asphalt concrete is laid against vertical surfaces such as gutters, the face of the 
vertical surface shall be roughened for proper bonding, cleaned, and then painted with a 
light coating of asphalt cement or emulsified asphalt. 

 At terminations of new surface course, the asphalt concrete shall be feathered into the 
existing surface over such a distance as may be required to produce a smooth riding 
transition.  Base course and single course construction shall be joined by vertical butt 
joints finished and rolled to a smooth surface. 

 Asphaltic concrete shall not be placed when frozen materials are present in the base or 
sub-base. 

 Asphaltic concrete shall not be placed during adverse conditions, i.e., rain or when a 
roadway surface is wet. 

 Asphaltic concrete shall be placed between April 15 and October 15.  Asphalt concrete 
shall not be placed after October 15 and before April 15 of the following year unless 
roadway surface temperatures are 40° F and rising in the shade.  Approval to place the 
asphalt concrete after October 15 and before April 15 of the following year requires written 
approval from OWNER. 

 Roadways not completed prior to October 15, and not meeting the requirements of this 
section, shall be repaired by placing a temporary 2-inch thick asphalt (or other ENGINEER 
approved surface) course over all exposed, earthen surfaces.  These temporary surfaces 
shall be completely removed and repaired in accordance with these specifications at no 
additional expense to OWNER.  

 Asphalt rolling shall be in accordance with Section 32 12 16 of the APWA specifications.  
CONTRACTOR shall establish and document a rolling pattern for obtaining densities.  The 
test strip shall be no shorter than 300 feet.  Establishment of rolling patterns are for the 
purpose of establishing minimum rolling patterns, and shall not release CONTRACTOR 
of meeting all requirements of these specifications and drawings. 

 The target density for asphalt placement shall be 94 percent of laboratory density plus or 
minus two (2) percent.  If an individual test result falls below 92 percent of maximum 
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density, the material represented by that test will be considered defective, and shall be 
removed and replaced by CONTRACTOR at no additional cost to OWNER. 

 The minimum acceptable thickness of asphalt for completed roadways shall be 2 inches, 
as verified by core samples.  Areas found to contain less than the minimum thickness shall 
be removed and replaced at no additional expense to OWNER.  

 The completed finish shall be as specified in Section 32 12 16 of the APWA specifications. 

 CONTRACTOR shall adjust the height of all street fixtures to match final grade. If required, 
concrete collars shall be placed around all surface street fixtures (i.e. manholes, valve 
boxes, monuments, etc.). 

 CONTRACTOR shall complete all concrete collars within 2 weeks of completion of paving 
each roadway section. 

 CONTRACTOR shall restripe streets, as required, in accordance with Section 32 17 23 - 
Pavement Markings of the APWA specifications. 

 SITE SAFETY AND TRAFFIC CONTROL 

 Site safety and traffic control shall be the responsibility of CONTRACTOR. 

 CONTRACTOR shall verify full compliance with all applicable local, county, state and/or 
federal regulations. 

 
- END OF SECTION - 
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SECTION 33 05 05 
 DUCTILE IRON PIPE 

PART 1 GENERAL 

 DESCRIPTION 

 CONTRACTOR shall furnish and install all pipe, fittings, closure pieces, supports, bolts, 
nuts, gaskets, jointing material, polyethylene wrap, marker tape, tracer wire, and 
appurtenances as shown and specified, and as required for a complete and workable 
piping system. 

 RELATED WORK 

 Related work specified in other Sections includes, but is not limited to: 

 Section 01 33 00 Submittal Procedures 
 Section 01 50 30 Protection of Existing Utilities 
 Section 09 90 00 Painting and Finishes 
 Section 31 23 15 Excavation and Backfill for Pipelines 
 Section 33 12 00 Mechanical Appurtenances 
 Section 33 13 00 Pipeline Testing and Disinfection 

 REFERENCES 

 Work covered by this Specification shall meet or exceed the provisions of the latest 
editions of the following Codes and Standards in effect at the time of award of the Contract. 
The publication is referred to in the text by basic designation only. 

 AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

 ASTM D 2041 Cast-Iron Pipe Flanges and Flanged Fittings Class 25, 125, and  
   250      

 AMERICAN STANDARDS FOR TESTING AND MATERIAL (ASTM) 

 ASTM A 193 Standard Specification for Alloy-Steel and Stainless-Steel Bolting 
   for High Temperature or High Pressure Service and Other Special 
   Purpose Applications 

 ASTM A 194 Standard Specification for Carbon Steel, Alloy Steel, and Stainless-
   Steel Nuts for Bolts for High Pressure or High Temperature Service,
   or Both 

 ASTM A 283 Standard Specification for Low and Intermediate Tensile Strength  
   Carbon Steel Plates 

 ASTM A 536 Standard Specification for Ductile Iron Castings 

 American Society of Mechanical Engineers (ASME) 

 ASME B1.1 Unified Inch Screw Threads, (UN And UNR Thread Form) 
 ASME B18.2.1 Square, Hex, Heavy Hex, And Askew Head Bolts and Hex, Heavy 

   Hex, Hex Flange, Lobed Head, And Lag Screws (Inch Series) 
 ASME B18.2.2 Nuts for General Applications: Machine Screw Nuts, Hex, Square, 

   Hex Flange, And Coupling Nuts (Inch Series) 
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 AMERICAN WATER WORKS ASSOCIATION (AWWA) 

 AWWA C 104 Standard for Cement-Mortar Lining for Ductile-Iron Pipe and  
   Fittings 

 AWWA C 105 Standard for Polyethylene Encasement for Ductile-Iron Pipe  
   Systems  

 AWWA C 110 Standards for Ductile-Iron and Gray-Iron Fittings, 3-inch Through  
   48-inch, for Water 

 AWWA C 111 Standard for Rubber-Gasket Joints for Ductile-Iron Pressure Pipe  
   and Fittings 

 AWWA C 115 Standard for Flanged Ductile-Iron Pipe with Ductile Iron or Gray- 
Iron Threaded Flanges 

 AWWA C 150 Standard for the Thickness Design of Ductile-Iron Pipe 
 AWWA C 151 Standard for Ductile-Iron Pipe, Centrifugally Cast, for Water  
 AWWA C 153 Standard for Ductile-Iron Compact Fittings, 3-inch Through 64- 

   inch for Water 
 AWWA C 219 Standard for Bolted, Sleeve-Type Couplings for Plain-End Pipe 
 AWWA C 600 Standard for Installation of Ductile-Iron Water Mains and Their  
   Appurtenances 
 AWWA C 606 Standard for Grooved and Shouldered Joints 
 AWWA C 651 Standard for Disinfecting Water Mains 
 AWWA M 11 Steel Pipe – A Guide for Design and Installation 

 SUBMITTALS 

 Submit catalog information on all pipe, fittings, valves, couplings, gaskets, tapes, bolts 
and nuts, wraps, safety tapes, and tracer wires as shown on the Drawings.  Information 
shall indicate manufacture specification compliance and dimensional data. 

 Submit shop drawings on all fabricated piping and pipe supports. 

 Submit bolting patterns, procedures, and bolting equipment data, and calculations for 
target torque calculations. 

 Certified affidavit of compliance for pipe and fittings or other materials furnished under this 
Section and as specified in the referenced standards. 

 QUALITY ASSURANCE 

 Except as modified herein, materials used in the manufacture of the pipe shall be tested 
in accordance with the requirements of the referenced standards as applicable. 

PART 2 PRODUCTS 

 DUCTILE IRON PIPE 

 Ductile iron pipe shall conform to the requirements of the AWWA C151 and AWWA C150 
and pipe must be certified for potable water use by the National Sanitation Foundation 
(NSF/ANSI 61) and must bear the logo "NSF-pw" or "NSF-61" indicating such certification.  
For pipes 12-inch and smaller, use 350 psi rated pipe.  For pipes larger than 12-inches 
use Class 52 or thicker pipe.  The pipe shall be provided with rubber gaskets, specials, 
and fittings as required. Nominal pipe laying lengths shall be 20-feet. 



04/2024  DUCTILE IRON PIPE 
127.42.100  PAGE 33 05 05 - 3 

 Buried Ductile Iron Pipe shall be encased with 8 mil (minimum), Group 2, Class C [black] 
polyethylene, conforming to the requirements of AWWA C105.  All seams in the 
polyethylene encasement shall be taped with a minimum 12 mil adhesive tape, Polyken 
#900, 3M Scotchrap 51, or approved equal, to completely seal the seam. 

 FITTINGS 

 MJ and Push-on fittings shall conform to the (AWWA C110 or C153), be NSF certified to 
ANSI/NSF 61 and shall be for a minimum rated working pressure of 250 psi. 

 Flanges shall conform to AWWA C110 AWWA C111, and ANSI B16.1, Class 125 and 
shall have either raised or plain faces, and shall have a minimum working pressure rating 
of 250 psi. For pipe sizes 24-inch and smaller, flanged joints may be rated for a maximum 
of 350 psi with the use of specially designed gaskets.  

 DUCTILE IRON PIPE JOINTS 

 Ductile iron pipe and fittings shall be furnished with mechanical joints, push-on joints, 
flanged joints, or restrained joints as required. 

 Mechanical and push-on joints shall conform to the requirements of AWWA C111. 
 Flanged joints shall conform to the requirements of AWWA C115. 
 Restrained joints (abbreviated “RJ”) shall conform to the requirements of AWWA 

C151.  Restrained joints shall be Flex-Ring, Field Flex-Ring, or Lok-Ring by 
American Ductile Iron Pipe, Field Lok, TR-Flex by U.S. Pipe, or approved equal. 

 Joint restraining devices that impart point loads and/or wedging action on the pipe wall 
as a means of joint restraint shall not be allowed unless there are no other options 
available. CONTRACTOR may propose such devices by providing a formal 
substitution request indicating the locations the devices are to be used with an 
accompanying thrust block and that the devices is rated at least for the class of pipe 
being supplied.  The devices shall be MegaLug Model 1100 by EBAA Iron, or 
approved equal. 

 MECHANICAL-TYPE COUPLINGS (GROOVED) 

 Mechanical-type couplings shall be provided where indicated on the Drawings and shall 
conform to the requirements of AWWA C606.  Mechanical type couplings shall be 
designed for a water working pressure not less than the design pressure of the pipe on 
which they are to be installed.  Mechanical-type couplings shall be Victaulic Style 31 
(flexible or rigid), or approved equal. 

 Gaskets shall be the flush seal type. 

 Mechanical-type couplings for equipment connections shall be provided with rigid grooved 
couplings or flexible type coupling with harness, unless thrust restraint is provided by other 
means. 

 Grooved fittings, couplings and valves shall be furnished from the same manufacturer as 
the coupling.  Grooving tools shall be from the same manufacturer as the grooved 
components. 
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 SOLID SLEEVE-TYPE COUPLINGS 

 Solid sleeve-type couplings shall be provided where shown on the Drawings.  Coupling 
shall be of ductile iron and shall be of the size to fit the pipe and fittings shown.  Coupling 
shall be pressure rated 250 psi and comply with AWWA C110. Restraints shall be 
provided where indicated on the Drawings. 

 BOLTED SLEEVE-TYPE COUPLINGS 

 Sleeve-type couplings shall be provided where shown on the Drawings.  Couplings shall 
be of ductile iron, without pipe stop, and shall be of sizes to fit the pipe and fittings shown.  
Coating shall be fusion bonded epoxy.  Couplings shall be pressure rated for 250 psi and 
comply with AWWA C219.  Couplings shall be Style 501 or FC1 by EJ Prescott, Style 
501 by Romac, or approved equal. 

 RESTRAINED BOLTED SLEEVE-TYPE COUPLINGS 

 Restrained bolted sleeve-type couplings shall be provided where shown on the Drawings.  
Couplings shall be of ductile iron or ASTM A283 Grade C steel, without pipe stop, and 
shall be of sizes to fit the pipe and fittings shown.  Coating shall be fusion bond epoxy.  
Couplings shall be the rated for 250 psi and comply with AWWA C219.  Sleeve length 
shall be 7 inches for pipe diameters 4-inch through 12-inch and 10 inches for pipe 
diameters 14-inch and larger.  Restraint gland shall be ductile iron meeting the 
requirements of ASTM A 536.  Couplings shall be Series 470 by Smith-Blair, Style 
400RG by Romac, Series 3800 by EBAA Iron, Inc., or approved equal. 

 FLANGE COUPLING ADAPTER (DISMANTLING JOINT) 

 Provide flanged coupling adapters (dismantling joint) were shown on the Drawings.  
CONTRACTOR will not be allowed to substitute any other type of flanged coupling adapter 
unless approved by ENGINEER.  The coupling shall be rated as indicated on the 
Drawings. 

 Flanged coupling adapter bodies shall be fabricated from steel, ASTM A512 or A 513 or 
Ductile Iron ASTM A536, without pipe stop.  The body shall not be less than 1/4-inch thick 
or at least the same wall thickness as the pipe to which the coupling is connected.  If the 
strength of the body material is less than the strength of the pipe material, the thickness 
of the middle ring shall be increased to have the same strength as the pipe.  The follower 
ring shall be fabricated from steel, ASTM A576 or A36. 

 For flanged coupling adapters installed in piping systems rated for positive pressure, the 
coupling shall be restrained with harness bolts or tie rods.  Other means of restraining the 
coupling such as set screws will not be accepted.  Harnesses shall be designed in 
accordance with AWWA Manual 11, or as indicated.  Harness sets shall be designed for 
the maximum test pressure of the pipe in which they are installed. 

 Gaskets shall be composed of a rubber-compound material that will not deteriorate from 
age or exposure to air under normal storage or use conditions. 

 Flanged coupling adapters (dismantling joints) shall be Model 975 by Smith-Blair, Model 
309 by JCM, Model DJ400 by Romac, or approved equal. 
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 GASKETS 

 Except as otherwise provided, gaskets for flanged joints shall be 1/8-inch thick rubber 
fabric.  Class 250 or less flange gaskets shall be Flange-Tyte by U.S. Pipe, higher 
pressure joint gaskets shall be Garlock BLUE-GARD Style 3000, or approved equal.  
Wherever blind flanges are shown, the gaskets shall consist of 1/8-inch thick cloth-
inserted rubber sheet which shall cover the entire inside surface of the blind flange and 
shall be cemented to the surface of the blind flange. 

 All buried fittings using steel bolts shall be coated with no-oxide wax and wrapped with 
polyethylene or as otherwise approved by ENGINEER. 

 BOLTS AND NUTS   

 Bolts and nuts shall be rated for the system working pressure with a minimum safety factor 
of three.  Bolts and nuts inside vaults shall be zinc coated steel.  Bolts and nuts above 
grade, exposed or inside structures, shall be zinc coated steel.  Bolts and nuts buried or 
in corrosive environments shall be Type 304 stainless steel. 

 All flange bolt lengths shall be selected by CONTRACTOR such that three full threads, as 
a minimum, protrude from the hex nut and washer after assembly.  

 Flange bolts shall have ASME B1.1, Class 2A threads, and be manufactured of ASTM A 
193, Grade B7 steel. Bolts shall conform to ASME B18.2.1. 

 Flange nuts shall have Class 2A fit, and be manufactured of ASTM A 194, Grade 2H steel, 
having square or hex heavy dimensions in accordance with ASME B18.2.2. 

 Connection T-bolts for mechanical joint (MJ) fittings shall be Cor-Ten high strength, low 
alloy steel conforming to AWWA C111. 

 CEMENT MORTAR LINING 

 Ductile iron pipe and fittings shall be lined with cement mortar in accordance with the 
requirements of the AWWA C104 except that the lining thickness shall be not less than 
1/8 of an inch.  The pipe interior surfaces shall be smooth and free from factures, 
excessive crazing, and roughness. 

 THRUST BLOCKS/ RESTRAINTS 

 All fittings for pipe 20-inch diameter and larger shall not have thrust blocks, but joint 
restraints for the adjacent pipe shall be provided for the distances indicated on the 
drawings.  All fittings for pipe smaller than 20-inch diameter shall have proper thrust blocks 
and restraints as noted for the type of installation required.  Joint restraint shall be provided 
for all bends, fittings, and valves regardless of pipe size or location.  Thrust blocks shall 
be concrete as per Drawings.   

 Joint restraints shall be as defined in Subsection 2.3.A.3 of this Section.  

 Restrained joints shall be suitable for 250 psi test pressures. 
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 SAFETY TAPE 

 Safety tape shall be a minimum of 3-inch wide by 5.0 mil overall thickness, with no less 
than a 0.35 gauge solid aluminum foil core.  It shall be Safety Blue in color per American 
Public Works Association (APWA) National Color Code and shall be clearly labeled with 
the words “CAUTION BURRIED JVWCD WATERLINE CALL (801) 256-4401”.  Safety 
tape shall be MagnaTec by Empire Level Mfg Corp, or approved equal. 

 TRACER WIRE 

 All piping (including service lines) shall be installed with 12 gauge solid copper THHN 
direct bury blue tracer wire for pipeline location purposes by means of an electronic line 
tracer.  

 The wires must be installed along the entire length of the pipe on the bottom of the 
pipe and be held in place with poly tape at all pipe joints and at 5 foot intervals. 

 Sections of wire shall be spliced together using approved splice caps and waterproof 
seals. Twisting the wires together is not acceptable. 

 PIPE COATINGS 

 All exposed piping, valves, and fittings including inside vaults and buildings shall be 
painted as specified in Section 09 90 00 – Painting and Finishes. The exterior of buried 
pipe and fittings shall be an asphaltic coating approximately one-mil thick. 

 COLD-APPLIED WAX TAPE COATING 

 Apply wax tape coating over the following buried piping components:  all flanges, valves, 
actuators, all bolted joints (ie, flanges, mechanical joints, couplings, etc), nuts, bolts, and 
all metallic appurtenances which are buried. 

 Primer: Primer shall be a blend of petrolatums, plasticizers, and corrosion inhibitors having 
a paste-like consistency. The primer shall have the following properties: 

 Color  Brown 
 Pour Point  100°F to 110°F 
 Flash Point 350°F 
 Coverage  1 gallon/100 square feet 
 Manufacturer Trenton Wax Tape Primer, Denso Paste Primer, or approved 

   equal. 

 Wax Tape: Wax tape shall consist of a synthetic-fiber felt, saturated with a blend of 
microcrystalline wax, petrolatums, plasticizers, and corrosion inhibitors, forming a tape 
coating that is easily formable over irregular surfaces. The tape shall have the following 
properties: 

 Color   Brown 
 Saturant Pour Point 115°F to 120°F 
 Thickness   50 to 70 mils 
 Tape Width  6 inches 
 Dielectric Strength  100 volts/mil 
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 Manufacturer  Trenton No. 1 Wax Tape, Denso "Densyl Tape”, or 
    approved equal. 

 Plastic Wrapper: Wrapper shall be a polyvinylidene chloride plastic with three 50-gauge 
plies wound together as a single sheet. The wrapper shall have the following properties: 

 Color  Clear 
 Thickness  1.5 mils 
 Tape Width 6 inches 
 Manufacturer Trenton Poly-Ply, Denso Tape PVC Self-Adhesive, or approved 

   equal. 

PART 3 EXECUTION 

 INSTALLATION 

 Excavation and backfill of trenches and for appurtenances shall be in accordance with 
Section 31 23 15 - Excavation and Backfill for Buried Pipelines. 

 Ductile iron fittings shall be installed in accordance with the ANSI/AWWA C600.  Inspect 
each pipe and fitting prior to installation to verify there is no damage and clean each pipe 
and fitting prior to installation. 

 Pipe shall be laid directly on the bedding material.  Bell holes shall be formed at the ends 
of the pipe to prevent point loading. 

 No pipe shall be installed on a foundation into which frost has penetrated or at any time 
that there is a danger of the formation of ice or penetration of frost at the bottom of the 
excavation before backfilling occurs. 

 Immediately before joining the pipe, the bell end of the pipe shall be thoroughly cleaned.  
The spigot end of the pipe and the inside surface of the gasket shall be cleaned and 
lubricated.  The lubricant shall be non-toxic, shall not support bacteria growth, shall not be 
harmful to the gasket material, and shall be compliant with NSF/ANSI 61 requirements.  
The lubricant shall not impart a taste or odor to the water in the pipe.  Tilting of the pipe to 
insert the spigot into the bell will not be permitted. 

 Buried Ductile Iron pipe shall be polyethylene encased in accordance with the 
requirements of AWWA C105 Method A.  Remove all lumps of clay, mud, cinders, etc. on 
the pipe surface before installation of the encasement.  During installation, soil or 
embedment material shall not be trapped between the pipe and the polyethylene.  Cut 
polyethylene tube to a length at least 2 feet longer than the pipe section.  Wrap shall 
overlap the adjacent pipe joint at least 1 foot.  After assembling the pipe joint, overlap the 
joint with the polyethylene tube and secure to the pipe with adhesive tape completely 
around the seam.  Overlap the joint on the previous pipe with the polyethylene tube and 
secure to the existing wrap with adhesive tape and completely seal the seam.  Take up 
the slack width at the top of the pipe to make a snug but not tight fit along the barrel of the 
pipe and secure with poly tape at 5 foot intervals.  For installations below the water table 
or wet areas, circumferential wraps of tape should be placed at 2 foot intervals along the 
barrel of the pipe prior to lowering the pipe into the trench. 
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 Repair punctures to the polyethylene wrap with adhesive tape.  Repair cuts, tears, or 
damage to the polyethylene wrap with a tube cut open, wrapped around the pipe to cover 
the damaged area, and secure in place with Polyken #900, 3M Scotchrap 51, adhesive 
tape, or approved equal, to completely seal the seam. 

 Provide openings for branches, service taps, blowoffs, air valves, and similar 
appurtenances by cutting an “X” in the polyethylene and temporarily folding back the film.  
After the appurtenance is installed, tape the slack securely to the appurtenance, and repair 
the cut and any other damaged areas. 

 To make a direct tap, apply two or three wraps of adhesive tape completely around the 
polyethylene encased pipe to cover the area where the tapping machine and chain will be 
mounted.  Install the corporation stop directly through the tape and polyethylene 
encasement.  After the direct tap is completed, inspect for damage and repair if needed. 

 Where polyethylene wrapped pipe joins an adjacent pipe that is not wrapped, extend the 
polyethylene wrap to cover the adjacent pipe for a distance of 3 feet.  Secure the end with 
adhesive tape completely around the seam.  Service lines with dissimilar metals shall be 
wrapped with polyethylene or approved dielectric tape for a minimum clear distance of 3 
feet away from the ductile iron pipe. 

 Valves shall be handled in a manner to prevent damage to any part of the valve.  
CONTRACTOR shall adjust stem packing and operate each valve prior to installation to 
insure proper operation.  Valves shall be installed so that the valve stems are plumb and, 
in the location, indicated on the drawings. 

 The pipe shall be plugged at the end of each work day or period of suspension. 

 Safety tracer tape shall be installed 18 inches above the pipe along the entire length of 
pipeline. 

 Tracer wire shall be brought up at valve boxes and fire hydrants as shown on the 
Drawings.  When splicing a wire use a greased filled or approved connector.  All splices 
should occur within a valve box.  Wire is to be continuous underground.  Underground 
splices may only be used by specific permission of the OWNER and must be inspected 
before backfill. 

 THRUST BLOCKS 

 Thrust blocks shall be installed at points where the pipe changes direction such as: at all 
tees, elbows, wyes, caps, valves, hydrants, reducers, etc. 

 Thrust blocks shall be constructed so that the bearing surface is in direct line with the 
major force created by the pipe or fitting. 

 Thrust blocks shall bear against solid undisturbed earth at the side and bottom of the 
trench excavation and shall be shaped so as not to obstruct access to the joints or the 
pipe or fitting. 

 Thrust blocks shall be sized and constructed per OWNER’s Standards or the drawings, 
whichever is greater. 
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 PRELIMINARY CLEANING AND FLUSHING 

 CONTRACTOR shall flush the pipeline as the work progresses by a means in accordance 
with good practice to ensure that sand, rocks, or other foreign material do not remain in 
any of the pipeline.  If possible, the flushing shall be made with an open pipe end. 

 CONTRACTOR shall provide to ENGINEER a proposed schedule and method of flushing 
for review before the flushing starts. 

 BOLTING PROCEDURES FOR FLANGED JOINTS 

 Flange joints shall be assembled per the gasket manufacturer’s instructions and as 
specified herein. Utilize calibrated bolting equipment capable of applying a measured 
torque to flange bolts during joining. Bolting patterns, procedures, and bolting equipment 
data shall be submitted prior to pipe fitting and bolting. 

 Gaskets, bolts, and anti-seize lubricant used in the bolting procedure shall be selected 
from those specified herein. Submit target torque calculations for each application. 
Calculations shall identify specific gasket (manufacturer, model, size, configuration, 
material), bolts (size and material), and anti-seize lubricant. The calculations shall 
document and take into consideration the pipe service, working and test pressures, pipe 
diameter, gasket data sheet, bolt material, gasket supplier-recommended assembly 
stress, and gasket-supplier recommended bolt stress. Calculations shall be stamped by a 
professional engineer. Target torque calculations shall be used in the assembly of bolted 
joints. 

 Flange bolts, nuts, and washers shall be visually inspected and cleaned prior to bolting. 
Lubricate bolts and nuts; if hardened washers are not used, lubricate the flange surface 
around the bolt holes. This lubricant must be removed by cleaning solvent prior to applying 
a coating system. Hand-tighten all nuts and bolts then tighten them to 10 to 20 percent of 
the target torque. The initial torque shall not exceed 20 percent of the target torque. The 
bolts shall be tightened according to the pattern included in AWWA Manual M11, Figure 
12-3. 

 For flanges having 4 to 8 bolts there shall be three rounds of tightening, after hand 
tightening, to 30 percent, 60 percent and then 100 percent of the target torque. For flanges 
having 12 or more bolts there shall be four rounds of tightening, after hand tightening, to 
20 percent, 40 percent, 80 percent and 100 percent of the target torque. At 100 percent 
of target torque the flange gap shall be measured at every other bolt to confirm uniformity. 
The bolts shall be re-tightened to the target torque 24 hours after completion of the initial 
bolting sequence. 

 CATHODIC BONDING AND TEST STATIONS 

 Cathodically bond all ductile iron pipeline joints and provide anodes and test stations per  
 Section 26 42 10, Galvanic Cathodic Protection. 

 TRACER WIRE TESTING 

 Tracer wire shall be installed where indicated above or shown on the Contract Drawings 
on the pipe along the entire length of pipeline.  
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 Upon completion of the pipe installation, CONTRACTOR shall demonstrate that the wire 
is continuous and unbroken through the entire run of the pipe.  

 Demonstration shall include full signal conductivity (including splices) when energizing 
for the entire run in the presence of OWNER and/or ENGINEER. 

 If the wire is broken, CONTRACTOR shall repair or replace it. Pipeline installation will 
not be accepted until the wire passes a continuity test. 

 LEAK TESTING OF PIPELINE 

 CONTRACTOR shall provide additional temporary blow-off valves and fittings as required 
to flush and disinfect new pipelines.  Temporary blow-off valves and fittings shall be 
removed prior to placing pipeline into service. 

 Source of Water 

 CONTRACTOR shall assume all responsibility to obtain the necessary water supplies 
for pressure testing of the pipeline. 

 Testing Procedure 

 Pipe shall be tested at a static pressure of 200 psi for 2 hours and in accordance with 
the AWWA C600 standards.  Pipe shall be tested in segments such that the test 
pressure at the low point of the segment shall be 210 psi, and the minimum pressure 
at the high point in the segment shall be 180 psi. 

 In the case of pipelines that fail to pass the leakage test, CONTRACTOR shall 
determine the cause of the excessive leakage, shall take corrective measures 
necessary to repair the leaks, and shall repeat the pipeline test, all at no additional 
cost to OWNER. 

 ENGINEER shall be notified at least 48 hours before the pipeline is to be tested so 
that ENGINEER may be present during the test. 

 Pressure and Leak Test 

 CONTRACTOR shall test all piping either in sections or as a unit.  The test shall be 
made by placing temporary bulkheads as needed in the pipe and filling the line slowly 
with water.  Care shall be taken to see that all air vents are open during the filling.  
Bulkheads, valves, and connections shall be examined for leaks.  If any leaks are 
found, corrective measures satisfactory to ENGINEER shall be taken.  The test shall 
consist of holding a minimum pressure as shown on the Drawings in the section being 
tested for a minimum period of two hours using either pneumatic or hydraulic means 
to maintain the pressure.  Suitable means shall be provided by CONTRACTOR for 
determining the quantity of water lost by leakage under the test pressure.  The testing 
allowance is defined as the quantity of water that must be applied to the pipe section 
being tested to maintain a pressure within 5 psi of the specified hydrostatic test 
pressure.  The maximum allowable leakage shall be defined as follows: 

 
L = SD(P)1/2/148,000 

 
   L = Testing allowance (makeup water) in gallons per hour of test 
   S = Length of pipe in feet 
   D = Nominal diameter of pipe in inches 
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   P = Average Test Pressure in pounds per square inch (gauge) 

 DISINFECTING 

 Disinfection shall be in accordance with Section 33 13 00 – Pipeline Testing and 
Disinfection. 

 PAINTING 

 All exposed piping including inside vaults shall be painted as specified in Section 09 90 
00 – Painting and Finishes. 

 
- END OF SECTION - 
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SECTION 33 05 07.1 
POLYVINYL CHLORIDE (PVC) PRESSURE PIPE 

(ASTM D 1785, modified) 

PART 1 GENERAL 

 DESCRIPTION  

 CONTRACTOR shall furnish and install all PVC pressure pipe and appurtenances as 
shown and specified, and as required for a complete and workable piping system. Provide 
PVC pipe a pressure rating of 200 psi or higher. 

 This Section includes PVC pressure pipe with solvent-welded, flanged, or threaded joints 
in accordance with ASTM D 1785 as modified herein.   

 RELATED WORK 

 Related work specified in other sections: 

 Section 01 33 00 Submittal Procedures 
 Section 05 45 00 Mechanical Metal Supports 
 Section 31 23 15 Excavation and Backfill for Pipelines 
 Section 33 12 00 Mechanical Appurtenances 
 Section 33 13 00 Pipeline Testing and Disinfection 

 REFERENCES 

 Work covered by this Specification shall meet or exceed the provisions of the latest 
editions of the following Codes and Standards in effect at the time of award of the Contract. 
The publication is referred to in the text by basic designation only. 

 AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

 ANSI B 16.5 Pipe Flanges and Flanged Fittings Class 150 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM D 1785 Standard Specification for Poly (Vinyl Chloride) (PVC) Plastic  
   Pipe, Schedules 40, 80, and 120 

 ASTM D 2467 Standard Specification for Poly (Vinyl Chloride) (PVC) Plastic Pipe 
   Fittings, Schedule 80 

 ASTM F 1498 Standard Specification for Taper Pipe Threads 60 Degrees for  
   Thermoplastic Pipe and Fittings 

 AMERICAN WATER WORKS ASSOCIATION (AWWA) 

 AWWA C 605 Standard for Underground Installation of Polyvinyl Chloride (PVC)  
   Pressure Pipe and Fittings for Water 

 AWWA C 651 Standard for Disinfecting Water Mains 
 AWWA C 900 Standard for Polyvinyl Chloride (PVC) Pressure Pipe and   

   Fabricated Fittings, 4-Inch through 12-Inch for Water   
   Transmission and Distribution 
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 AWWA C 905 Standard for Polyvinyl Chloride (PVC) Pressure Pipe and   
   Fabricated Fittings 14-Inch through 48-inch 

 AWWA M 23 Manual of Water Supply Practices - PVC Pipe - Design and  
   Installation 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

 Submit manufacturer's affidavit certifying product was manufactured, tested and supplied 
in accordance with applicable references in this section together with a report of the test 
results and the date each test was completed. 

 Submit shop drawings of pipe, fittings, and appurtenances showing compliance with this 
Section; and manufacturer’s literature on tracer wire and accessories. 

 Submit plan for commissioning the waterline, including but not limited to cleaning, 
pressure testing, and disinfection. 

PART 2 PRODUCTS 

 POLYVINYL CHLORIDE PIPE 

 PVC pipe shall be made from new rigid unplasticized polyvinyl chloride and shall be normal 
impact Type 1, Grade 1, Class 12454, listed as compliant with NSF Standard 61, unless 
otherwise indicated, in accordance with ASTM D 1785. 

 Pipe sections shall be clearly marked to: 

 Identify manufacturer's name or trademark 
 Nominal pipe size and OD base 
 ASTM material code designation 
 Schedule 
 Pressure class 
 ASTM specification designation 
 Product record code 

 PVC pipe shall be schedule 80 unless otherwise noted. 

 PIPE JOINTS 

 Pipe joints shall be solvent-welded type with solvent cement and primer as recommended 
by the pipe manufacturer for the chemical in the pipe. 

 Threaded joints that are necessary to match up to threaded valves or fittings shall be made 
up with appropriate thread sealant, either paste or tape.   

 Flanged joints shall be made with solvent-welded PVC flanges, drilled to ASME B 16.5 - 
Pipe Flanges and Flanged Fittings, Class 150, unless otherwise indicated.  Gaskets shall 
be ANSI 150 lb. full face, 1/8-inch thick Neoprene for water or wastewater service.  Gasket 
material for chemicals shall be suitable for the chemical service. 
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 FITTINGS 

 Solvent-welded and threaded fittings shall be Schedule 80 PVC fittings in accordance with 
ASTM D 2467 - Socket-Type Poly (Vinyl Chloride) (PVC) Plastic Pipe Fittings, Schedule 
80. 

 Flanged fittings shall be Schedule 80 fabricated PVC fittings with 150 lb. flanges to ASME 
B 16.5. 

 TRACER WIRE 

  All buried piping (including service lines) shall be installed with 12 gauge solid copper 
THHN tracer wire for pipeline location purposes by means of an electronic line tracer.  

 The wires must be installed along the entire length of the pipe on the top of the pipe 
and be held in place with ties or hitches spaced not more than 12-feet apart. 

 
 Sections of wire shall be spliced together using approved splice caps and waterproof 

seals or solder. Twisting the wires together is not acceptable.  

PART 3 EXECUTION 

 INSTALLATION 

 Excavation and backfill of trenches and for appurtenances shall be in accordance with 
Section 31 23 15 - Excavation and Backfill for Buried Pipelines. 

 PVC pipe shall be installed in a neat and workmanlike manner, properly aligned, and cut 
from measurements taken at the Site to avoid interferences with structural members, 
architectural features, openings, and equipment.  Exposed pipe shall afford maximum 
headroom and access to equipment, and where necessary, piping shall be installed with 
sufficient slopes for venting or drainage of liquids and condensate to low points. 

 Piping shall be firmly supported with fabricated or commercial hangers or supports in 
accordance with Section 05 45 00 – Mechanical Metal Supports (Pipe Supports).  Where 
necessary to avoid stress on equipment or structural members, the pipe shall be anchored 
or harnessed.  Expansion joints and guides shall compensate for pipe expansion due to 
temperature changes. 

 Unless otherwise indicated, connections to fixtures, groups of fixtures, and equipment 
shall be provided with a shutoff valve and union, unless the valve has flanged ends.  
Unions shall be provided at threaded valves, equipment, and other devices requiring 
occasional removal or disconnection.  Valves and flanges attached to PVC pipe shall be 
provided with adequate supports. 

 PIPE PREPARATION 

 Prior to installation, each pipe length shall be carefully inspected, flushed clean of any 
debris or dust, and be straightened, if not true.  Ends of threaded pipes shall be reamed 
and filed smooth.  Pipe fittings shall be equally cleaned before assembly 



04/2024 PVC PRESSURE PIPE (ASTM D1785) 
127.42.100 33 05 07.1 - 4 

 PIPE JOINTS 

 Pipe threads shall conform to ASTM F 1498 and shall be full and cleanly cut with sharp 
dies or molded.  Joints shall be made with Teflon tape or thread sealant. 

 Solvent-welded joints shall be made with fresh primer and solvent cement on clean, dry 
pipe ends.  The primer and cement cans shall be kept closed at all times and the joints 
shall be made up at the recommended ambient temperatures, according to the pipe or 
cement manufacturer's written recommendations.  Pipe ends shall be inserted to the full 
depth of the socket. Solvents used on potable water pipes shall be ANSI/NSF 61 certified. 

 Flanged joints shall be made with gaskets and Type 316 stainless steel bolts and nuts, 
unless noted otherwise.  Care shall be taken not to over-torque the bolts, in accordance 
with the manufacturer's written recommendations. 

 PRELIMINARY CLEANING AND FLUSHING 

 CONTRACTOR shall flush the pipeline as the work progresses by a means in accordance 
with good practice to ensure that sand, rocks, or other foreign material are not left in any 
of the pipeline.  If possible, the flushing shall be made with an open pipe end. 

 CONTRACTOR shall provide to ENGINEER a proposed schedule and method of flushing 
for review before the flushing starts. 

 TRACER WIRE TESTING  

 Upon completion of the pipe installation, CONTRACTOR shall demonstrate that the wire 
is continuous and unbroken through the entire run of the pipe.  

 Demonstration shall include full signal conductivity (including splices) when energizing 
for the entire run in the presence of OWNER OR ENGINEER. 

 
 If the wire is broken, CONTRACTOR shall repair or replace it.  Pipeline installation will 

not be accepted until the wire passes a continuity test.  

 INSPECTION AND TESTING OF PIPELINE 

 CONTRACTOR shall provide temporary blow-off valves and fittings as required to flush 
and disinfect new pipelines.  Temporary blow-off valves and fittings shall be removed prior 
to placing pipeline into service. 

 Source of Water 

 CONTRACTOR shall assume all responsibility to obtain the necessary water supplies 
for disinfection and/or pressure testing of the pipeline. 

 Testing Procedure 

 CONTRACTOR shall allow adequate time for the solvent cement joints to cure.  Curing 
time shall be per the solvent cement manufacturer's recommendation.  Prior to 
enclosure or burying, piping systems shall be pressure tested as required on the 
Drawings, for a period of not less than one hour, without exceeding the tolerances 
listed on the Drawings.  Caution - Do not use air or gas for testing PVC pipe.  Where 
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no pressures are indicated, the pipes shall be subject to 1-1/2 times the maximum 
working pressure.  CONTRACTOR shall furnish test equipment, labor, materials, and 
devices 

 
 In Leakage shall be determined by loss of pressure.  Fixtures, devices, or other 

accessories that would be damaged if subjected to the test pressure shall be 
disconnected and ends of the branch lines shall be plugged or capped as appropriate 
during the testing procedures. 

 
 Leaks shall be repaired, and the piping shall be re-tested until no leaks are found. 

 
 ENGINEER shall be notified at least 48 hours before the pipeline is to be tested so 

that ENGINEER may be present during the test. 

 DISINFECTING 

 Disinfection shall be in accordance with Section 33 13 00 - Pipeline Testing and 
Disinfection for water bearing piping. 

 
 - END OF SECTION – 
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SECTION 33 05 13 
PRECAST CONCRETE MANHOLES AND STRUCTURES 

PART 1 GENERAL 

 SUMMARY 

 CONTRACTOR shall provide precast concrete manholes and vaults, complete and in 
place, in accordance with the Contract Documents 

 Precast reinforced concrete roof Work and roof panels for vault roofs shall comply with the 
following: 

 Structural Notes, Inspections, and Tests on Sheets S-1 and S-2 
 All Structural Sheets (S-1 to S-4) and other Plans. 
 Division 3 (Concrete) Specifications. 

 RELATED WORK 

 Related Work specified in other Sections includes, but is not limited to: 

 Section 01 33 00 Submittals 
 Section 01 45 00 Quality Control and Materials Testing 
 Section 01 60 00 Product Requirements 
 Section 31 23 15 Excavation and Backfill for Buried Pipelines  
 Section 31 23 23 Excavation and Backfill for Structures 
 Section 33 05 05 Ductile Iron Pipe 

 REFERENCES 

 The latest edition of the following publications form a part of this specification to the extent 
referenced.  The publications are referred to in the text by basic designation only. 

 AMERICAN SOCIETY FOR TESTING MATERIALS (ASTM) 

 ASTM A 48 Standard Specification for Gray Iron Castings 
 ASTM A 536 Standard Specification for Ductile Iron Castings 
 ASTM A 615 Standard Specification for Deformed and Plain Carbon-Steel Bars  

   for Concrete Reinforcement 
 ASTM A 1018 Standard Specification for Steel, Sheet and Strip, Heavy-  

   Thickness Coils, Hot-Rolled, Carbon, Commercial, Drawing,  
   Structural, High-Strength Low-Alloy, High-Strength Low-Alloy with  
   Improved Formability, and Ultra-High Strength 

 ASTM B 86 Standard Specification for Zinc and Zinc-Aluminum (ZA) Alloy 
    Foundry and Die Castings 

 ASTM C 150 Standard Specification for Portland Cement 
 ASTM C 478 Standard Specification for Precast Reinforced Concrete Manhole  

   Sections 
 ASTM C 497 Standard Test Methods for Concrete Pipe, Manhole Sections, or  

   Tile 
 ASTM C 857 Standard Practice for Minimum Structural Design Loading for  

   Underground Precast Concrete Utility Structures 
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 ASTM C 858 Standard Specification for Underground Precast Concrete Utility  
   Structures 
 ASTM C 913 Standard Specification for Precast Concrete Water and   
   Wastewater Structures 
 ASTM C 923 Standard Specification for Resilient Connectors Between   
   Reinforced Concrete Manhole Structures, Pipes and Laterals. 
 ASTM C 990 Standard Specification for Joints for Concrete Pipe, Manholes,  
   and Precast Box Sections Using Preformed Flexible Joint   
   Sealants 
 ASTM C 1802 Standard Specification For Design, Testing, Manufacture,  
   Selection, And Installation Of Horizontal Fabricated Metal Access 
   Hatches For Utility, Water, And Wastewater Structures 

 AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION 
OFFICIALS (AASHTO) 

 AASHTO M 306 Standard Specification for Drainage, Sewer, Utility, and Related 
   Castings 

 SUBMITTALS 

 CONTRACTOR shall provide Submittals in accordance with Section 01 33 00 - Submittal 
Procedures. 

 Shop Drawings: Indicate manhole and concrete structure locations, elevations, and piping 
sizes, material, and elevations of penetrations. 

 Product Data: Submit cover and frame construction, features, configuration, and 
dimensions.  Submit pipe connector materials and dimensions. Submit manhole step 
materials and dimensions.  Submit manhole and structure joint sealant materials. 

 QUALITY ASSURANCE 

 CONTRACTOR shall demonstrate that manholes and structures have been properly 
installed, level, with tight joints, at correct elevations and orientations, and have been 
backfilled and compacted in accordance with the specifications. 

 DELIVERY, STORAGE AND HANDLING 

 Section 01 60 00 - Product Requirements: Product storage and handling requirements. 

 Comply with precast concrete manufacturer’s instructions for unloading, storing and 
moving precast manholes and structures. 

 Store precast concrete manholes and structures to prevent damage to OWNER’s property 
or other public or private property. Repair property damaged from materials storage. 

 Mark each precast structure by indentation or waterproof paint showing date of 
manufacture, manufacturer, and identifying symbols and numbers shown on Contract 
Drawings to indicate its intended use. 

PART 2 PRODUCTS 
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 MANHOLES 

 Reinforced precast concrete manholes in accordance with ASTM C 478 with HS-20 
loading.  Axial length of barrel sections shall be selected to provide the correct total height 
with the fewest joints.  Conical sections shall be designed to support cast iron frames and 
covers under H-20 loading, unless noted otherwise.  Design criteria shall be as shown on 
the Contract Drawings.  Manholes shall be manufactured by Oldcastle Precast, Geneva 
Pipe and Precast, or approved equal. 

 Joints shall be sealed with butyl-rubber sealants, ConSeal CS-102, Ram-Nek RN101, or 
approved equal, conformation to ASTM C 990. Wrap exterior section joints with membrane 
waterproofing and exterior joint wrap meeting the requirements of ASTM C877, Type III, 
Marmac, Conseal CS212, or Press-Seal Corp EA-Wrap, or approved equal. 

 Barrel section to pipe connections shall be sealed with resilient connectors, Kor-N-Seal 
by Trelleborg, or approved equal, complying with ASTM C 923.  Mechanical devices shall 
be stainless steel. 

 STRUCTURES 

 See Structural Drawings for additional requirements. 

 Provide reinforced concrete structures and vaults designed for the applications and sizes 
as shown on the Contract Drawings.  Structures shall conform to the requirements of 
ASTM C 857, ASTM C 858, or ASTM C 913 as required.  The minimum wall thickness 
shall be 5-inches.  Cement shall be Type V Portland cement conforming to the 
requirements of ASTM C 150.  The minimum 28-day concrete compressive strength shall 
be 4,000 psi.  Reinforcing steel shall be embedded in the concrete with a minimum rebar 
clear cover as recommended by ACI 318. Structure and vaults shall be manufactured by 
Oldcastle Precast, Geneva Pipe and Precast, or approved equal. 

 Structures in areas subject to traffic, and all areas within public street rights of way, 
including areas behind sidewalks, shall be designed for HS-20 traffic loading with the 
depth of cover as shown on the plans.  Structures Vaults in areas not in public rights of 
way shall be designed for a minimum vertical live load of 300 psf.   

 Where joints are required, joints shall be interlocking to secure proper alignment between 
members and shall prevent migration of soil through the joint.  Joints shall be sealed with 
butyl-rubber sealants, ConSeal CS-102, Ram-Nek RN101, or approved equal, 
conformation to ASTM C 990. Wrap exterior section joints with membrane waterproofing 
and exterior joint wrap meeting the requirements of ASTM C877, Type III, Marmac, 
Conseal CS212, or Press-Seal Corp EA-Wrap, or approved equal. 

 Openings, where required, shall be of the size and location indicated on the Contract 
Drawings and shall be provided without obstructions from brackets and supports.  Unless 
noted otherwise, frames and covers shall be fabricated from steel and galvanized after 
fabrication.  Frames shall be integrally cast into the structure concrete sections.  Covers 
shall be tight fitting to prevent dirt and debris entering the structure. 

 Where penetrations are required for piping, conduits, or ducts, such penetrations shall be 
through precast openings or core drilled through unreinforced thin-wall knock-out sections.  
Penetrations shall be smooth and exposed reinforcing steel will not be allowed.  Unless 
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noted otherwise, structures do not need to be designed to resist thrust from piping passing 
through the structure. 

 FRAMES AND COVERS 

 Manufacturers.  Use only manufacturers called out on the plans unless noted otherwise.  
If not called out, use D & L Foundry and Supply, East Jordan Iron Works, South Bay 
Foundry, or approved equal.  Use model number shown on the Drawings. 

 Product Description: Casting frames and covers shall be non-rocking and shall conform 
to the requirements of ASTM A 48, Class 35B for Gray Iron and ASTM A 536 for ductile 
iron.  Unless noted otherwise, cast iron covers and frames shall be 30-inches in diameter, 
machined flat bearing surface, removable lid; HS-20 load rating; with embossed lettering 
saying “JVWCD” cast into cover. 

 COMPONENTS 

 Use fabricated stainless steel ladders per details on plans.  

 CONFIGURATION 

 Shaft Construction: Square or rectangular with flat lid top section; lipped male/female 
joints; shaped to receive pipe sections. 

 Clear Inside Dimensions: As indicated on the Contract Drawings. 

 Design Depth: As indicated on the Contract Drawings. 

 Clear Cover Opening: As indicated on the Contract Drawings. 

 BEDDING AND COVER MATERIALS 

 Bedding: 3/4" Washed Rock as specified in Section 31 23 23. 

 Soil Backfill to Finish Grade: Trench Backfill Material as specified in Section 31 23 15. 

PART 3 EXECUTION 

 EXAMINATION 

 Verify items provided by other sections of Work are properly sized and located. 

 Verify built-in items are in proper location, and ready for roughing into Work. 

 Verify correct size of manhole and structure excavation. 

 PREPARATION 

 Do not install structures where site conditions induce loads exceeding structural capacity 
of structures. 
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 Inspect precast concrete structures immediately prior to placement in excavation to verify 
structures are internally clean and free from damage.  Remove and replace damaged 
units. 

 PRECAST CONCRETE MANHOLE AND STRUCTURE INSTALLATION 

 Lift precast components at lifting points designated by manufacturer. 

 When lowering manholes and structures into excavations and joining pipe to units, take 
precautions to ensure interior of pipeline and structure remains clean. 

 Set precast structures bearing firmly and fully on crushed stone bedding, compacted in 
accordance with provisions of Section 31 23 23. 

 Assemble multi-section structures by lowering each section into excavation. Lower, set 
level, and firmly position base section before placing additional sections. 

 Remove foreign materials from joint surfaces and verify sealing materials are placed 
properly. Maintain alignment between sections by using guide devices affixed to lower 
section. 

 Joint sealing materials may be installed on site or at manufacturer’s plant. 

 Verify manholes and structures installed satisfy required alignment and grade. 

 Remove knockouts or cut structure to receive piping without creating openings larger than 
required to receive pipe. 

 Steps shall be installed 12-inches on centers vertically not more than 1/2-inch out of 
plumb.  The top step shall not be more than 12-inches below the manhole cover. 

 Prior to backfilling, fill all cracks and voids in the manholes or vaults with non-shrink grout, 
polyurethane sealant, or both. 

 FRAME AND COVER INSTALLATION 

 Set frame and cover 2-inches above finished grade for manholes and structures with 
covers located within unpaved areas to allow area to be graded away from cover 
beginning 1-inch below top surface of frame. 

 In paved areas set frame and cover 1/4" below finished grade and install concrete collar. 

 FIELD QUALITY CONTROL 

 Section 01 45 00 – Quality Control and Materials Testing: Field inspecting, testing, 
adjusting, and balancing. 

 Vertical Adjustment of Existing Manholes and Structures 

 Where required, adjust top elevation of manholes and structures to finished grades 
shown on Contract Drawings. 
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 Reset existing frames, grates and covers, carefully removed, cleaned of mortar 
fragments, to required elevation in accordance with requirements specified for 
installation of castings. 

 
 - END OF SECTION – 
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SECTION 33 12 00 
MECHANICAL APPURTENANCES 

PART 1 GENERAL 

 SUMMARY 

 Furnish and install all valves, and equipment, complete and operable in accordance with 
the Specifications.  Provide the valve classes, manufacturers, models and pressure 
ratings called out on the plans. 

 Where two or more valves or equipment of the same type and size are required, the valves 
shall be furnished by the same manufacturer. 

 Flanges shall match flange size and bolt pattern of adjacent piping and appurtenances. 
All valves and piping appurtenances shall be pressure rated higher than working pressure 
of system.  

 Certify all valves have been shop tested and have zero leakage across closed seat.  
Demonstrate to Engineer by field testing (by pressure or water leakage) that each 
valve that it has zero leakage.  

 All valves in 11400S St Pipeline Corridor (ie buried valves and valves in vaults from 
State Street to 700E) shall be rated to 350 psi min – except valves downstream (south 
of) globe valves which reduce pressure and control flow out of JVWCD system into Draper 
and Water Pro systems. 

 RELATED WORK 

 Related work specified in other sections: 

 Section 01 33 00 Submittals 
 Section 01 45 00 Quality Control & Materials Testing 
 Section 01 50 00 Temporary Construction Utilities and Environmental Controls 
 Section 33 05 05 Ductile Iron Pipe 
 Section 33 05 07.1 Polyvinyl Chloride (PVC) Pressure Pipe (Modified) 
 Section 33 13 00 Pipeline Testing and Disinfection 
 Section 33 92 10 Steel Pipe, Specials, and Fittings (AWWA C200, modified) 

 REFERENCES 

 The latest editions of the following publications form a part of these specifications to the 
extent referenced.  The publications are referred to in the text to by basic designation only. 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 A 126 Standard Specification for Gray Iron Castings for Valves, Flanges, and Pipe 
Fittings 

 A 216 Standard Specification for Steel Castings, Carbon, Suitable for Fusion 
Welding, for High-Temperature Service 

 B 584 Standard Specification for Copper Alloy Sand Castings for General 
Applications 

 D-1763 Standard Specification for Epoxy Resins 
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 AMERICAN WATER WORKS ASSOCIATION (AWWA) 

 C-504 Rubber-Seated Butterfly Valves, 3-inch through 72-inch 
 C-509 Resilient-Seated Gate Valves for Water Supply Service 
 C-512 Air-Release, Air/Vacuum, and Combination Air Valves for Waterworks 

Service 
 C-515 Reduced-Wall, Resilient-Seated Gate Valves for Water Supply Service 
 C-540 Standard for Power-Actuating Devices for Valves and Sluice Gates 
 C 550 Protective Interior Coatings for Valves and Hydrants 

 AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

 B 16.1 Gray Iron Pipe Flanges and Flanged Fittings 
 B 16.34 Valves – Flanged, Threaded, and Welding End 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittals. 

 Submit catalog cut sheets on all mechanical appurtenances including: fittings, valves, or 
other items shown on the Drawings referencing each item by mark number.  Information 
shall indicate manufacturer specification compliance, Cv factor, pressure rating, and 
dimensional data. 

PART 2 PRODUCTS 

 GATE VALVES 

 Gate valves shall conform to the requirements of AWWA C-509 or AWWA C-515, and 
shall be NSF-61 Certified.  Valves shall be of the resilient-seat type with non-rising stem, 
opening to the left, and provided with a 2-inch square operating nut for buried valves or 
handwheel for valves located in structures.  Buried valves shall be of flange or mechanical 
joint design to match pipe joint system.  

 Valves, valve-operating units, stem extensions and other accessories shall be installed by 
CONTRACTOR where shown, or where required in the opinion of ENGINEER, to provide 
for convenience in operation.  Where buried valves are indicated, CONTRACTOR shall 
furnish and install valve boxes to 3-inches above grade in unimproved areas or at grade 
with concrete collar in improved areas.  All valves and gates shall be new and of current 
manufacture. The new 16” gate valve shall have a right-angle drive to allow the valve to 
be installed on its side. 

 The valves shall have an FDA, EPA, AWWA C550 and ASTM D1763 approved two-part 
thermosetting epoxy protective coating (10 mil minimum inside and out) system that is 
non-toxic and imparts no taste to water and complies to NSF 61.   

 The flanges of valves may be raised or plain faced.  Where plans call out Class 250 valves 
or flanges, provide Class 250 flanges, otherwise provide ANSI B16.1 Class 125 flanges.   

 Where plans call out 350 psi rated gate valves provide such, otherwise provide 250 psi 
rated gate valves.  All valves shall be furnished with pressure classes equal to or better 
than the pressure class of the pipe with which the valves are to be used.  Unless otherwise 
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specified, each valve body shall be tested under a test pressure equal to twice its design 
water-working pressure. 

 Gate valves shall be manufactured by Clow, Mueller, or approved equal. 

 BUTTERFLY VALVES 

 Butterfly valves shall be high performance valves complying with MSS SP-68, with a 
double eccentric seat, disc and stem design.  The valve must meet the latest ASTM, ANSI 
and API standards for material, design and testing specifications.  Stem bearings must be 
constructed of PTFE and stainless-steel material.  The valve stem is to be a one-piece 
design.  Packing must have an adjustable, two-bolt pull down design.  Lugged valves must 
be capable of fully rated double dead-end service. Valves shall be NSF 61 certified and 
have a Flange by Flange, Flange by Mechanical Joint, Mechanical Joint, or wafer body 
style, as indicated on the drawings. 

 Provide the valve classes, pressure ratings, and manufacturers called out on the plans. 

 11400S 200E Vault:   24” and 30” butterfly valves shall be class 300 valves with Class 
300 flanges rated to over 400 psi. Certify valves have passed shop test with zero 
leakage. 

 Electric Actuator for 30” butterfly valve shall be Rotork or AUMA.  Submittals shall 
show this actuator to scale and how it fits and can be easily functionally maintain within 
the limited space in the vault, it piping, valves, and actuators.   

 All other butterfly valves shall be rated to at least 250 psi min working pressure.   

 Valves shall have a hand wheel operator, 2-inch Standard AWWA nut operator, or 
traveling nut actuators rated at 450 ft. lbs. torque and extensions as indicated on Plans. 

 Valves shall have FDA, EPA, AWWA C550 and ASTM D1763 approved two-part 
thermosetting epoxy protective coating (10 mil min inside and out) system that is non-toxic 
and imparts no taste to water.  The epoxy shall be applied in accordance with AWWA 
C550 and be ANSI/NSF 61 certified.   

 Double Eccentric Butterfly valves shall be VAG EKN, Av-Tek DEX or approved equal. 

 BALL VALVES 

 Class 300 Flanged Stainless Steel Ball Valves. On 11400S Pipeline, upstream of 
pressure reducing/flow control valves, provide class 300 stainless steel flanged full port 
ball valves 720 psi CWP, NSF61, Apollo 87A-900, or approved equal.   

 Stainless Steel Ball Valves (other than those above) shall be NSF61, threaded, 1000 psi 
CWP, full port, with adjustable stem packing gland; body and ball of ASTM A351 stainless 
steel; seats of reinforced and packing stem of PTFE; handle of 304 stainless steel with 
vinyl insulator.  Valves shall conform to MSS-SP-110. Valves shall be Apollo 76F-100-A, 
NIBCO T-585-S6-R-66-LL, Watts Series S-FBV-1, or approved equal. 

 Brass Ball Valves shall feature brass body construction with NPT female threaded 
connections, brass non-rising stem and gland, PTFE packing, brass threaded bonnet, 
solid wedge disc, and cast iron cross-handle handwheel. Minimum Pressure shall be 
200psi.  Valves shall be Watts WGV-X, LFWGV or approved equal. 
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 VALVE BOXES AND LIDS 

 All buried valves shall be installed complete with 6-inch diameter slide type, two-piece 
cast iron valve box. Manufacturer be Tyler 562 Series, D&L Foundry M-8064, or 
approved equal.  The valve box lid shall be designated “JVWCD” unless noted otherwise 
on the drawings. 

 Concrete Collars shall be 10" thick x 2'- 6" in diameter centered on the valve box.  
Concrete shall be 3000 psi minimum.   

 PRESSURE GAUGES 

 Pressure gauges shall be provided where shown on the drawings.  Gauges shall meet the 
requirements of ASME B40.1 Grade 2A and be industrial type with stainless steel 
movement, liquid filled, and stainless steel, Polypropylene, or Phenolic case.  Gauges 
shall have a rear blowout disc or panel.  Unless noted otherwise on the drawings, pressure 
gauges shall have a 4-1/2-inch dial with white face and black lettering, a ½-inch threaded 
connection, and shut-off valve.  Measuring element shall be a stainless steel Bourdon 
Tube. Gauges shall be calibrated to read in applicable units, with an accuracy of ± 0.5 
percent to 150 percent of the working pressure.  Gauges shall be manufactured be 
Ashcroft Model 1279 Duragauge, 1900 Series SOLFRUNT by Ametek (U.S. Gauge), 
Process Gauge by Marsh Bellofram, or approved equal. 

 Pressure gages on 11400 South Pipeline: 
a. Upstream of flow control valves:  gages shall be 0 to 400 psi 
b. Downstream of flow control valves: gages shall read 0 to 200 psi  

 COMBINATION AIR/VACUUM VALVES 

 Combination Air/Vacuum valves shall be single body, double orifice valves conforming to 
the requirements of AWWA C 512.  Valve float shall be stainless steel.  Valves shall be 
the size indicated on the drawings and shall be Val-Matic 200C Series (201C to 203C), 
no approved equal. 

 PRESSURE REDUCING VALVES 

 Pressure Reducing Valves shall be as follows: 

 For 700E Vault to Water Pro, provide a new Singer 106 RF Valve with a simple 
pressure reducing function with a downstream pressure setting of 70 psi.  Valve will 
be manually operated and exercised by Water Pro (no remote control).  

 For State Street Vault to Draper provide a CLA VAL 90-01 to maintain downstream 
pressure manually controlled by Draper City (no remote control) with downstream 
pressure setting of ____ psi.  

 Control pilot the main valve and pilot valve shall both close drip tight. 

 Valve shall be single diaphragm actuated, globe type valve.  Valve stem and trim shall be 
stainless steel and the valve body shall be steel conforming to ASTM A 216, Grade WCB.  
Ends shall be class 250 flanged (except for reuse of existing valve at State St).  Valve 
manufacturer shall provide a 3 year warranty on the valve and 1 year warranty on the 
electrical components. 
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 Provide valve position transmitter. 

 For each new valve, provide a direct factory representative for 4 hours of start-up 
assistance, inspection and adjustments so that valve function is works per manufacturer 
recommendations. 

 HOSE BIBBS  

 Provide ¾” 400 psi Apollo MPT x MGHT stainless steel ¼ turn hose bibb, no equal, 
with ¾” pressure reducing valve upstream. 

 SERVICE SADDLES 

 Shall consist of a 2-piece bronze body and strap, meeting applicable sections of AWWA 
C800. Outlet shall be tapped with AWWA I.P. thread (F.I.P.T.). Outlet shall be o ring 
sealed.  Saddles shall be ANSI/NSF 61 certified. Shall be Mueller H-13000 Series, 
Romac Style 202B, or approved equal. 

 STEEL SPOOLS AND STEEL FITTINGS 

 Steel Spools and Steel Fittings shall be sized to match the existing conditions of the piping.  
They shall meet the requirements of Section 33 92 10 – Steel Pipe, Specials and Fittings. 

 DISMANTLING JOINTS 

 Dismantling Joints bodies shall be fabricated from steel, ASTM A512, without pipe stop.  
The body shall not be less than 1/4-inch thick or at least the same wall thickness as the 
pipe to which the coupling is connected.  If the strength of the body material is less than 
the strength of the pipe material, the thickness of the middle ring shall be increased to 
have the same strength as the pipe.  The follower ring shall be fabricated from steel, ASTM 
A576 or A36. 

 For Dismantling Joints installed in piping systems rated for positive pressure, the coupling 
shall be restrained with harness bolts or tie rods.  Other means of restraining the coupling 
such as set screws will not be accepted.  Harnesses shall be designed in accordance with 
AWWA Manual 11, or as indicated.  Harness sets shall be designed for the maximum test 
pressure of the pipe in which they are installed.  Hardware and tie rods shall be Type 316 
stainless steel with coating to prevent galling. 

 Gaskets shall be composed of a rubber-compound material that will not deteriorate from 
age or exposure to air under normal storage or use conditions. 

 Dismantling Joints shall be Model 975 by Smith-Blair, Model DJ400 by Romac, or 
approved equal. 

 GASKETS AND BOLTS 

 Except as otherwise provided, gaskets for flanged joints shall be 1/8-inch thick rubber 
fabric.  Class 250 or less flange gaskets shall be Flange-Tyte by U.S. Pipe, higher 
pressure joint gaskets shall be Garlock BLUE-GARD Style 3000, or approved equal.  
Wherever blind flanges are shown, the gaskets shall consist of 1/8-inch thick cloth-
inserted rubber sheet which shall cover the entire inside surface of the blind flange and 
shall be cemented to the surface of the blind flange and shall be NSF-61 approved. 
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 All bolts and nuts shall be zinc plated.  Bolts shall be rated for the system working pressure 
with a minimum safety factor of three. 

 BRASS PIPING 

 Brass piping shall match iron pipe size standards and meet ASTM B 43 Standards for 
Seamless Red Brass Pipe. 

 UNIONS 

 Furnish and install unions for each valve or piece of equipment to permit easy installation 
and removal of equipment. 

 FLOW METER 

 See Section 40 91 23 – Miscellaneous Properties Measurement Devices. 

 PRESSURE TRANSMITTERS 

 See Section 40 91 23 – Miscellaneous Properties Measurement Devices. 

PART 3 EXECUTION 

 INSTALLATION 

 Valves, valve-operating units, stem extensions and other accessories shall be installed by 
CONTRACTOR where shown, or where required in the opinion of ENGINEER, to provide 
for convenience in operation.  Where buried valves are indicated, CONTRACTOR shall 
furnish and install valve boxes at grade with concrete collars.  All valves and boxes shall 
be new and recently manufactured. 

 Install mechanical appurtenances as indicated on the plans and in accordance with the 
manufacturer's written instructions. 

- END OF SECTION - 
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SECTION 33 13 00 
PIPELINE TESTING AND DISINFECTION 

PART 1 GENERAL 

 DESCRIPTION 

 This section covers testing and disinfection in order to remove bacteriological 
contamination of the pipeline.  Disinfection is only required if the pipeline is used for 
potable water. 

 CONTRACTOR shall be responsible for obtaining permits for discharging excess testing 
water and dechlorination of such water, if required.  

 All pressure pipelines shall be tested. 
 Working and testing pressures for the system are as shown on the Drawings. 

 RELATED SECTIONS 

 Including but not limited to the following: 

 Section 01 33 00 Submittal Procedures 
 Section 33 12 00 Mechanical Appurtenances 
 Section 33 92 10 Steel Pipe, Specials, and Fittings (AWWA C200, Modified) 

 REFERENCES 

 The latest edition of the following publications form a part of this specification to the extent 
referenced.  The publications are referred to in the text by basic designation only. 

 AWWA C-651 - Disinfecting Water Mains 
 Utah Public Drinking Water Regulations 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittals. 

 Furnish a written testing plan and schedule, including proposed chemicals, water source, 
methods for conveyance to the project, sequence, control, and disposal.  District will take 
the bacteriological tests. 

 Disinfection Report: 

 Type and form of disinfectant used. 
 Date and time of disinfectant injection start and time of completion. 
 Test locations. 
 Name of person collecting samples. 
 Initial and 24-hour disinfectant residuals in treated water in parts per million (ppm) for 

each outlet tested. 
 Date and time of start and completion for flushing. 
 Disinfectant residual after flushing in ppm for each outlet tested. 
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PART 2 MATERIALS 

 DESCRIPTION 

 All test equipment, temporary valves, bulkheads, and other water control equipment, shall 
be as determined and provided by CONTRACTOR.  No materials shall be used which 
damage the project pipelines for future conveyance of potable water. 

 Disinfecting materials shall consist of liquid chlorine, sodium hypochlorite solution, or 
calcium hypochlorite granules or tablets. 

 Dechlorination agents may be sodium bisulfate, sodium sulfite, or sodium thiosulfate. 

PART 3 EXECUTION 

 GENERAL 

 Source of Water 

 CONTRACTOR shall assume all responsibility to obtain the necessary water for 
testing and disinfection of the water line system.  All testing water used in the pipeline 
shall be potable water from a State approved drinking water system. 

 All pressure pipelines shall be tested. 
 Disposal of flushing water and water containing chlorine shall be by methods 

acceptable to the State of Utah, Division of Water Quality. 

 HYDROSTATIC AND LEAKAGE TESTING OF PIPELINES 

 CONTRACTOR shall invite Engineer to inspect all piping for leaks, either by monitoring 
with CONTRACTOR pressure gages, or by visual inspection, each inspection below: 

 4300S 2200W:  Construct new 12” WSP, 12” GV, 4” GV and restore service.  Visually 
inspect for leaks before wax tape coating and backfilling. Pressurize and visually inspect 
40-feet of 2-inch SS pipe before backfilling. Visually inspect AV piping for leaks in 60” MH. 

 4400S 300W:  Construct new 12” DIP piping, 12” GV, 4” GV’s and restore service.  
Visually inspect for leaks before wax tape coating and backfilling.  Pressurize and visually 
inspect 40-feet of 2-inch SS pipe before backfilling. Visually inspect AV piping in 60” MH. 

 4500S 350E:  Construct new 4” piping and GVs. Visually inspect for leaks in 60” MH 
before, wax tape and Wasser coating pipe and valves per plans.  Leave MH un-backfilled 

 Leak Test All 11400S Pipe Isolation Valves in a 48 Hour Leak Test:  
 Preparatory Construction and Testing Work: 

a. Construct and leak test new piping from Sta 1+05 to 2+85 (see Sheet C-4) 
b. Construct and leak test 700E vault (rehab) piping and valves (see Sheet C-12). 

 
 
 
 
 
 

 Then construct and leak test all 11400S Pipeline Isolation Valves, including: 
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a. Install 12” Buried GVs at 700E and at State St: Remove 12” buried BFVs and 
replace with 350 psi buried 12” GVs (see Sheets C-4 and C-6) and connect GVs 
to downstream pipes (ie new 12” DIP to State St vault and piping to 700E Vault). 

 Leak test new 12” 350 psi buried GV’s filling both pipes from 350 psi GV to 
new 400 psi Apollo hose bibb in 700E and State St vaults and verifying there 
is no flow out of Apollo hose bibb valves. 

 Note: visually leak test other valves in 700E and State St vaults similarly. 
b. Install & Test 200E Vault Valves:  Replace 30” / 24” BFVs and WSP (see Sht 

C-11B), then pressurize 11400 South Pipe and inspect for leaks as follows: 
1) Close 30” and 24” BFVs.  Fill 33” Pipe East of 30” BFV.  Disassemble all 30” 

and dismantling joints. Visually inspect 30” BFV and East 24” BFV for leaks.    
2) Fill 33” pipe West of 30” BFV and visually inspect West 24” BFV for leaks.  
3) Visually inspect 8” (to drain), 4” (to AV), and 2” bypass valves for leaks 
4) Reassemble all dismantling joints, pressurize and visually inspect all piping. 

All closed valves and all piping shall have zero leakage. 

 Before hydrostatic testing, clean pipelines 24-inches diameter and larger by sweeping 
clean of debris and visually inspecting they are clean. 

 Prior to hydrostatic testing, pipelines shall be flushed or blown out as appropriate.  
CONTRACTOR may test pipelines in sections.  Sections to be tested shall be defined by 
isolation valves in the pipeline.  Sections that have a zero leakage allowance may be 
tested as a unit.  No section of the pipeline shall be tested until field-placed concrete or 
mortar has attained an age of 14 Days or paint lining has cured.  The test shall be made 
by closing valves when available or by placing bulkheads and filling the line slowly with 
water (maximum filling velocity shall not exceed 0.25 foot per second, calculation based 
on the full area of the pipe).  CONTRACTOR shall be responsible for ascertaining that test 
bulkheads are suitably restrained to resist the thrust of the test pressure without damage 
to or movement of the pipe being tested or any other pipe that it connects to.  Unharnessed 
sleeve-type couplings, expansion joints, or other sliding joints shall be restrained or 
suitably anchored prior to the test to avoid movement and damage to piping and 
equipment.  Remove or protect any pipeline-mounted devices that may be damaged by 
the test pressure.  Care shall be taken that air relief valves are open during filling. 

 The pipeline shall be filled at a rate which will not cause any surges or exceed the rate at 
which the air can be released through the release valves at a reasonable velocity.  The 
air within the pipeline shall be allowed to escape completely.  The differential pressure 
across the orifices in the air release valves shall not be allowed to exceed 5 psi at any 
time during filling.  After the pipeline or section thereof has been filled, it shall be allowed 
to stand under a slight pressure for at least 24 hours to allow the concrete or mortar lining, 
as applicable, to absorb water and to allow the escape of air from air pockets.  During this 
period, bulkheads, valves, and connections shall be examined for leaks.  If leaks are 
found, corrective measures satisfactory to ENGINEER shall be taken.  Additional water 
shall be added to the pipeline to replace any water absorbed by the cement mortar lining. 

 The hydrostatic test shall consist of holding the designed test pressure (system pressure 
or as otherwise specified for the valve vaults) on the pipeline segment for a period of 2 
hours. Visible leaks that appear during testing shall be repaired.  Add water to restore the 
test pressure if the pressure decreases 5 psi below test pressure during the test period. 

 Pipe with welded joints shall have no leakage. 
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 Exposed piping and valves shall show no visible leaks and no pressure loss during the 
test. 

 In the case of pipelines that fail to pass the leakage test, CONTRACTOR shall determine 
the cause of the leakage, shall take corrective measures necessary to repair the leaks, 
and shall again test the pipeline, repeating as necessary until the pipeline passes. 

 Isolation valves (gate valves, butterfly valves, ball valves, etc) shall be tested during 
startup to verify joints and isolation valve seats have no leakage. Flow control valves (ie 
pressure reducing valves) shall be tested to verify min and max upstream and downstream 
pressures and flows at each.  

 Blowoff isolation valves (gate valves and plug valves) shall be operated and tested during 
a simulated blow down operation to demonstrate functionality of the valves to the 
satisfaction of ENGINEER.  Isolation valves (gate valves or butterfly valves) shall not be 
used for throttling. 

 DISINFECTING OF PIPELINES PROCEDURE 

 Leakage and pressure testing must be completed prior to disinfection procedures. 

 All water and solution piping installed under this Contract shall be disinfected using an 
approved disinfection method in accordance with the "American Water Works Association 
Standard for Disinfecting Water Mains" (AWWA C651). 

 CONTRACTOR may use one of the three chlorination methods – tablet, continuous feed, 
and slug, as outlined in AWWA C651 that is acceptable to OWNER.  Care must be taken 
to prevent the strong chlorine solution in the line being disinfected from flowing back into 
the line supplying the water. 

 Heavily chlorinated water shall not be discharged onto the ground or into surface drainage 
facilities.  Upon completion of disinfection, Sodium Bisulfate (NaHSO4), or other approved 
dechlorination agent, shall be applied to the heavily chlorinated water to neutralize 
thoroughly the chlorine residual remaining.  Water shall be neutralized to less than 0.01 
ppm total chlorine residual. 

 After approval of disinfection, CONTRACTOR shall flush the new system until the chlorine 
residual is a maximum of 0.3 ppm. 

 After final flushing and before the new water main is connected to the distribution system, 
two consecutive sets of acceptable samples, taken at least 24 hours apart, shall be 
collected from the pipeline being tested.  Sampling and testing will be completed by 
CONTRACTOR.  All samples shall be tested for bacteriological (chemical and physical) 
quality in accordance with ”Standard Methods for Examination of Water and Wastewater” 
and shall show the absence of coliform organisms.  If the initial disinfection fails to provide 
satisfactory bacteriological results, or shows the presence of coliform, then the line shall 
be re-chlorinated, flushed, and retested until satisfactory results are obtained at the 
expense of CONTRACTOR. 
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 CONNECTIONS TO EXISTING SYSTEM 

 Where connections are to be made to an existing potable water system, the interior 
surfaces of all pipe and fittings used in making the connections shall be swabbed or 
sprayed with a one percent hypochlorite solution before installation.  Thorough flushing 
shall be started as soon as the connection is completed and shall be continued until 
discolored water is eliminated. 

 Final Fill:  After successful pressure and disinfection tests are completed, the pipeline(s) 
shall be filled with fresh potable water and shall remain filled. 

- END OF SECTION – 
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SECTION 33 92 10 
STEEL PIPE, SPECIALS, AND FITTINGS ( AWWA C 200) 

PART 1 GENERAL 

 DESCRIPTION 

 “WSP” (welded steel pipe) is an abbreviation for welded steel pipe, specials, and fittings. 

 Provide, fabricate and install steel pipe (WSP), specials, and fittings, complete and in 
place, in accordance with AWWA C200 and as modified herein.  

 A single pipe manufacturer shall be made responsible for furnishing steel pipe, specials, 
fittings, and appurtenances such as bolts and gaskets.  

 CONTRACTOR shall provide fabrication and installation of steel pipe, specials, and 
fittings, complete and in place, in accordance with AWWA C200 and as modified herein. 

 A special is defined as any piece of pipe other than a normal full length of straight pipe.  
This includes, but is not limited to, elbows, manhole sections, short pieces of straight pipe, 
reducers, tees, and bulk heads. 

 Default Linings and Coatings:  Unless plans require otherwise, all steel pipe, fittings, and 
specials in vaults shall have these linings and coatings: 

 Shop lined and coated buried steel pipe: AWWA C214 tape coated with AWWA C205 
mortar lining and coating in accordance with this section.   

 Field coating of buried steel tees, outlets, flanges, and existing pipe connections: Wax 
Tape Coat in accordance with Section 33 05 05 (see paragraph 2.16). 

 Field coating of other welded joints / butt straps (except outlets, flanges):  Shrink 
sleeve coat in accordance with this Section. 

 Shop and Field In-Vault Pipe Coatings: System 4 in accordance with Section 09 90 
00. Some sites require field coating after welding. Some sites also require limited wax 
tape coating in accordance with Section 33 05 05. 

 Shop and Field In-Vault Pipe Linings: Mortar line in accordance with this section. Some 
sites require field mortar lining after welding. 

 RELATED WORK 

 Related Work specified in other sections includes, but is not limited to: 

 Section 01 33 00 Submittal Procedures 
 Section 01 45 00  Quality Control Testing 
 Section 01 45 23  Testing Agency Services 
 Section 01 50 30 Protection of Existing Facilities  
 Section 09 90 00 Painting and Finishes 
 Section 09 98 10 Pipeline Coatings and Linings   
 Section 31 23 15 Excavation and Backfill for Pipelines 
 Section 33 12 00 Mechanical Appurtenances 
 Section 33 13 00 Pipeline Testing and Disinfection 
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 REFERENCES 

 Work covered by this Specification shall meet or exceed the provisions of the latest 
editions of the following Codes and Standards in effect at the time of award of the Contract: 

 AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 

 ANSI B16.1 Cast-Iron Pipe Flanges and Flanged Fittings Class 25, 125, and  
   250 

 ANSI B16.5 Pipe Flanges and Flanged Fittings: NPS 1/2 through NPS 24 
   Metric/Inch Standard 

 ANSI/AWS B2.1 Specification for Welding Procedure and Performance   
   Qualification 

 AMERICAN SOCIETY OF MECHANICAL ENGINEERS (ASME) 

 ASME B 16.3  Malleable Iron Threaded Fittings  
 ASME B 16.5  Pipe Flanges and Flanged Fittings 
 AMSE Boiler and Pressure Vessel Code 

 AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 ASTM A 20 Standard Specification for General Requirements for Steel Plates  
   for Pressure Vessels 

 ASTM A 193 Standard Specification for Alloy-Steel and Stainless Steel Bolting  
   for High Temperature or High Pressure Service and Other Special 
   Purpose Applications 

 ASTM A 194 Standard Specification for Carbon Steel, Alloy Steel, and Stainless 
   Steel Nuts for Bolts for High Pressure or High Temperature  
   Service, or Both 

 ASTM A 234 Standard Specification for Piping Fittings of Wrought Carbon Steel 
   and Alloy Steel for Moderate and High Temperature Service 

 ASTM A 283 Standard Specification for Low and Intermediate Tensile Strength  
   Carbon Steel Plates 

 ASTM A 307 Standard Specification for Carbon Steel Bolts, Studs, and  
   Threaded Rod 60 000 PSI Tensile Strength 

 ASTM A 370 Standard Test Methods and Definitions for Mechanical Testing of  
   Steel Products 

 ASTM A 563 Standard Specification for Carbon and Alloy Steel Nuts 
 ASTM A 572 Standard Specification for High-Strength Low-Alloy Columbium- 

   Vanadium Structural Steel 
 ASTM A 578 Standard Specification for Straight-Beam Ultrasonic Examination  
   of Rolled Steel Plates for Special Applications 
 ASTM A 1011 Standard Specification for Steel, Sheet and Strip, Hot-Rolled,  
   Carbon, Structural, High-Strength Low-Alloy, High-Strength Low- 
   Alloy with Improved Formability, and Ultra-High Strength 
 ASTM A 1018 Standard Specification for Steel, Sheet and Strip, Heavy-  
   Thickness Coils, Hot-Rolled, Carbon, Commercial, Drawing,  
   Structural, High-Strength Low-Alloy and High-Strength Low-Alloy  
   with Improved Formability 
 ASTM E 165 Standard Practice for Liquid Penetrant Examination for General  
   Industry 
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 AMERICAN WATER WORKS ASSOCIATION (AWWA) 

 AWWA C 200 Steel Water Pipe 6-inch and Larger 
 AWWA C 205 Cement-Mortar Protective Lining and Coating for Steel Water Pipe 

   – 4-inch and Larger-Shop Applied 
 AWWA C 206 Field Welding of Steel Water Pipe 
 AWWA C 207 Steel Pipe Flanges for Waterworks Service - Sizes 4-inch Through 

   144-inch 
 AWWA C 208 Dimensions for Fabricated Steel Water Pipe Fittings 
 AWWA C 209 Cold-Applied Tape Coatings for Steel Water Pipe, Special   

   Sections, Connections, and Fittings 
 AWWA C210 Liquid Epoxy Coating Systems for the Interior and Exterior of Steel 

   Water Pipelines 
 AWWA C 214 Tape Coating Systems for the Exterior of Steel Water Pipelines 
 AWWA C 216 Heat-Shrinkable Cross-Linked Polyolefin Coatings for the Exterior  

   of Special Sections, Connections, and Fittings 
 AWWA C 219 Bolted, Sleeve-Type Couplings for Plain-End Pipe 
 AWWA C 222 Polyurethane Coatings for the Interior and Exterior of Steel Water  
   Pipe and Fittings 
 AWWA C 606 Standard for Grooved and Shouldered Joints 
 AWWA C 651 Standard for Disinfecting Water Mains 
 AWWA M 11 Manual of Water Supply Practices – Steel Pipe – A Guide for  
   Design and Installation 

 

 SUBMITTALS 

 Furnish submittals in accordance with Section 01 33 00 – Submittal Procedures. 

 Shop Drawings 

 Prepare and submit certified dimensional drawings consistent with the pipeline 
alignment and grade in the Contract Drawings, including all fittings and 
appurtenances, and with the size, location, elevation and slope information of existing 
utilities, pipelines, and encasements obtained by CONTRACTOR in accordance with 
Section 01 50 30 - Protection of Existing Faciliti. 

 Joint and pipe/fitting wall construction details which indicate the type and thickness of 
cylinder; the position, type, size, and area of reinforcement; coating and lining 
holdbacks, manufacturing tolerances; and other pertinent information required for the 
manufacture of the product.  Standard joint details shall be submitted where deep bell 
or butt strap joints are required for control of temperature stresses. 

 Details for elbows, wyes, tees, outlets, connections, test bulkheads, and nozzles or 
other specials that indicate amount and position of reinforcement.  Fittings and 
specials shall be properly reinforced to withstand the internal pressure, both 
circumferential and longitudinal, and the external loading conditions as indicated in the 
drawings.  Provide design calculations for all fittings and specials, including all 
reinforcement requirements. 

 Material lists and steel reinforcement schedules that describe materials to be utilized. 
 Line layout and marking diagrams which indicate the specific number of each pipe and 

fitting, the location of each pipe, and the direction of each fitting in the completed line 



04/2024 STEEL PIPE, SPECIALS, AND FITTINGS 
127.40.100 PAGE 33 92 10- 4 

compatible with requirements of AWWA Manual 11 (M-11).  In addition, the line layouts 
shall include: 

 The pipe station and invert elevation at every change in grade or horizontal 
alignment. 

 The station and invert elevation to which the bell end of each pipe will be laid. 
 Elements of curves and bends, both in horizontal and vertical alignment. 
 Pipe joint type. 
 The limits within each reach of each type of field-welded joint and of concrete 

encasement. 
 Location of mitered pipe sections, beveled ends, butt straps and deep bell lap joints 

for temperature stress control. 
 Location and details for each valve, meter, pump, fitting, and other equipment as 

shown on the drawings used to determine pipe dimensions.  Include location of 
closures, cut-off sections for length adjustment, temporary access manways, 
vents, and weld lead outlets for construction convenience. 

 Location of bulkheads, including those shown and as required, for hydrostatic 
testing of pipeline. 

 Welding Information 
 The Shop Drawings shall define the weld type and distinguish between shop and 

field welds.  Shop Drawings shall indicate by welding symbols or sketches the 
details of the welded joints and the preparation of parent metal required to make 
them.  Joints or groups of joints in which welding sequence or technique are 
especially important and shall be carefully controlled to minimize shrinkage 
stresses and distortion. 

 Written welding procedures for shop and field welds, including Welding Procedures 
Specifications (WPS’s) and Procedure Qualification Records (PQR’s) shall be 
submitted. 

 Written nondestructive testing procedure specifications and nondestructive testing 
personal qualifications for shop and field welds shall be submitted. 

 Current (within the last 6 months) Welder Performance Qualifications (WPQ’s) 
shall be submitted for each welder used prior to their performing any Work either 
in the shop or field.  Qualification testing shall be as specified in paragraph 1.3 – 
Quality Assurance. 

 Submit the credentials of CONTRACTOR’s Certified Welding Inspectors (CWI’s) 
and quality control specialist for review prior to starting any welding in the shop or 
field.  The credentials shall include, but not be limited to, American Welding Society 
(AWS), QC-1 Certification.  Other nondestructive testing (NDT) quality control 
personnel shall be certified as required by AWS D1.1. 

 Submit NDT data for each shop-welded and field-welded joint.  This data shall 
include all testing on each weld joint, including re-examination of repaired welds, 
using radiographic testing (RT), magnetic particle testing (MT), dye penetrant 
testing (PT), ultrasonic testing (UT), or air test examination methods as specified.  
Test data shall be reviewed and signed by the CWI. 

 Submit a welder log for field and shop welding.  Log shall list all welders to be used 
for the Work and the types of welds each welder is qualified to perform. 

 Submit a written weld repair procedure for each type of shop and field weld 
proposed for use on the project. 

 Submit a written rod control procedure for shop and field operations demonstrating 
how CONTRACTOR intends to maintain rods in good condition throughout the 
Work.  The rod control procedure shall also demonstrate how the rods are used 
for each weld.  
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 Drawings showing the location, design, and details of bulkheads for hydrostatic testing 
of the pipeline, and details for removal of test bulkheads and repair of the lining. 

 Details and locations of closures for length adjustment and for construction 
convenience.  Submit proposed sequencing of events to control temperature stresses 
in the pipe wall during installation prior to starting any field welding.  Submit the 
proposed sequencing of events or special techniques to minimize distortion of the steel 
as may result from shop welding procedures.  Submit plan for monitoring pipeline 
temperatures. 

 Detail drawings indicating the type, number, and other pertinent details of the slings, 
strutting, and other methods proposed for pipe handling during manufacturing, 
transport, and installation.   
 Manufacturer's written Quality Assurance/Control Program. 

 Certifications:  CONTRACTOR shall furnish a certified affidavit of compliance for pipe and 
other products or materials in AWWA C 200, AWWA C 205, AWWA C 206, AWWA C 207, 
AWWA C 208, AWWA C 209, AWWA C 214, AWWA C 216, AWWA C 219, and the 
following supplemental requirements: 

 Certified copies of mill test reports on each heat from which steel is rolled.  Test shall 
include physical and chemical properties.  Submit certified copies of mill test reports 
for flanges. 

 Hydrostatic test reports. 
 Results of production weld tests. 
 Sand, cement, and mortar tests.  
 Records of coating application, including technical data sheets, manufacturer name, 

product name and thickness. 

 Performing and paying for sampling and testing necessary for certification are 
CONTRACTOR's responsibility. 

 Manufacturer’s Qualifications: Furnish a copy of manufacturer’s certification to ISO 9000, 
SPFA, or LRQA, and documentation of manufacturer’s experience in fabricating AWWA 
C200 pipe.  Credentials shall include reference names, telephone numbers, and 
descriptions of projects for pipe conforming to AWWA C200 that is of similar diameter, 
length, and wall thickness to the pipe for this project. 

 Design Calculations of Fittings and Specials:  Furnish a copy of design calculations for 
fittings and specials including miters, welds, and reinforcement, prior to manufacture of 
pipe, fittings, and specials. 

 QUALITY ASSURANCE 

 Pipe Manufacturer Qualifications: The pipe manufacturer shall be certified to ISO 9000, 
the Steel Plate Fabricator’s Association (SPFA), or Lloyd’s Register Quality Assurance 
(LRQA) and shall be experienced in fabrication of AWWA C200 pipe of similar diameters, 
lengths, and wall thickness to this project.  The manufacturer shall have the capability of 
meeting the schedule requirements of this project.  Experience shall be in the production 
facilities and personnel, not the name of the company that owns the production facility or 
employs the personnel.  Verification of experience and production capability will be 
conducted as part of the initial submittal review process for steel pipe and the 
CONTRACTOR’s progress schedule. 
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 Inspection:  Pipe shall be subject to inspection at the place of manufacture in accordance 
with the provisions of AWWA C200, C205, C206, C208, and C214 as supplemented by 
the requirements herein.  CONTRACTOR shall notify ENGINEER in writing of the 
manufacturing start date not less than 14 Days prior to the start of any phase of the pipe 
manufacture. 

 Tests:  Except as modified herein, materials used in the manufacture of the pipe shall be 
tested in accordance with the requirements of AWWA C200, C205, C206, C208, and C214 
as applicable. 

 After the joint configuration is completed and prior to lining with cement mortar, each 
length of pipe of each diameter and pressure class shall be shop-tested and certified 
to a pressure of at least 75 percent of the yield strength of the steel.  The test pressure 
shall be held for 2 minutes and the pipe visually inspected to confirm that welds are 
sound and leak-free. 

 In addition to the tests required in AWWA C200, weld tests shall be conducted on each 
5,000-feet of production welds and at any other times there is a change in the grade 
of steel, welding procedure, or welding equipment.  One set of tests per operator per 
work shift shall be performed. 

 Fittings fabricated from straight pipe previously passing a hydrostatic test need not 
have an additional hydrostatic test provided welds are tested by nondestructive means 
and demonstrated to be sound. 

 Material tests shall be performed at no additional cost to OWNER.  ENGINEER and 
OWNER shall have the right to witness testing conducted by CONTRACTOR or pipe 
manufacturer/fabricator; provided that CONTRACTOR’s schedule is not delayed for 
the convenience of ENGINEER or OWNER. 

 Welding Procedure Specifications:  Welding procedures used to fabricate and install pipe 
shall be in accordance with the ASME Boiler and Pressure Vessel Code (BPVC) for shop 
welds and ANSI/AWS D1.1 for field welds.  Written welding procedures shall be required 
for welds in the shop or the field.  Welds qualified per the ASME BPVC shall include 
supplementary Essential Variables for notch-tough welding.  Provisions of ANSI/AWS 
D1.1 qualified welds pertaining to notch-tough welding shall apply. 

 Welder Performance Qualifications:  Welding shall be performed by skilled welders, 
welding operators, and tackers who have had experience in the methods and materials to 
be used.  Welders shall be qualified per the provisions of ASME BPVC for shop welds and 
ANSI/AWS D1.1 for field welds. 

 Shop Testing of Steel Plate Specials: 

 If any special has been fabricated from straight pipe not previously tested and is of the 
type listed below, the special shall be hydrostatically tested with a pressure equal to 
1-1/2 times the design working pressure: This applies to bends, wyes, crosses, tees 
with side outlet diameter greater than 30 percent of the main pipe diameter, and 
manifolds. 

 Specials not required to be hydrostatically tested shall be tested by liquid dye 
penetrant inspection method in accordance with ASTM E 165, Method A or the 
magnetic particle method in ASME Section VIII, Division 1, Appendix VI. 

 Reinforcing plates shall be tested by the solution method using approximately 40 psi 
air pressure introduced between the plates through a threaded test hole.  Test hole 
shall be properly plugged following successful testing. 
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 Any weld defects, cracks, leaks, distortion, or signs of distress during testing shall 
require corrective measures.  Weld defects shall be gouged out and re-welded.  After 
corrections, the special shall be retested. 

 Where welded test heads or bulkheads are used, extra length shall be provided to 
each opening of the special.  After removal of each test head, the special shall be 
trimmed back to the design points with finished plate edges ground smooth, straight, 
and prepared for the field joint. 

 Testing shall be performed before joints have been coated or lined. 
 Ultrasonic examination shall be performed in accordance with the following: 

 Steel plate that will be in welded joints or welded stiffener elements shall be 
examined ultrasonically for laminar discontinuities where both of the following 
conditions exist: 

 Any plate in the welded joint has a thickness exceeding 1/2-inch. 
 Any plate in the welded joint is subject to transverse tensile stress through 

its thickness during the welding or service. 
 Ultrasonic examination may be waived where joints are designated to minimize 

potential laminar tearing. 
 The ultrasonic examination shall be in accordance with ASTM A578 with a Level I 

acceptance standard. 
 Plates that are not in conformance with the acceptance criteria in ASTM A578 may be 

used in the WORK if the areas that contain the discontinuities are a distance at least 
4 times the greatest dimension of the discontinuity away from the weld joint. 

 Shop Nondestructive Testing:  Nondestructive testing shall be performed for various weld 
categories as indicated below.  Testing shall include submitting written documentation of 
procedures per Section V of the ASME Boiler and Pressure Vessel Code, and acceptance 
criteria shall be in accordance with Section VIII of the ASME BPVC. 

 Field Butt Joint Welds:  Spot radiographically examine pipe in accordance with 
Paragraph UW-52 of the ASME BPVC Section VIII Division 1.  If in the opinion of the 
ENGINEER, the welds cannot readily be radiographed, they shall be 100 percent 
ultrasonically examined. 

 Fillet Welds:  100 percent examine every fillet weld using the magnetic particle 
inspection method. 

 Groove Welds:  100 percent ultrasonically examine groove welds that cannot be 
readily radiographically spot examined. 

 CONTRACTOR’s certified welding inspector (CWI) shall 100 percent visually examine 
every weld as a minimum. 

 In addition to weld tests indicated, doubler pads shall be air tested as stated in AWWA 
C206. 

 CONTRACTOR shall be responsible for performing and paying for said tests and the 
ENGINEER has the right to witness testing conducted by CONTRACTOR. 

 Onsite Observation:  SUPPLIER shall provide an experienced staff member if requested 
by CONTRACTOR to be onsite while the pipe and fittings are being installed.  The staff 
member’s duties shall include, but not be limited to the following: 

 Observe the installation and welding of the pipe and fittings. 
 Report any concerns to OWNER’S on-site observer. 
 Answer questions and provide assistance to OWNER and CONTRACTOR. 
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 Certified Welding Inspector:  Furnish the services of a certified welding inspector(s) (CWI) 
for the shop and field welding as specified in AWWA C200 and C206.  After receiving CWI 
qualification, the CWI shall have at least 3 years of professional work experience similar 
to the work being performed for the project.   The CWI’s shall be directed by a CWI 
supervisor with at least 5 years of professional work experience similar to the work being 
performed for the project.  The certified welding inspector(s) shall submit written 
certification that all welds were performed in conformance with these documents.  Shop 
weld tests shall be reviewed and signed by the certified welding inspector(s). 

 Field Testing:  Field testing shall conform to the requirements of Section 33 13 00 - 
Pipeline Testing and Disinfection. 

 Welding Requirements:  Welding procedures used to fabricate and install pipe shall be 
prequalified under the provisions of ANSI/AWS D1.1 - Structural Welding Code-Steel or 
the ASME Boiler and Pressure Vessel Code, Section 9.  Welding procedures shall be 
required for longitudinal and girth or spiral welds for pipe cylinders, spigot and bell ring 
attachments, reinforcing plates and ring flange welds, and plates for lug connections. 

 Welder Qualifications:  Welding shall be done by skilled welders, welding operators, and 
tackers who have had adequate experience in the methods and materials to be used.  
Welders shall be qualified under the provisions of ANSI/AWS D1.1 or the ASME Boiler 
and Pressure Vessel Code, Section 9 by an independent local, approved testing agency 
not more than 6 months prior to commencing work on the pipeline.  Machines and 
electrodes similar to those used in the project shall be used in qualification tests. 

 WARRANTY 

 A one-year warranty for the pipe shall be included from CONTRACTOR and shall cover 
the cost of replacement pipe and freight to the project site, should the pipe have any 
defects in material or workmanship. 

 In addition to the standard pipe warranty, the welding contractor shall provide in writing a 
warranty for a period of one year for all welded joints, including formation, installation, and 
pressure testing. 

 Unless otherwise noted, the warranty periods shall begin when Substantial Completion is 
issued for the contract. 

PART 2 PRODUCTS 

 GENERAL 

 Manufacturers of steel pipe and steel fittings or specials shall be under the direction and 
management of one steel pipe manufacturer only.  This does not prevent a separate 
fabricator from fabricating specials or fittings; however, WORK shall be directed by the 
Main Pipe Manufacturer.  The responsibility of the Main Pipe Manufacturer shall include 
at a minimum: 

 Verify pipe, fittings, and specials are being manufactured in full accordance with the 
drawings and specifications and applicable codes and standards. 

 Manage the design, fabrication, testing and delivery of the pipe, fittings, and specials.  
Provide field support if requested to CONTRACTOR during installation and testing. 
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 Prepare and submit submittal information and Shop Drawings. 
 Make any corrections that may be required to the submittal information and Shop 

Drawings. 
 Certify that the pipe and specials have been manufactured in accordance with the 

Drawings and Specifications. 

 Lined and coated steel pipe and specials shall conform to AWWA C 200, C 205, C 209, C 
214, C 216, C 210, and C 222. subject to the following supplemental requirements.  The 
pipe, specials, and fittings shall be of the diameter and class indicated and shall be 
provided complete with welded joints as indicated on the Drawings.  For pipe, specials, 
and fittings 14-inches diameter and larger, the nominal inside diameter after lining shall 
not be less than the diameter indicated on the Drawings, allowing for tolerances according 
to AWWA C 200 and C 205.  Pipe, specials, and fittings smaller than 14-inches diameter 
may be furnished in standard outside diameters.  When indicated as a minimum, wall 
thickness tolerance shall be as allowed by AWWA C200 or the ASTM nominal sheet or 
plate tolerance, whichever is less.  

 Markings:  The manufacturer shall legibly mark pipe, specials, and fittings in accordance 
with the laying schedule and marking diagram.  Each pipe, special, and fitting shall be 
numbered in sequence and said number shall appear on the laying schedule and marking 
diagram in its proper location for installation.  Each pipe, special, and fitting number shall 
be located on the inside and outside area of pipe, special, and fitting.  Interior marking 
shall be in full conformance with NSF 61.  Each pipe, fitting and special shall be marked 
at each end with top field centerline.  The word “Top” shall be painted or marked on the 
outside top spigot of each pipe section or fitting.  Mark “Top Match Point” for compound 
bends per AWWA C 208. 

 Handling and Storage:  The pipe, specials, and fittings shall be handled by use of wide 
slings, padded cradles, or other devices designed and constructed to prevent damage to 
the pipe coating/exterior.  The use of chains, hooks, or other equipment that might injure 
the pipe coating/exterior will not be permitted.  Stockpiled pipe, specials, and fittings shall 
be supported on padded skids, sand or earth berms free of rock exceeding 2-inches 
diameter, sandbags, or suitable means so that the pipe including coating and lining coating 
will not be damaged.  Pipe, specials, and fittings shall not be rolled and shall be secured 
to prevent accidental rolling.  The ends of pipes shall be securely bulkheaded or otherwise 
sealed during transportation and shall remain sealed until installation. 

 CONTRACTOR shall replace or repair any pipe, specials, and fittings damaged at no 
additional cost to OWNER. 

 Strutting:  Adequate strutting shall be provided on specials, fittings, and straight pipe so 
as to avoid damage to the pipe, specials, and fittings during handling, storage, hauling, 
and installation.  For mortar-lined steel pipe, specials, or fittings the following requirements 
shall apply: 

 The strutting shall be placed as soon as practicable after the mortar lining has been 
applied and shall remain in place while the pipe, special, or fitting is loaded, 
transported, unloaded, installed, and backfilled at the Site. 

 The strutting materials, size, and spacing shall be the responsibility of CONTRACTOR 
and shall be adequate to support the earth backfill plus any greater loads that may be 
imposed by the backfilling and compaction equipment. 
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 Strutting on shop lined pipe shall consist of wood stulls and wedges.  Strutting shall 
be installed in a manner that will not harm the lining. 

 Any pipe, special, or fitting damaged during handling, hauling, storage, or installation 
due to improper strutting shall be repaired or replaced at no additional cost to OWNER. 

 Laying Lengths:  Maximum pipe laying lengths shall be 48-feet with shorter lengths 
provided as required to accommodate CONTRACTOR’s operation. 

 Lining:  The pipe, specials, and fittings shall have smooth, dense interior surfaces and 
shall be free from fractures, excessive interior surface crazing, and roughness. 

 Closures and Correction Pieces:  Closures and correction pieces shall be provided as 
required so that closures may be made due to different headings in the pipe laying 
operation and so that correction may be made to adjust the pipe laying to conform to pipe 
stationing indicated.  The locations of the correction pieces and closure assemblies shall 
be shown on the pipe layout diagrams. 

 Backfill with CLSM:  Where required, backfill with Controlled Low Strength Material 
(CLSM) shall be the full depth of the pipe zone from 6 inches below to 6 inches above the 
pipe as a minimum.   

 MATERIALS 

 Mortar:  Materials for mortar shall conform to the requirements of AWWA C 205; provided, 
that cement for mortar coating shall be Type II modified or Type V and mortar lining shall 
be Type II modified or Type V.  Cement in mortar lining and coating shall not originate 
from kilns that burn metal-rich hazardous waste fuel, nor shall a fly ash or pozzolan be 
used as a cement replacement.  Admixtures shall contain no calcium chloride. 

 Fabricate wrought steel pipe that is 12-inch diameter and smaller in accordance with 
ASTM A 53 or ASTM A 106, Grade B, and to the thickness indicated on Contract 
Drawings. Unless noted otherwise, minimum steel wall thickness shall be 3/8-inches. For  

 Where larger diameter cylinders are called out on plans (ie Sheet C-11B) fabricate steel 
pipe to match existing diameters shown on Contract Drawings.   

 Steel for Cylinder and Fittings:  Use Pipe, specials, and fittings manufactured under 
AWWA C200 shall satisfy the following requirements: 

 Minimum yield strength of steel is 42,000 psi. 
 Be manufactured by a continuous casting process. 
 Be fully killed. 
 Be fine grain practice. 
 Maximum carbon content of 0.25 percent. 
 Maximum sulfur content of 0.015 percent. 
 Minimum elongation of 22 percent in a 2-inch gauge length. 
 Be in accordance with one of the following, ASTM A1011, ASTM A283, ASTM A572, 

or ASTM A1018. 
 Maximum carbon equivalent of 0.45, calculated as follows: 

 
   CE = C + (Mn+Si) + (Cr+Mo+V) + (Ni+Cu) 
     6      5     15 
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 Pipe shall be manufactured as fabricated pipe per AWWA C 200 as modified herein.  
ASTM pipe manufacturing standards referenced in AWWA C 200 shall not be used.  Pipe 
sections shall be fabricated by either of the following methods: 

 Pipe sections may be fabricated by spirally welded short cylindrical coils of steel, joined 
circumferentially by complete penetration butt joint welds. 

 Pipe sections may be rolled or pressed from no more than three (3) sheets the full 
length of the pipe and welded with no more than three (3) longitudinal seams. 

 Steel equal to or greater than 1/2-inch thick used in fabricating pipe shall be tested for 
notch toughness using the Charpy V-Notch test in accordance with ASTM A370.  Test 
each heat of steel by taking one specimen from any two coils per heat number.  The steel 
shall withstand a minimum impact of 25 ft-lb at a temperature of 30 deg F. 

 Plate:  Charpy tests shall be conducted on each plate as required in ASTM A 20. 
 Coils: Charpy tests shall be conducted on the first 500 tons of steel by testing each 

coil as follows: 
 Tests shall include representative sampling of steel thicknesses required for the 

Work. 
 Each coil shall be tested by taking coupons from the outer, middle, and inner 

wrap of the coil.  Middle coil coupons may be taken from the ends of full-length 
pipes that are closest to the middle of the coil. 

 Coils that do not meet the above Charpy acceptance criteria shall not be used in 
the production of the pipe. 

 External Pipeline Coating:  In accordance with Section 09 98 10 – Pipeline Coatings and 
Linings.  

 DESIGN OF PIPE 

 General:  The pipe shall be suitable to transmit potable water under the conditions 
indicated on the Contract Drawings.  The steel pipe shall have field welded joints as 
indicated.  The pipe shall be cement mortar lined unless noted otherwise as per Section 
09 98 10.  Field lining will only be allowed where specifically approved in advance by 
ENGINEER. 

 The pipe shall be designed, manufactured, tested, inspected, and marked according to 
applicable requirements previously stated and, except as hereinafter modified, shall 
conform to AWWA C200. 

 Pipe Dimensions:  Pipe shall be of the diameter and minimum wall thickness indicated on 
the Drawings. 

 Fitting Dimensions:  Fittings shall be of the diameter and class to match the adjacent 
piping. 

 Joint Design:  Unless indicated otherwise, the standard field joint for steel pipe shall be as 
indicated in the following table.  Butt-strap joints shall be used only where required for 
closures or where indicated.  The joints furnished shall have the same, or higher, pressure 
rating as the abutting pipe as indicated on the Contract Drawings or in Section 33 13 00 - 
Pipeline Testing and Disinfection.  Provide air test tapped holes with weld-o-lets for each 
double welded lap joint or butt strap joint. 
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Pipe Diameter Application Joint Type 

60-inches and less 

Non-Restrained Areas Single Lap Welded Joint 
or Double Lap Welded 

Joint 

 Restrained Areas Single Lap Welded Joint, 

Butt  Welded Joint, or 

Flanged 

Closures; Restrained 
and/or Non-Restrained 

Butt Strap Joint 

 Lap joints prepared for field welding shall be in accordance with AWWA C 200.  The 
method used to form, shape, and size bell ends shall be such that the physical properties 
of the steel are not substantially altered.  Bell ends shall be formed by an expanding press 
or by being moved axially over a die in such a manner as to stretch the steel plate beyond 
its elastic limit to form a truly round bell of suitable diameter and shape.  Faying surfaces 
of the bell and spigot shall be essentially parallel except for mitered bells, but the bell slope 
shall not vary more than 2 degrees from the longitudinal axis of the pipe. 

 Spiral weld seams shall be tested by the visible penetrant method of ASTM E 165 or 
magnetic particle inspection method of ASME Section VIII, Division 1, Appendix VI, for a 
minimum distance of 12-inches from each end of each joint after the spigot and bell are 
formed.  Defects shall be repaired at no additional cost to OWNER. 

 Shop-applied interior linings and exterior coatings shall be held back from the ends of the 
pipe as indicated.  Holdback areas shall be coated as indicated in Section 09 98 10 – 
Pipeline Coatings and Linings. 

 Joint Shop Coating:  Holdback areas for welded joints and butt straps shall be thoroughly 
cleaned and given a shop coat of rust-inhibitive primer.  The surface preparation and 
primer shall be compatible with the intended finish coating as specified in Section 09 98 
10 - Pipeline Coatings and Linings and Section 09 90 00 Painting and Finishes. 

 Shop Fit Test:  Make certain that joints are correctly field assembled and that excessive 
annular space between spigots and bells and that the pipe meets the requirements of 
AWWA C 200.  The pipe fabricator shall perform dimensional measurements for all pipe 
joints to verify joints are within manufacturing tolerances prior to shipment.  The pipe ends 
shall be match marked after shop assembly. 

 The shop fit test shall join the pipe ends in the shop with proposed adjacent pipe end. 
 Record the actual annular space with the data to include as a minimum: 

 Maximum/minimum space at any point. 
 Space at 90-degree intervals top, bottom, and at springline. 
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 Restrained Joints 

 Located where indicated and where required to meet seismic requirements, restrained 
joints shall be field-welded joints, either single, or double lap-weld, or butt-weld, 
flanges, or butt-straps as indicated on the Contract Drawings.  Designs shall include 
stresses created by the greater of: 

 Temperature differential of 50 degrees F plus Poisson’s effect in combination 
with hoop stress, or; 

 Thrust due to bulkheads, bends, reducers, and line valves resulting from working 
pressure in combination with hoop stress. 

 For field welded joints, design stresses shall not exceed 50 percent of the specified 
minimum yield strength of the grade of steel utilized, or 21,000 psi, whichever is less, 
for the part being examined when longitudinal thrust is assumed to be uniformly 
distributed around the circumference of the joint. 

 Flanges 

 Flanges shall be in accordance with AWWA C 207 Class D for operating pressures up 
to 175 psi on 4-inch through 12-inch diameter, and operating pressures to 150 psi on 
diameters over 12-inches. 

 Flanges shall be AWWA C 207 Class E for operating pressures over 150 psi to 275 
psi or shall be Class F for pressures to 300 psi (drilling matches ANSI B 16.5 Class 
250). 

 Shop lining and coating shall be continuous to the end of the pipe or back of the flange.  
Flanges shall be shop coated with a soluble rust preventive compound which is NSF 
61 certified if used on potable water pipelines. 

 Gaskets shall be full-face, 1/8-inch thick, cloth-inserted rubber, Garlock 3505, Durlon 
7910, or approved equal. 

 Bolts and Nuts for Flanges 

 Bolts for flanges shall be carbon steel, ASTM A 307, Grade B for Class B and D flanges 
and nuts shall be ASTM A 563, Grade A heavy hex.  Bolts for Class E and F flanges 
shall be ASTM A 193, Grade B7 and nuts shall be ASTM A 194, Grade 2H heavy hex. 

 SPECIALS AND FITTINGS 

 Design:  Except as otherwise indicated, materials, fabrication and shop testing of Specials 
and fittings shall conform to the requirements stated above for pipe and shall conform to 
the dimensions of AWWA C 208.  (Specials consisting of access manways, outlets for air 
valves, blow-off valves, etc. are excluded from the criteria as follows and collar plates, 
wrapper plates or crotch plates shall be required for reinforcing the outlet connections in 
accordance with AWWA M-11 and AWWA C208 requirements.)  The minimum thickness 
of plate for pipe from which specials are to be fabricated shall be the greatest of those 
determined by the following 3 criteria: 

 Working and Transient Pressure Design 
    T = PwD/2    T = PtD/2   
     Y/Sw    Y/St 
  Where: 
 
   T = Steel cylinder thickness in inches  
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   D = Outside diameter of steel cylinder in inches 
   Pw = Design working pressure in psi  
   Pt = Design transient pressure in psi  
   Y = Specified minimum yield point of steel in psi  
   Sw = Safety factor of 2.5 at design working pressure  
   St = Safety factor at design transient pressure; for elbows 1.875 
     and 2.0 for other specials 
 

 Mainline Pipe Thickness: Plate thickness for specials shall not be less than for the 
adjacent mainline pipe. 

 Thickness Based on Pipe Diameter 
 

Nominal Pipe 
Diameter, in 

Pipe Manifolds 
Piping Above Ground 

Piping Structures 

24 and under 3/16-in 

25 to 48 1/4-in 

over 48 5/16-in 

 
 Minimum plate thickness shall be the greater of the adjacent mainline pipe, the 

thickness on the Drawings, the thickness calculated as indicated herein or as 
shown on the table above indicating the minimum thickness based on pipe 
diameter. 

 Refer to ASME B36.10M for dimensions of wall thickness for standard weight 
pipe and nominal pipe size. 

 Specials installed on saddle supports shall be designed to limit the longitudinal bending 
stress to a maximum of 10,000 psi.  Design shall be in accordance with the provisions of 
Chapter 7 of AWWA Manual M 11. 

 Reinforcement for wyes, tees, outlets, and nozzles shall be designed in accordance with 
AWWA Manual M 11.  Reinforcement shall be designed for the design pressure indicated 
and shall be in accordance with the Drawings.  Specials and fittings shall be equal in 
pressure design strength and shall have the same lining and coating as the adjoining pipe.  
Unless otherwise indicated, the minimum radius of elbows shall be 2.5 times the pipe 
diameter and the maximum miter angle on each section of the elbow shall not exceed 11-
1/4 degrees. 

 Moderate deflections and long radius curves may be made by means of beveled joint 
rings, by pulling standard joints, by using short lengths or pipe, or a combination of these 
methods; provided that pulled joints shall not be used in combination with bevels.  The 
maximum total allowable angle for beveled joints shall be 5 degrees per pipe joint.  Bevels 
shall be provided on the bell ends.  Mitering of the spigot ends will not be permitted.  The 
maximum allowable angle for pulled joints shall be in accordance with the manufacturer's 
recommendations or the angle which results from a 3/4-inch pull out from normal joint 
closure, whichever is less.  Horizontal deflections or fabricated angles shall fall on the 
alignment.  In congested city streets or at other locations where underground obstructions 
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may be encountered, the chord produced by deflecting the pipe shall be no further than 
6-inches from the alignment indicated. 

 Vertical deflections shall fall on the alignment and be at locations adjacent to underground 
obstructions, points of minimum earth cover, and pipeline outlets and structures.  The pipe 
angle points shall match the angle points indicated. 

 Outlets, Tees, Wyes, and Crosses 

 Outlets 12-inches and smaller may be fabricated from Schedule 30 or heavier steel 
pipe in the standard outside diameters.  Minimum plate thickness for reinforcements 
shall be 10-gauge. 

 The design of outlet reinforcement shall be in accordance with the procedures given 
in Chapter 13 of AWWA Manual M 11 and the design pressures and factors of safety 
above. 

 In lieu of saddle or wrapper reinforcement as provided by the design procedure in 
Manual M 11, pipe or specials with outlets may be fabricated entirely of steel plate 
having a thickness equal to the sum of the pipe wall plus the required reinforcement. 

 Where Manual M 11 requires the design procedure for crotch plate reinforcement, 
such reinforcement shall be provided. 

 Outlets shall be fabricated so that there is always at least a 12-inch distance between 
the outer edge of the reinforcing plate and any field welded joints.  For outlets without 
reinforcing plates, outlets shall penetrate the steel cylinders so that there is at least a 
12-inch clearance between the outlet and any field-welded joints. 

 Tees, wyes, crosses, elbows, and manifolds shall be fabricated so that the outlet 
clearances and reinforcing plates from any weld joints are a minimum of 5 times 
cylinder thickness or 2-inches, whichever is greater.  Longitudinal weld joints in 
adjacent cylinder sections shall be oriented so that there is a minimum offset of 5 times 
cylinder thickness or 2-inches, whichever is greater. 

 Steel Welding Fittings:  Steel welding fittings shall conform to ASTM A 234. 

 Ends for Mechanical-Type Couplings: Except as otherwise indicated, where mechanical-
type couplings are indicated, the ends of pipe shall be banded with Type C collared ends 
using double fillet welds.  The collared ends shall be grooved for the fitting.  Where pipe 
12-inches and smaller is furnished in standard schedule thickness and where the wall 
thickness after grooving equals or exceeds the coupling manufacturer's minimum wall 
thickness, the pipe ends may be grooved. 

 CEMENT-MORTAR LINING 

 Cement-Mortar Lining for Shop Application:  Unless indicated otherwise, interior surfaces 
of pipe, specials, and fittings shall be cleaned and lined in the shop with cement mortar 
lining applied centrifugally in conformity with AWWA C 205.  Lining for all mitered fittings 
produced by cutting, rolling and re-welding such as elbows from 5 to 90 degrees up to 72-
inches in diameter shall be centrifugally applied in the shop.  Fabricated tees, manifolds 
or elbows greater than 72-inches or tees with crotch plates where heat treating or 
normalization is required may be lined in accordance with AWWA C205.  During the lining 
operation and thereafter, the pipe, specials, and fittings shall be maintained in a round 
condition by suitable bracing or strutting.  The lining machines shall be of a type that has 
been used successfully for similar work.  Every precaution shall be taken to prevent 
damage to the lining.  If lining is damaged or found defective at the Site, the damaged or 
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unsatisfactory portions shall be replaced with lining conforming to these Specifications at 
no additional cost to OWNER. 

 The minimum lining thickness and tolerance shall be in accordance with Section 09 98 10 
– Pipeline Coatings and Linings and AWWA C 205. 

 The pipe shall be left bare as indicated where field joints occur.  Ends of the linings shall 
be left square and uniform.  Feathered or uneven edges will not be permitted. 

 Defective linings shall be removed from the pipe wall and shall be replaced to the full 
thickness required.  Defective linings shall be cut back to a square shoulder in order to 
avoid feather edged joints.  Temperature and shrinkage cracks in the mortar less than 
1/16-inch wide need not be repaired.  Pipe specials or fittings with cracks wider than 1/16-
inch shall be removed and patched. 

 The progress of the application of mortar lining shall be regulated in order that handwork, 
including the repair of defective areas, is cured in accordance with the provisions of 
AWWA C205.  Cement mortar for patching shall be the same materials as the mortar for 
machine lining, except that a finer grading of sand and mortar richer in cement shall be 
used when field inspection indicates that such mix will improve the finished lining of the 
pipe. 

 Specials and fittings that cannot be mechanically lined and coated shall be lined and 
coated by hand-application using the same materials as used for the pipe and in 
accordance with the applicable AWWA or ASTM standards and this Section.  Coating and 
lining applied in this manner shall provide protection equal to that for the pipe.  Fittings 
may be fabricated from pipe that has been mechanically lined and/or coated.  Areas of 
lining and coating that have been damaged by such fabrication shall be repaired by hand-
application. 

 Cement-Mortar Lining for Field Application at joints: Unless otherwise indicated, all steel 
pipe joints shall be mortar lined.  The materials and design of in-place cement mortar lining 
shall be in accordance with Section 09 98 10 – Pipeline Coatings and Linings and AWWA 
C 205, and the following supplementary requirements: 

 Pozzolanic material shall not be used in the mortar mix. 
 Admixtures shall contain no calcium chloride. 
 The minimum lining thickness shall be as indicated for shop-applied cement mortar 

lining, and finished inside diameter after lining shall be as indicated. 
 Temperature and shrinkage cracks in the mortar less than 1/16-inch wide need not be 

repaired.  Pipe, specials, or fittings with mortar cracks wider than 1/16-inch shall be 
removed and repaired. 

 Protection of Pipe Lining/Interior:  All pipe, specials, and fittings with plant-applied cement-
mortar linings, shall be supplied with a 12-mil polyethylene sheet or other suitable 
bulkhead on the ends of the pipe and on each opening to prevent drying out of the lining.  
Bulkheads shall be substantial enough to remain intact during shipping and storage until 
the pipe is installed. 



04/2024 STEEL PIPE, SPECIALS, AND FITTINGS 
127.40.100 PAGE 33 92 10- 17 

 EXTERIOR COATING OF PIPE 

 Exterior Coating of Exposed Piping:  The exterior surfaces of pipe, specials, and fittings 
that will be exposed to the atmosphere inside structures or above ground shall be 
thoroughly cleaned and then given a shop coat of primer compatible with the finish coating 
required by Section 09 90 00 – Painting and Finishes. 

 Exterior Coating of Buried Piping:  Pipe for buried service, including bumped heads, shall 
be coated per Section 09 98 10 – Pipeline Coatings and Linings. 

 Flexible coatings shall conform to Section 09 98 10 - Pipeline Coatings and Linings. 
Flexible coating systems shall include a cement mortar protective overcoat (rock shield), 
in accordance with Sections 09 98 10 - Pipeline Coatings and Linings. 

 PIPELINE MARKING TAPE 

 Metallic Tape:  Tape shall be minimum 5.5-mils thick aluminum foil imprinted on one side, 
encased in high visibility inert polyethylene jacket.  Tape shall be 12-inches wide.  
Imprinted lettering shall be one-inch tall, permanent black, and shall read: “CAUTION – 
WATER LINE BURIED BELOW” or similar.  Joining clips shall be manufacturer’s standard 
tin or nickel coated.  Refer to Drawings for location of tape placement. 

 Tape shall be manufactured by Reef Industries (Terra “D”), Allen (Detectatape), or 
equal. 

 Plastic Tape:  Tape shall be minimum 4-mil thick polyethylene which is impervious to 
alkalis acids, and chemicals and solvents which are likely in the soil.  Tape shall be 12-
inches wide and lettering shall be one-inch tall permanent black on a blue background.  
Lettering shall read: “CAUTION – WATER LINE BURIED BELOW”.   Refer to Contract 
Drawings for location of tape placement. 

 Tape shall be manufactured by Reef Industries (Terra Tape), Allen (Markline), or 
equal. 

 MARKERS 

 Provide pipeline markers at the locations indicated.  Markers in open fields shall be 
concrete post types and markers in areas beneath or adjacent to paved streets with 
curbs/gutters shall be brass cap type installed in the top of the curb. 

 Concrete Posts:  Posts shall be square reinforced concrete posts as indicated, provide 
above the centerline of pipeline.  Concrete shall be 3000-psi concrete in accordance with 
ASTM C 94.  The cement shall be Type V.  Each of the four (4) sides shall have information 
painted above ground in 3-inch tall black letters.  Paint shall conform to Federal 
Specification TT-P-24, Type IV. 

 Side 1:  Paint OWNER’s name. 
 Side 2:  Paint the lateral name, per ENGINEER. 
 Side 3:  Paint the appurtenance designate, per ENGINEER. 
 Side 4:  Paint the station number. 
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 Carsonite Survivor:  Carsonite survivor series markers may be substituted where shown 
for the concrete post markings as required for the concrete posts except that all 
information shall be on a single decal surface. 

 Brass Caps:  Caps shall be 2-1/2-inch diameter brass caps with posts set by epoxy into 
holes drilled into the curb adjacent to the pipeline.  Caps shall be Sokkia 813406, or equal, 
stamped with the following information: 

 Owner’s name 
 Station number. 
 Lateral name, per ENGINEER. 
 Distance and direction to appurtenance or lateral centerline. 

 PIPE APPURTENANCES 

 Pipe appurtenances shall be in accordance with the requirements of the Specifications 
and Contract Drawings.  Access manholes with covers shall be as indicated, installed 
during fabrication, not in the field.  Threaded outlets shall be forged steel suitable for 3000 
psi service. 

PART 3 EXECUTION 

 INSTALLATION 

 Handling and Storage:  Pipe, specials, and fittings shall be carefully handled and protected 
against damage to lining and coating/interior and exterior surfaces, and impact shocks 
and free fall.  Pipe, specials, and fittings shall not be placed directly on rough ground but 
shall be supported in a manner that will protect the pipe against injury whenever stored at 
the Site or elsewhere.  Pipe, specials, and fittings shall be handled and stored at the Site 
in accordance with the requirements stated in Part 2, above.  No pipe shall be installed 
when the lining or coating/interior or exterior surfaces show cracks that may be harmful 
as determined by ENGINEER.  Such damaged lining and coating/interior and exterior 
surfaces shall be repaired or a new undamaged pipe, special, or fitting shall be provided 
at no additional cost to OWNER. 

 Pipe damaged prior to Substantial Completion shall be repaired or replaced at no 
additional cost to OWNER. 

 Repair of Defects:  Patching inserts, overlays, or pounding out defects shall not be 
permitted.  Repair of notches or laminations on second ends shall not be permitted.  
Deformation of pipe ends through mechanical means or other methods to achieve pipe fit 
up of defective pipe shall not be permitted.  Damaged ends shall be removed to a point of 
uniform, non-damaged cylinder end and properly prepared.  Distorted or flattened lengths 
shall be rejected.  Buckled sections shall be removed and replaced with a full pipe cylinder.  
CONTRACTOR shall submit a written repair plan and receive favorable review from 
OWNER prior to the start of any repair work. 

 CONTRACTOR shall inspect each pipe, special, and fitting for damage.  CONTRACTOR 
shall remove or smooth out any burrs, gouges, weld splatter, or other small defects prior 
to laying the pipe, special, or fitting. 
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 Before placement of pipe, specials, or fittings in the trench, each shall be thoroughly 
cleaned of any foreign substance that may have collected thereon and shall be kept clean 
thereafter.  For this purpose, the openings of pipes, specials, and fittings in the trench shall 
be closed during any interruption to the project. 

 Pipe, specials, and fittings backfilled with CLSM shall be laid directly on moist sandbags 
or other suitable supports in preparation for the CLSM pipe zone material.  Sandbags shall 
be placed to provide at least 6-inches of CLSM below the bottom of the pipe.  Sandbags 
shall be spaced at a maximum interval of 8-feet and one set shall be placed within 3-feet 
on both sides of each joint.  CONTRACTOR shall provide additional sandbags as needed 
to support the pipe on line and grade.   Excavation outside the normal trench section shall 
be made at field joints as needed to permit adequate access to the joints for field 
connection operations and for application of coating on field joints. 

 Installation Tolerances:  Each section of pipe, special, or fitting shall be laid in the order 
and position on the laying diagram and in accordance with the following: 

 Each section of pipe, special, or fitting having a nominal diameter less than 48-inches 
shall be laid to line and grade, within plus or minus 2-inches horizontal deviation and 
plus or minus 1-inch vertical deviation. 

 Each section of pipe, special, or fitting having nominal diameter 48-inches and larger 
shall be laid to line and grade, within plus or minus 5 percent of diameter horizontal 
deviation and plus or minus 2.5 percent of diameter vertical deviation. 

 In addition to the horizontal and vertical tolerances above, lay the pipe so that no high 
or low points other than those on the laying diagram are introduced. 

 After installation, pipe, specials, and fittings shall not show deflection greater than 1.5 
percent for mortar-lined and mortar-coated pipe, specials, and fittings; 2.25 percent for 
mortar-lined and flexible-coated pipe, specials, and fittings; and 3.75 percent for 
flexible-lined and flexible-coated or bare pipe, specials, and fittings.  The allowable 
deflection shall be based on the design inside diameter. 

 CONTRACTOR shall not permit the pipeline to experience a differential settlement 
after welding of more than 1.5” over 300 feet. 

 Where necessary to raise or lower the pipe, specials, or fittings due to unforeseen 
obstructions or other causes, CONTRACTOR may change the alignment and/or the 
grades in accordance with the requirements of the Specifications and Drawings.  Such 
change shall be made by the deflection of joints, by the use of bevel adapters, or by the 
use of additional fittings.  However, in no case shall the deflection in a joint exceed 75 
percent of the maximum deflection recommended by the pipe manufacturer without prior 
approval from ENGINEER.  No joint shall be misfit any amount that will be detrimental to 
the strength and water tightness of the finished joint.  In all cases the joint opening, before 
finishing with the protective mortar inside the pipe, shall be the controlling factor. 

 Except for short runs, pipes shall be laid uphill if on grades exceeding 10 percent.  Pipe 
that is laid on a downhill grade shall be blocked and held in place until sufficient support 
is furnished by the following pipe to prevent movement.  Bends shall be installed as 
indicated. 

 Struts in pipe 42-inches diameter and larger shall be left in place until backfilling operations 
have been completed.  Struts in pipe smaller than 42-inches may be removed immediately 
after laying.  CONTRACTOR shall monitor pipe deflection by measuring pipe inside 
diameter before struts are removed and 24 hours after struts are removed.  Pipe deflection 
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shall not exceed 3 percent 24 hours after the struts are removed.  After the backfill has 
been placed, the struts shall be removed and shall remain the property of CONTRACTOR.  
For pipe backfilled with CLSM, struts shall be left in place until the CLSM backfill has 
obtained a minimum 7-day cure. 

 Cold Weather Protection:  No pipe, special, or fitting shall be installed upon a foundation 
into which frost has penetrated or at any time that there is a danger of the formation of ice 
or penetration of frost at the bottom of the excavation.  No pipe, special, or fitting shall be 
laid unless it can be established that the trench will be backfilled before the formation of 
ice and frost occurs. 

 Pipe, Specials, and Fitting Protection:  The openings of pipe, specials, and fittings with 
shop-applied mortar lining shall be protected with suitable bulkheads to maintain a moist 
atmosphere and to prevent unauthorized access by persons, animals, water, or any 
undesirable substance.  The bulkheads shall be so designed to prevent drying out of the 
interior of the pipe, specials, and fittings.  CONTRACTOR shall introduce water into the 
pipe to keep the mortar moist if moisture has been lost due to damaged bulkheads. 

 Flotation:  At all times, means shall be provided to prevent the pipe from floating.  Take 
necessary precautions to prevent the pipe from floating due to water entering the trench 
or from backfilling with CLSM.  CONTRACTOR shall assume full responsibility for any 
damage due to this cause and shall at its own expense restore and replace the pipe to its 
specified condition and grade if it is displaced due to floating.  Maintain the inside of the 
pipe free from materials and in a clean and sanitary condition. 

 Pipe Cleanup:  As pipe laying progresses, CONTRACTOR shall keep the pipe interior free 
of debris.  CONTRACTOR shall completely clean the interior of the pipe of sand, dirt, 
mortar splatter, and any other debris following completion of pipe laying, pointing of joints, 
and any necessary interior repairs prior to testing and disinfecting the completed pipeline.  
When pipe laying is not in progress and at the end of each day, CONTRACTOR shall 
cover the exposed ends of all pipes to prevent animals, dust, dirt, and other debris from 
entering the pipe. 

 WELDED JOINTS 

 General:  Field welded joints shall be in accordance with AWWA C 206. 

 Welding Procedures, Welding Qualifications and Testing: 

 Field welding procedures, welders, welding operators, and tackers shall be qualified 
in accordance with AWS D1.1 and as defined in Section 3 of ANSI/AWWA C206 or 
ANSI/AWWA C 200, as applicable.  Qualifications shall be in accordance with all 
position pipe tests as defined in Section 5 of AWS D1.1. 

 For field welding, the welder qualification testing shall be performed at the Site.  
Previous qualifications will not be accepted.  CONTRACTOR shall obtain the services 
of an independent testing laboratory to perform the welder qualification on-Site.  
Copies of test data and certifications shall be provided to ENGINEER.  Costs for 
welder qualification testing shall be paid by CONTRACTOR at no increased cost to 
OWNER. 

 Upon completion of each field-welded joint submit within 48 hour CWI inspection report 
indicating each welds (by station) complies with CONTRACT. 



04/2024 STEEL PIPE, SPECIALS, AND FITTINGS 
127.40.100 PAGE 33 92 10- 21 

 Inspect field lap welds by magnetic particle or dye penetration methods.  Inspect field 
butt welds shall in accordance with the requirements of API 1104 by the radiographic 
method and the acceptance criteria of API 1104.  Magnetic particle testing is not 
required for seal welds. 

 Double welded lap joints and butt strap joints shall be air tested.  Repairs and retesting 
shall be required if any loss of pressure occurs and shall be at no increased cost to 
OWNER. 

 Personnel performing the visual inspection of welds shall be qualified and currently 
certified as Certified Welding Inspector (CWI) in accordance with AWS QC1, Standard 
for Qualification and Certification of Welding Inspectors.  Personnel performing 
nondestructive tests shall be qualified and certified to meet the requirements of SNT-
TC-1A. 

 Where exterior welds are performed, adequate space shall be provided for welding and 
inspection of the joints. 

 Butt straps shall be as indicated.  When fitting up the ends of pipe to be welded or fitting 
butt-strap pieces, jacking or clamping shall not be allowed.  Cold working the metal with 
sledges or localized application of heat and working the metal with sledges shall not be 
allowed.  If field displacement of joints, where butt strap joints are indicated, does not allow 
proper fit up with the tolerances indicated, special closure butt straps or mitered pieces 
shall be shop fabricated and installed. 

 A heat resistant shield shall be draped over at least 24-inches of coating beyond the 
holdback on both sides of the weld during welding to avoid damage to the coating by hot 
weld splatter.  Welding grounds shall not be attached to the coated part of the pipe. 

 Care shall be exercised during the initial backfilling to prevent movement of the pipe and 
to prevent any backfill material from being deposited on the joint. 

 To control temperature stresses, the unbackfilled joint areas of the pipe shall be shaded 
from the direct rays of the sun by the use of properly supported awnings, umbrellas, 
tarpaulins, or other suitable materials for a minimum period of 2 hours prior to the 
beginning of the welding operation and until the weld has been completed.  Shading 
materials at the joint area shall not rest directly on the pipe but shall be supported to allow 
air circulation around the pipe.  Shading of the pipe joints need not be performed when 
the ambient air temperature is below 50 deg F as measured in the trench.   

 Temperature Control Joints:  At intervals not exceeding 250-feet along welded reaches of 
the pipeline and at the first regular lap-welded field joints outside concrete encasements 
and structures, the pipe shall be laid with an initial lap of not less than 1-inch greater than 
the typical lap dimension.  The welding of each such temperature control joint shall be 
performed when the temperature is approximately the lowest during the 24 hour day, after 
at least 250-feet of pipe have been laid and the joints have been welded ahead of and in 
back of the shrinkage control joint, and after backfill has been completed to at least 1-foot 
above the top of the pipe ahead of and in back of the shrinkage control joint.  Where 
temperature control joints occur in a traveled roadway or other inconvenient location, the 
location of the temperature control joint may be adjusted, as necessary. 

 Prior to the beginning of the welding procedure, any tack welds used to position the pipe 
during laying shall be removed.  Any annular space between the faying surfaces of the 
bell and spigot shall be equally distributed around the circumference of the joint by 
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shimming, jacking, or other suitable means.  The weld shall then be made in accordance 
with AWWA C 206.  Where more than one pass is required, each pass except the first and 
final ones shall be peened to relieve temperature stresses, and dirt, slag, and flux shall be 
removed before the succeeding bead is applied. 

 Prior to butt welding, the pipe and joint shall be properly positioned in the trench using line 
up clamps so that, in the finished joint, the abutting pipe sections shall not be misaligned 
more than 1/16-inch. 

 Unless double fillet welds are indicated, field welded lap joints may, at the 
CONTRACTOR'S option, be made on either the inside or the outside of the pipe. 

 Inspection of Field Welded Joints:  An independent testing laboratory shall inspect the 
joints.  Inspection shall be as soon as practicable after the welds are completed. 

 Fillet welds shall be tested by the Magnetic Particle Inspection Method in accordance 
with ASME Section VIII, Division 1, Appendix VI. 

 In addition, double fillet welds on butt strap joints or double welded lap joints shall be 
air tested by shop drilling and tapping for 1/4-inch national pipe thread in the lap or bell 
end of the pipe.  Apply 40 psi of air or other satisfactory gas into the connection 
between the 2 fillet welds.  Test pressure shall be measured with a 4-inch diameter, 
minimum, pressure gauge with a range no greater than 0 to 100 psi.  The air test shall 
consist of holding the test pressure undiminished for 5 minutes.  If the air test fails, 
paint the welds with a soap solution and mark any leaks indicated by the escaping gas 
bubbles.  Leaking portions of the welds or defective welds shall be removed and 
rewelded.  The amount of material removed shall be limited to that required to correct 
the defect.  After the repair is made, the joint shall be checked by repeating the original 
test procedure to verify that there is no leakage at the inside weld.  Close the threaded 
openings with pipe plugs or by welding them. 

 Butt welds shall be inspected by radiographic methods in accordance with API 
Standard 1104. 

 Following tests of the joint, the exterior joint spaces shall be coated in accordance with 
these specifications after which backfilling may be completed. 

 Repair of Welds:  Welds that are defective shall be repaired by CONTRACTOR to meet 
the requirements of this Specification.  Defects in welds or defective welds shall be 
removed, and that section of the joint shall then be re-welded.  Only sufficient removal of 
defective material that is necessary to correct the defect is required.  After the repair is 
made, the joint shall be checked by repeating the original test procedure.  Welds deficient 
in size shall be repaired by adding weld metal. 

 JOINT COATING AND LINING 

 General:  The interior and exterior joint recesses shall be thoroughly wiped clean and 
water, loose scale, dirt, and other foreign material shall be removed from the inside surface 
of the pipe. 

 Joint Coating of Shop-Applied Tape and Mortar Coated Pipe:  Joints shall be coated in 
accordance with Section 09 98 10 – Pipeline Coatings and Linings. 
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 Every joint will be tested by CONTRACTOR with an electrical detector capable of at least 
a 12,000 volt output, furnished by SUPPLIER.  Holiday tests will be conducted in 
accordance with NACE RP0274.  Holidays shall be repaired by CONTRACTOR at no 
additional cost to OWNER. 

 Coating Repair:  Coating repair shall be in accordance with Section 09 98 10 – Pipeline 
Coatings and Linings. 

 Coating of Fittings and Specials:  Fittings and specials shall be coated in accordance with 
Section 09 98 10 – Pipeline Coatings and Linings. 

 Joint Lining:  After the backfill has been completed to final grade, the interior joint recess 
shall be mortar filled by tightly packing mortar into joint recess and troweled flush with at 
pipe interior mortar surface.  Remove excess mortar. At no point shall there be an 
indentation or projection of the mortar exceeding 1/16-inch.   See Field Mortar Lining of 
Joints in Section 09 98 10, Pipeline Coatings and Linings. 

 INSTALLATION OF PIPE APPURTENANCES 

 Protection of Appurtenances: Where the joining pipe is tape-coated, buried appurtenances 
shall be coated with cold-applied tape in accordance with Section 09 98 10 – Pipeline 
Coatings and Linings. 

 Installation of Valves:  Valves shall be handled in a manner to prevent any injury or 
damage to the valve or any part of it.  Joints shall be thoroughly cleaned and prepared 
prior to installation.  CONTRACTOR shall adjust stem packing and operate each valve 
prior to installation to verify proper operation.  

 Valves shall be installed so that the valve stems are plumb and, in the location, indicated. 

 Buried valves and flanges shall be coated and protected in accordance with Section 09 
98 10 - Pipeline Coatings and Linings. 

 Installation of Flanged Joints:  Before the joint is assembled, the flange faces shall be 
thoroughly cleaned of foreign material with a power wire brush.  The gasket shall be 
centered, and the connecting flanges drawn up watertight without unnecessarily stressing 
the flanges.  Bolts shall be tightened in a progressive diametrically opposite sequence and 
torqued with a suitable calibrated torque wrench.  Clamping torque shall be applied to the 
nuts only.  Full face reinforced rubber gaskets shall be applied to the inside face of blind 
flanges with adhesive. 

 Insulated Joints:  Insulated joints and appurtenant features shall be provided as required.  
CONTRACTOR shall exercise special care when installing these joints to prevent 
electrical conductivity across the joint.  After the insulated joint is completed, an electrical 
resistance test shall be performed by CONTRACTOR.  If the resistance test indicates a 
short circuit, CONTRACTOR shall remove the insulating units to inspect for damage, 
replace all damaged portions, and reassemble the insulating joint.  The insulated joint shall 
then be retested to assure proper insulation. 

 Flexible Coupled Joints:  When installing flexible couplings, care shall be taken that the 
connecting pipe ends, couplings, and gaskets are clean and free of dirt and foreign matter 
with special attention given to the contact surfaces of the pipe, gaskets, and couplings.  
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The couplings shall be assembled and installed in conformity with the recommendation 
and instruction of the coupling manufacturer. 

 Wrenches used in bolting couplings shall be of a type and size recommended by the 
coupling manufacturer.  Coupling bolts shall be tightened so as to secure a uniform 
annular space between the follower rings and the body of the pipe.  Bolts shall be tightened 
approximately the same amount.  Diametrically opposite bolts shall be tightened 
progressively and evenly.  Final tightening shall be done with a suitable calibrated torque 
wrench set for the torque recommended by the coupling manufacturer.  Clamping torque 
shall be applied to the nut only. 

 CORROSION CONTROL 

 Joint Bonding, Anodes and Test Stations:  Unless specifically indicated otherwise, bond 
all non-welded joints and provide anodes at 1,500 feet maximum spacing. Install test 
stations at the anode locations on all pipes 24-inch diameter and larger. Joint Bonding, 
Anodes, and test stations shall be in accordance with Section 26 42 10 – Galvanic 
Cathodic Protection. 

 MARKING TAPE INSTALLATION 

 Continuously install metallic marking tape along the pipe at the depth and location 
indicated. 

 Continuously install plastic marking tape along the pipe at the depth and location indicated. 

 PRESSURE TESTING 

 Pressure testing and disposal of test water shall be in accordance with Section 33 13 00 
– Pipeline Testing and Disinfection. 

  
 - END OF SECTION -
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SECTION 40 91 23 
MISCELLANEOUS PROPERTIES MEASUREMENT DEVICES 

PART 1 GENERAL 

 DESCRIPTION 

 This section covers the Work necessary to install a ready to use and tested process and 
analysis system. CONTRACTOR shall provide all components required for a complete 
and functional system. 

 RELATED WORK 

 Related Work in other sections includes, but is not limited to: 

 Section 01 33 00 Submittal Procedures 

 REFERENCES 

 Work covered by this Specification shall meet or exceed the provisions of the latest 
editions of the following Codes and Standards in effect at the time of award of the Contract. 
The publication is referred to in the text by basic designation only. 

 AMERICAN WATER WORKS ASSOCIATION (AWWA) 

 AWWA C 207 Steel Pipe Flanges for Waterworks Service—Sizes 4 In. Through 
   144 In. (100 mm Through 3,600 mm) 

 AWWA C 751 Magnetic Inductive Flowmeters 

 NSF INTERNATIONAL (NSF) 

 NSF/ANSI 61 Drinking Water System Components - Health Effects 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

 Submit catalog cuts on all process equipment including: switches, meters, sensors, or 
other items shown on Contract Drawings referencing each item by mark number.  
Information shall indicate manufacturer specification compliance and dimensional data. 

 CONTRACTOR shall supply operation and maintenance manuals for all process 
equipment. 

 WARRANTY 

 Manufacturer shall provide to OWNER written guarantee against defects in material or 
workmanship for a period of one (1) year. 



04/2024                                       MISCELLANEOUS PROPERTIES MEASUREMENT DEVICES 
127.40.100  PAGE 40 91 23 - 2 

 DELIVERY AND STORAGE 

 All equipment delivered and placed in storage shall be stored with protection from the 
weather, humidity and temperature variation, dirt and dust, or other contaminants.  Each 
system shall be factory calibrated and certified prior to delivery. 

 QUALITY ASSURANCE 

 Equipment to be furnished under this section shall be the product of manufacturers 
regularly engaged in the design and manufacturing of this type of equipment. The 
manufacturer shall assume responsibility for, and guarantee performance of equipment 
furnished.  However, this shall not be construed as relieving CONTRACTOR from 
responsibility for the proper installation and functionality of the work. 

PART 2 PRODUCTS 

  GENERAL 

 Each process measurement system shall typically consist of a sensor and 
analyzer/transmitter.  Where shown on the Contract Drawings, the analyzer/transmitter 
may be utilized for multiple sensors.  When an analyzer/transmitter is used for multiple 
sensors, it shall be capable of displaying simultaneously each process measurement. 

 Each analyzer/transmitter shall be equipped with a means to transmit process 
measurement data to the plant SCADA system. 

 For hardwired signals, unless indicated otherwise on Contract Drawings, provide the 
following: 
a. 4-20 mA output signals for each process measurement (for up to 500 Ohm 

loads). 
b. Two programmable SPDT relay outputs, rated at 5A up to 230 VAC, for each 

process measurement. 
 

 Where shown on the Contract Drawings, provide the following digital communications 
to the plant SCADA system: 
a.  HART Protocol 
b.  PROFIBUS 
c.  MODBUS 

 Each analyzer/transmitter shall be powered by 115VAC (+/- 10%) at 60 Hz unless shown 
on Contract Drawings as being powered by 24 VDC (+/- 15%).  Each analyzer/transmitter 
shall retain its programmable settings in non-volatile memory.  Battery powered 
instruments, analyzer, or transmitters will not be accepted. 

 Each sensor and corresponding analyzer/transmitter shall be supplied as a complete and 
operable system.  This includes all cabling, mounting hardware and fasteners.  When 
installed outdoors, the analyzer/transmitter shall be protected from the sun such that direct 
sunlight will not shine on the display. 

 All analyzers/transmitters shall be waterproof and made from corrosion resistant 
materials. 
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 All sensors to be immersed in liquids shall be rated for permanent submersion and shall 
be corrosion resistant. 

 MAGNETIC FLOW METERS 

 Magnetic flow meters shall be the low the low frequency induction type which produces a 
DC pulsed signal directly proportional to and linear with the flow rate. Liners shall be 
polyurethane.  Flow meters shall be rated at 250 psi.  Standard output shall be an analog 
4-20 mA signal with a local indication from a liquid crystal display (LCD) reading in gallons 
per minute flow.  The meter shall also have a totalizer (with pulsed output), and non-full 
pipe detection.  Meters shall have a minimum of 2 self-cleaning electrodes.  Meter shall 
be Mod Bus RS-485, include a remote display, include DA1 and DA2 diagnostics, and 
include Heartbeat Verification.  CONTRACTOR shall field verify length of cable connection 
and provide 25+ feet of cable for potential future changes of location. 

 Meters shall have a minimum of three (3) pair of flow measuring probes that provide 
accurate flow measurement with “zero up / zero down” straight pipe diameters.  
CONTRACTOR shall field verify length of cable for connection. Provide functional 
Ethernet connection to read meter. 

 Flanged connections shall be constructed of Type 304 or Type 316 stainless steel with 
pressure ratings to match the connecting pipe. 

 Liner shall be polyurethane or PTFE and electrodes stainless steel suitable for potable 
water service.  Liners and electrodes for service other than potable water shall be 
constructed of materials conforming to the manufacturer’s recommendation for the 
intended service. 

 Meter housing shall be rated for NEMA 6 for submersible operation. 

 Meters shall include grounding rings. 

 The transmitter shall have six digit LCD displays for flow rate, percent of span, and 
totalization; be capable of measuring flow in both directions; automatic range change; 
capability to convert DC pulse signal from the tube to a standardized 4 to 20 mA DC signal 
into a minimum of 700 ohms; self-diagnostics and automatic data checking, and a 
scaleable frequency output, 0 to 100 Hz. 

 The flow measuring system shall conform to the following: 

 Time constant: 0.5 to 1000 seconds; galvanic or optic isolation 
 Accuracy: 0.50 percent of flow rate from 10 to 100 percent full scale velocities over 3 

feet per second. 
 Repeatability: 0.25 percent of full scale 
 Power consumption: 30 watts or less 
 Power requirements: 120 VAC, plus or minus 10 percent, unless indicated otherwise 

on the Contract Drawings.  Battery powered flow meters are not acceptable. 

 700 East (Water Pro) magnetic flow meters shall be 8700 Series by Rosemount and 
11400 South, State Street (Draper) shall be either 8700 Series by Rosemount or 
Endruss-Hauser Promag W400 no exceptions.  
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 PRESSURE TRANSMITTER 

 The pressure transmitter shall be an electronic pressure transducer tailored to the 
installation shown in Drawings and suitable for planned application.  The system shall 
include a pressure transducer with integral diaphragm seal.  The pressure transmitter shall 
operate on 24 VDC, and shall provide a 4-20 mA DC signal to the RTU panel.  The loop 
signal shall measure the water pressure and have a 4-20 mA signal output.  The pressure 
transmitter shall have a LCD display showing the pressure in “psi”. The pressure 
transmitter shall be coded “DW” for NSF drinking water certification.  Pressure transmitters 
shall be Rosemount Series 3051, or approved equal. Provide isolation valve with 
pressure transmitter if none is shown in Contract Drawings. 

PART 3 EXECUTION 

 INSTALLATION 

 All equipment shall be mounted and installed as per manufacturer recommendations.  
Coordinate final location with ENGINEER. 

 FLOW METER FIELD CALIBRATION AND QUALITY CONTROL 

 Each instrument shall be tested before commissioning and ENGINEER shall witness the 
interface capability in the PLC control system and associated registers. 

 Each instrument shall provide direct programming capability through the PLC 
 Each instrument shall provide direct control of totalizer reset functions through PLC 
 Each instrument shall be supported with a device profile for direct integration in PLC 

 ENGINEER shall witness all instrument verifications in the field. 

 Manufacturers Field Services shall be provided for start-up and commissioning by a 
Factory field service representative or a manufacturer authorized service provider (ASP). 

 Manufacturer representative shall verify installation of all installed flow tubes and 
transmitters. 

 Manufacturer representative shall notify ENGINEER in writing of any problems or 
discrepancies and proposed solutions. 

 Manufacturer representative shall perform field verification at the time of installation 
for long-term analysis of device linearity, repeatability, and electronics health.  A 
comparative report shall be generated for each meter tested. 

 Manufacturer representative shall generate a configuration report for each meter 
 Meters shall be field calibrated to verify proper operation within the expected flow 

ranges for the project. 

 TESTING 

 After installation of the equipment is complete, operating tests shall be carried out to 
assure that the equipment operates properly.  All piping shall be tested hydrostatically and 
for leaks.  If any deficiencies are revealed during any tests, such deficiencies shall be 
corrected, and the tests shall be reconducted. 

- END OF SECTION – 
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SECTION 40 92 57 
ELECTRIC MOTOR ACTUATORS 

PART 1 GENERAL 

 DESCRIPTION 

 The CONTRACTOR shall furnish and install electric motor actuators and appurtenances 
for butterfly valves, complete and operable, in accordance with the Contract Documents. 

 The valve manufacturer shall be made responsible for coordination of design (valve stem 
diameter, threading, key and keyway adaptation, and other dimensional information), 
assembly, testing, and installation of actuators on the valves; however, the 
CONTRACTOR shall be responsible to the OWNER for compliance of the valves and 
actuators with the Contract Documents. 

 Where two or more valve actuators of the same type or size are required, the actuators 
shall be produced by the same manufacturer. 

 RELATED WORK 

 Related work specified in other sections: 

 Section 01 33 00  Submittals 

 REFERENCES 

 The latest edition of the following publications form a part of this specification to the extent 
referenced.  The publications are referred to in the text by basic designation only. 

 American Water Works Association (AWWA) 

 AWWA C 542 Electric Motor Actuators for Valves and Slide Gates 

 SUBMITTALS 

 Provide submittals in accordance with Section 01 33 00 – Submittals. 

 Shop drawing information for actuators, floor stands, and extension stems shall be 
submitted together with the valve submittals as a complete package. 

 Submit information on electric motor actuator including cut sheets, technical brochures, 
electrical diagrams, control schematics, and operation and installation manuals. 

 Submit calculations showing dynamic seating and unseating torques versus output torque 
of the actuator. 

 MEASUREMENT AND PAYMENT 

 Electric motor actuators shall not be measured or paid as a separate item but shall be 
included as part of the item to which it relates. 

PART 2 PRODUCTS 
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 GENERAL 

 Actuators shall conform to requirements of AWWA C 542.  Actuators shall contain motor, 
gearing, manual over-ride, handwheel, limit switches, torque switches, selector switch, 
drive coupling, integral reversing motor controls, control voltage transformer, indicator 
lights, heating elements, lubricants, wiring, terminals, position feedback transmitter, 
mechanical dial position indicator, and digital LCD screens for valve position indication 
and other functions. 

 Setting torque levels, position limits, configuration of indication contacts, data retrieval, 
etc. shall be doable without cover removal, but by Infra-Red or wireless interfaces. 

 Position and limit switches, position transmitters, controls, indicating lights, devices, and 
selector switches - shall be coordinated with input and output requirements of control 
system as indicated in Plans and Specifications. 

 ACTUATOR SIZING 

 Size actuator to guarantee valve closure (full open to full close and vice versa) at max 
pressure and flow in specified time in Table 40 92 57-1 below. 

 Size to 1.5 times required operating torque. Torque shall not exceed torque capacity of 
valve. 

 Actuator Power Supply: 3-phase (208V per Plans); control power transformer: 24V dc 
actuator-fed (120V Ac optional); externally operable power disconnect switch externally 
mounted. Actuator output torque must be available at 90% of nominal voltage. 

 ENCLOSURE 

 Enclosure shall be double O-ring sealed, water gith, per NEMA 250, Types 4/4X/6, to 
IP68, 20 feet, 72 hours.  Temperature rating: minus 22 to plus 158 degrees F. 

 CONTINUOUS MODULATING SERVICE ACTUATOR 

 Design actuator for continuous modulating service with:  

 motor conforming to NEMA MG1 
 rated over 600 starts per hour with embedded thermostats 
 electro-mechanical reversing motor controller 
 local indication and control.  

 LOCAL/STOP/REMOTE selector switch: Provide a LOCAL/STOP/REMOTE selector 
switch lockable in 3 positions: LOCAL (local control only), STOP (no electric operation), 
REMOTE (remote control plus local stop only). It shall allow for LOCAL control as either 
“maintained” or “non-maintained”. Submit controls and display in a 90 deg orientation for 
ease of field use. 

 Provide actuator integral with the following: 

 valve to indicate (local and remote) open or closed position. 
 LOCAL – OFF – REMOTE (LOR) lockable maintained switch. “OFF” disables all other 

switches and prevents valve from stroking. 
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 OPEN switch: opens valve if held in “OPEN” position (if LOR is in “LOCAL”). 
 CLOSE switch: closes valve if held in “CLOSE” position (if LOR is in “LOCAL”). 
 Selection of maintained or momentary control for OPEN and CLOSED operation shall 

be configurable. 

 Provide remote indication and control as follows: 

 monitor relay that closes when valve is in “REMOTE”. 
 4 additional configurable contracts shall be provided which shall be selected to indicate 

at least 20 different actuator status or alarm conditions, with each contact externally 
selectable as normally open or closed. The contacts shall be rate at 5A, 120V ac, 30V 
dc. 2 contacts shall be configured as “Over Torque” and “Over Temp”, and wired in 
parallel to indicated alarm to the PIC. 

 Latching volt free indication contact that closes when the valve is fully OPENED for 
connection to and monitoring by PICS. 

 Latching volt free indication contact that closes when the valve is fully CLOSED for 
connection to and monitoring by PICS. 

 OPEN terminal which causes the valve to stroke OPENED, as long as the OPEN 
signal is true, while the LOR switch is in REMOTE, for connection to, and control by, 
the PICS. 

 CLOSE terminal which causes the valve to stroke CLOSED, as long as the CLOSE 
signal is true, while the LOR switch is in REMOTE, for connection to, and control by, 
the PICS. Valve will stop when no OPENED or CLOSED signal is received.  There will 
be no stop signal. 

 Current Position Transmitter, 4-20mA dc signal in proportion to 10-11 percent 
OPENED, with 0.5 percent accuracy and 0.5 percent repeatability, capable of 750 ohm 
load, for connection to, and monitoring by, PICS. 

 DIAGNOSTICS 

 Actuators shall include a diagnostic data logger module, which will store and enable 
download of historical actuator data logger information to permit analysis of changes in 
actuator of valve performance.   

 It shall be possible for customer to setup, calibrate, and access actuator data via non-
intrusive infrared means using any of 3 methods: setting Tool, Laptop PC, or hand-held 
Window CE-based “Personal Digital Assistant (PDA) capable of duplex IrDA 
communications.  

 Actuator manufacturer shall provide diagnostic software to allow configuration and 
diagnostic information to be removed, analyzed, and reconfigured.  

 Provide one hand-held setting tool. Provide for display to show (simultaneously) valve 
toque demand as a percent of rated actuator torque and position (to facilitate 
troubleshooting/diagnostics).  

 Data logger shall enable retrieval of all configurable actuator date and time stamped 
events including the ability to search for event occurrences.   

 Valve torques profiles shall be available in one positional increments.  
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 Diagnostics shall enable retrieval of at least 3 alarm types: actuator alarms, valve alarms, 
and control system alarms. 

 MOTOR 

 The motor shall be specifically designed for the valve actuator service.  The motor will be 
of the induction type with Class F insulation and protected by means of thermal switches 
imbedded in the motor windings.  Motor enclosure will be total enclosed, non-ventilated. 

 Motors shall be capable of operating on 208 volt (see plans), 3 phase, 60 Hz power. 

 Electrical and mechanical disconnection of the motor should be possible without draining 
the lubricant from the actuator gearcase. 

 Protection shall be provided for the motor as follows: 

 Stall – the motor shall be de-energized within 8 seconds in the event of a stall when 
attempting to unseat a jammed valve 

 Over Temperature – thermostat will cause tripping of the motor, auto-reset on cooling 
 Single phasing – lost phase protection 
 Direction – phase rotation correction 

 GEARING 

 Gearing shall be totally enclosed in an oil-filled or grease lubricated gearcase suitable for 
operation at any angle.  All drive gearing and components must be of metal construction 
and incorporate a lost-motion hammerblow feature.  For rising spindle valves the output 
shaft shall be hollow to accept a rising stem, and incorporate thrust bearings of the ball or 
roller type at the base of the actuator.  The design shall be such as to permit opening the 
gearcase for inspection or disassembly without releasing the stem thrust or taking the 
valve out of service.  For 90 degree operating type of valves drive gearing shall be self-
locking to prevent the valve back-driving the actuator. 

 HAND OPERATION 

 A handwheel shall be provided for emergency operation, engaged when the motor is 
declutched by a lever or similar means, the drive being restored to electrical operation 
automatically by starting the motor.  The handwheel or selection lever shall not move on 
restoration of motor drive.  Provision shall be made for the hand/auto selection lever to be 
locked in both hand and auto positions.  It should be possible to select hand operation 
while the actuator is running or start the actuator motor while the hand/auto selection lever 
is locked in hand without damage to the drive train. 

 Clockwise operation of the handwheel shall give closing movement of the valve unless 
otherwise noted.  For linear type valves the actuator handwheel drive must be 
mechanically independent of the motor drive and should be such as to permit valve 
operation in a reasonable time with a manual force not exceeding 90 lbs through stroke 
and 180 lbs for seating/unseating of the valve. 
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 DRIVE INTERFACE 

 The actuator shall be furnished with a drive bushing easily detachable for machining to 
suite the valve stem or gearbox input shaft.  The drive bushing shall be positioned in a 
detachable base of the actuator.  Thrust bearings shall be sealed for life and the base 
shall be capable of withstanding five times the rated thrust of the actuator. 

 TORQUE AND LIMITS 

 Torque and turns limitation to be adjustable as follows: 

 Position Setting Range:  2.5 to 100,000 turns, with resolution to 7.5 degrees of actuator 
output. Position sensing shall be via a solid-state position encoder that eliminated the 
used of counting gear trains or potentiometers. 

 Torque Setting: 40 percent to 100 percent rated torque.  
 Position Setting Range - direct drive part turn actuators:  90° ±10°, with resolution to 

0.1 degree of actuator output. 
 Torque sensing must be affected directly electrically or electronically and shall be 

governed by a solid-state torque sensor that directly measures actuator output torque 
to protect valve and actuator from damage. Extrapolating torques from mechanically 
measured motor speed is not acceptable due to response time.   

 Torque shall be directly measured from force at actuator output and be independent 
of variations in frequency, voltage or temperature.  

 Torque shall be adjustable in 1% increments. Actuator shall store actual operations 
torque curves for retrieval by operator. 

 Adjustable with infra-red setting tool or from operator mounted controls without 
opening actuator enclosure. 

 Provide a means for automatic “torque switch bypass” to inhibit torque off during valve 
unseating and “latching” to prevent torque switch hammer under maintained or repeated 
control signals. Electrical circuit diagram of actuator shall not vary with valve type 
remaining identical regardless of whether the valve is to open or close on torque or position 
limit. 

 REMOTE VALVE POSITION AND STATUS INDICATION 

 Four contacts shall be provided which can be selected to indicate any position of the valve.  
Provision shall be made for the selection of a normally closed or open contact form.  
Contacts shall maintain and update position indication during handwheel operation when 
all external power to the actuator is isolated. 

 The contacts shall be rated for 5mA to 5A, 120V AC, 30V DC. 

 As an alternative to providing valve position indication any of the four above contacts shall 
be selectable to signal one of the following: 

 Valve opening, closing or moving 
 Thermostat tripped, lost phase 
 Motor tripped on torque in mid travel, motor stalled 
 Remote selected 
 Actuator being operated by handwheel 
 Actuator fault 
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 Provision shall be made in the design for an additional four contacts having the same 
functionality. 

 A configurable monitor relay shall be provided as standard, which can be used to indicate 
either Availability of Fault.  The relay should be spring return type with a Normally Open/ 
Normally Closed contact pre-wired to the terminal bung. 

 The Monitor (Availability of Fault) relay, being energized from the control transformer will 
de-energize under any one or more of the following conditions: 

Available Mode Fault Mode 

Loss of main or customer 24V DC power 
supply 

Loss of main or customer 24V DC 
power supply 

Actuator control selected to local or stop Motor thermostat tripped 

Motor thermostat tripped Actuator internal fault 

Actuator internal fault  

 

 Provision shall be made in the design for the addition of a contactless transmitter to give 
a 4-20mA analog signal corresponding to valve travel and/or torque for remote indication 
when required.  The transmitter will auto range to the set limits. 

 LOCAL POSITION INDICATION 

 The actuator display shall include a dedicated numeric/symbol digital position indicator 
displaying valve position from fully open to fully close in 0.1% increments.  Valve closed 
and open positions shall be indicated by symbols showing valve position in relation to the 
pipework to ensure that valve status is clearly interpreted.  With main power connected, 
the display shall be backlit to enhance contrast at all ambient light levels and shall be 
legible from a distance of at least 10 feet. 

 Red, green, and yellow LEDs corresponding to open, closed, and intermediate valve 
positions shall be included on the actuator display when power is switched on.  The yellow 
LED should also be fully programmable for on/off, blinker, and fault indication.  The digital 
display shall be maintained and updated during handwheel operation when main power 
to the actuator is isolated. 

 The actuator display shall include a fully configurable dot-matrix display element with a 
minimum pixel resolution of 168 x 132 to display operation, alarm, configuration, and 
graphical data logger information.  Provision shall be made to upload a different language 
without removal of any covers or using specialized tools not provided as standard with the 
actuator. 

 Data logger graphical displays should as a minimum be able to display log and trend 
graphs on the local LCD for the following: 

 Torque versus Position 
 Number of starts per hour 
 Dwell time 
 Average temperature 
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 The main display shall be capable of indicating 4 different home-screens of the following 
configuration: 

 Position and status 
 Position and torque (analog) 
 Position and torque (digital) 
 Position and demand (positioning) 

 Provision shall be made for the addition of an optional environment cover to protect the 
display for high levels of UV radiation or abrasive materials. 

 The local controls and display shall be rotatable through increments of 90 degrees to suit 
valve and actuator orientation. 

 INTEGRAL STARTER AND TRANSFORMER 

 The reversing starter, control transformer and local controls shall be integral with the valve 
actuator, suitably housed to prevent breathing and condensation.  The starter shall be 
suitable for 60 starts per hour and of rating appropriate to motor size.  The controls supply 
transformer shall be fed from two of the incoming three phases and incorporate overload 
protection.  It shall have the necessary tapping and be adequately rated to provide power 
for the following functions: 

 Energizing of the contactor coils 
 24V DC or 110V AC output for remote controls (maximum 5W/VA) 
 Supply for all the internal electrical circuits 

 REMOTE CONTROL FACILITIES 

 The necessary control, wiring, and terminals shall be provided integral to the actuator 
enclosure.  Open and close external interlocks shall be made available to inhibit local and 
remote valve opening/closing control.  It shall be possible to configure the interlocks to be 
active in remote control only. 

 Remote control signals fed from an internal 24V DC (or 110V AC) supply and/or from an 
external supply between 20V and 60 V DC or 40V and 120 V AC, to be suitable for any 
one or more of the following methods of control: 

 Open, Close, and Stop Control 
 Open and Close maintained or “push to run” (inching) control 
 Overriding Emergency Shut-down to close (or open) valve from a normally closed or 

open contact. 
 Two-wire control, energize to close (or open), de-energize to open (or close) 

 Additionally provision shall be made for a separate ‘drive enable’ input to prevent any 
unwanted electrical operation. 

 It shall be possible to reverse valve travel without the necessity of stopping the actuator.  
The motor starter shall be protected from excessive current surges during rapid travel 
reversal.  The internal circuits associated with the remote control and monitoring functions 
are to be designed to withstand simulated lightning impulses of up to 2 kV. 
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 Provision shall be made for operation by distributed control system utilizing the following 
network systems: 

 Profibus 
 Modbus 
 Foundation Fieldbus 
 HART 

 MONITORING FACILITIES 

 Facilities shall be provided for monitoring actuator operation and availability as follows: 

 Actuator text display indication of the following status/alarms: 
 Closed limit, open limit, moving open, moving closed, stopped 
 Torque trip closing, torque trip opening, stalled 
 ESD active, interlock drive 
 Thermostat trip, phase lost, 24V supply lost, local control failure 
 Configuration error, Position sensor failure, torque sensor failure 
 Battery low, power loss inhibit 

 
 Integral data logger to record and store the following operational data: 

 Opening last/average torque against position 
 Closing last/average torque against position 
 Total open/close operations 
 Maximum recorded opening and closing torque values 
 Event recorder logging operational conditions (valve, control, and actuator) 

 The data logger shall record relevant time and date information for stored data. 

 Data logger data shall be accessed via non-intrusive wireless communication and data 
displayed on the local LCD.  Sufficient standard intrinsically safe tools shall be provided 
for downloading data logger and actuator configuration files from the actuators and 
subsequent uploading to a PC.  The actuator manufacturer shall supply PC software to 
enable data logger files to be viewed and analyzed. 

 WIRING AND TERMINATION 

 Internal wiring shall be tropical grade PVC insulated stranded cable of appropriate size for 
the control and 3-phase power.  Each wire shall be clearly identified at each end.  The 
terminals shall be embedded in a terminal block of high tracking resistance compound. 

 The terminal compartment shall be separated from the inner electrical components of the 
actuator by means of a watertight seal and shall be provided with a minimum of 3 threaded 
cable entries with provision for an additional 5 extra conduit entries. 

 All wiring supplied as part of the actuator to be contained within the main enclosure for 
physical and environmental protection.  External conduit connections between 
components are not acceptable.  A durable terminal identification card showing a plan of 
terminals shall be provided attached to the inside of the terminal box cover indicating: 

 Serial number 
 External voltage values 
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 Wiring diagram number 
 Terminal layout 

 The code card shall be suitable for the CONTRACTOR to inscribe cable core identification 
alongside terminal numbers. 

 COMMISSIONING KIT 

 Each actuator shall be supplied with a start-up kit comprising installation instruction 
manual, electrical wiring diagram, and cover seals to make good any site losses during 
commissioning period.  In addition, sufficient actuator commissioning tools shall be 
supplied to enable actuator set-up and adjustment during valve/actuator testing and site 
installation commissioning. 

 PERFORMANCE AND TEST CERTIFICATE 

 Each actuator must be performance tested and individual test certificates shall be supplied 
with additional cost to the OWNER.  The test equipment should simulate a typical valve 
load, and the following parameters should be recorded: 

 Current at maximum torque setting 
 Torque at maximum torque setting 
 Flash test voltage 
 Actuator output speed or operating time 

 In addition, the test certificate should record details of specification such as gear ratios for 
both manual and automatic and second stage gearing if provided, drive closing direction, 
wiring diagram number. 

Table 40 92 57 – 1 Actuator Schedule 

Valve ID Location Service Valve 
Type 

Max 
Pressure/Max 

Flowrate 

Motor 
Type 

Open/Close 
Speed 

(seconds) 

none Meter 
Vault 

Modulating 
Flow Control 

DBL ECC 
Butterfly 

275 psi/ 
9,500 gpm 

AC 
Reversing 

 
120/120 

 

 MANUFACTURER, OR APPROVED EQUAL: 

 **AUMA SQR 

 **Rotork IQTM 

 **NOTE:  submittal must demonstrate to Engineer satisfaction the actual true scale 
actuator orientation and that actuator is operable and maintainable and fits within the 
limited space between other valves, actuators and piping. 

 
 

 

PART 3 EXECUTION 
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 INSTALLATION 

 Electric motor valve actuators shall be installed in accordance with the manufacturer’s 
written instructions.  Actuators shall be located to be readily accessible for operation and 
maintenance without obstructing walkways. 

 SERVICES OF MANUFACTURER 

 Field Adjustments:  Field representatives of valves with electric motor actuators shall 
adjust actuator controls and limit switches in the field for the required function. 

 Inspection, Start-up, and Field Adjustment: The manufacturer shall furnish an authorized 
representative who shall visit the site and witness the following: 

 Installation of the equipment – not less than 2 hours 
 Inspection, checking, and adjusting the equipment – not less the 2 hours 
 Start-up and field testing for proper installation – not less than 8 hours 

 Instruction of OWNER’s Personnel:  The authorized representative shall visit the site for 
not less than 4 hours to instruct the OWNER’s personnel in the operation and maintenance 
of the equipment including step by step troubleshooting procedures with necessary test 
equipment 

 WARRANTEE 

 Each actuator shall be warranted for at least 12 months operation from date of substantial 
completion of project or actuator start up, whichever is later.  Warranty shall be held in 
effect regardless of pre-commissioning conditions in a typical indoor or outdoor 
environment as long as the actuator is not abused or disassembled.  Warranty shall no 
require the use of special storage procedures (such as the use of indoor storage, plastic 
bags, desiccants, and energization) of order for warranty to be valid. 

 
 - END OF SECTION – 
 


	General_Conditions_Standard_form.pdf
	1. Change Orders
	2. Agreement
	3. Addenda
	4. Contractor's Bid (Bid Form)
	5. Supplemental General Conditions
	6. Notice Inviting Bids
	7. Instructions to Bidders
	8. General Conditions
	9. Technical Specifications
	10. Referenced Standard Specifications
	11. Drawings
	1. Figures govern over scaled dimensions
	2. Detail drawings govern over general drawings
	3. Addenda/change order drawings govern over general drawings
	4. Contract Drawings govern over standard drawings
	1. Subsurface or latent physical conditions at the site of the WORK differing materially from those indicated, described, or delineated in the Contract Documents including those reports and documents discussed in Paragraph 4.02; and
	2. Physical conditions at the site of the WORK of an unusual nature differing materially from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents including those reports and...
	1. Workers' Compensation and Employer's Liability:  This insurance shall protect the CONTRACTOR against all claims under applicable state workers' compensation laws.  The CONTRACTOR shall also be protected against claims for injury, disease, or death ...
	2. Comprehensive General Liability: This insurance shall be written in comprehensive form and shall protect the CONTRACTOR against all claims arising from injuries to persons other than its employees and damage to property of the OWNER or others arisi...
	3. Comprehensive Automobile Liability:  This insurance shall be written in comprehensive form.  The policy shall protect the CONTRACTOR against all claims for injuries to employees, members of the public and damage to property of others arising from t...
	4. Subcontractor's Insurance:  The CONTRACTOR shall require each of its subcontractors to procure and to maintain Comprehensive General Liability Insurance and Comprehensive Automobile Liability Insurance of the type and in the amounts specified in th...
	5. Builder's Risk:  This insurance shall be of the "all risk" type, shall be written in completed value form, and shall protect the CONTRACTOR, the OWNER, and the ENGINEER against damage to buildings, structures, materials and equipment.  The amount o...
	1. All employees on the WORK and other persons and organizations who may be affected thereby.
	2. All the WORK and materials and equipment to be incorporated therein, whether in storage on or off the site; and
	3. Other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, and utilities not designated for removal, relocation, or replacement in the course of construction.
	1. Liability or claims resulting directly or indirectly from the negligence or carelessness of the CONTRACTOR or its agents in the performance of the WORK, or in guarding or maintaining the same, or from any improper materials, implements, or applianc...
	2. Liability or claims arising directly or indirectly from or based on the violation of any law, ordinance, regulation, order, or decree, whether by the CONTRACTOR or its agents;
	3. Liability or claims arising directly or indirectly from the use or manufacture by the CONTRACTOR, its agents, or the OWNER in the performance of this Agreement of any copyrighted or uncopyrighted composition, secret process, patented or unpatented ...
	4. Liability or claims arising directly or indirectly from the breach of any warranties, whether express or implied, made to the OWNER or any other parties by the CONTRACTOR or its agents;
	5. Liabilities or claims arising directly or indirectly from the willful misconduct of the CONTRACTOR or its agents; and,
	6. Liabilities or claims arising directly or indirectly from any breach of the obligations assumed herein by the CONTRACTOR.
	1. Changes in the WORK which are ordered by the OWNER pursuant to Paragraph 10.01A;
	2. Changes required because of acceptance of defective work under Paragraph 13.06;
	3. Changes in the Contract Price or Contact Time which are agreed to by the parties; or
	4. Any other changes agreed to by the parties.
	1. Where the work involved is covered by unit prices contained in the Contract Documents, by application of unit prices to the quantities of the items involved.
	2. By mutual acceptance of a lump sum, which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 11.04.
	3. On the basis of the cost of work (determined as provided in Paragraphs 11.02 and 11.03) plus a CONTRACTOR's fee for overhead and profit (determined as provided in Paragraph 11.04).
	1. The actual wages paid plus any employer payments to, or on behalf of workers for fringe benefits including health and welfare, pension, vacation, and similar purposes.  The cost of labor may include the rates paid to foremen when determined by the ...
	2. All payments imposed by state and federal laws including, but not limited to, compensation insurance, and social security payments.
	3. The amount paid for subsistence and travel required by collective bargaining agreements, or in accordance with the regular practice of the employer.
	1. Trade discounts available to the purchase shall be credited to the OWNER notwithstanding the fact that such discounts may not have been taken by the CONTRACTOR.
	2. For materials secured by other than a direct purchase and direct billing to the purchaser, the cost shall be deemed to be the price paid to the actual supplier as determined by the ENGINEER.  Markup except for actual costs incurred in the handling ...
	3. Payment for materials from sources owned wholly or in part by the purchaser shall not exceed the price paid by the purchaser for similar materials from these sources on extra work items or current wholesale price for the materials delivered to the ...
	4. If in the opinion of the ENGINEER the cost of material is excessive, or the CONTRACTOR does not furnish satisfactory evidence of the cost of the material, then the cost shall be deemed to be the lowest current wholesale price for the quantity conce...
	1. All equipment shall, in the opinion of the ENGINEER, be in good working condition and suitable for the purpose for which the equipment is to be used.
	2. Before construction equipment is used on the extra work, the CONTRACTOR shall plainly stencil or stamp an identifying number thereon at a conspicuous location, and shall furnish to the ENGINEER, in duplicate, a description of the equipment and its ...
	3. Unless otherwise specified, manufacturers' ratings and manufacturer approved modifications shall be used to classify equipment for the determination of applicable rental rates.  Equipment which has no direct power unit shall be powered by a unit of...
	4. Individual pieces of equipment or tools having a replacement value of $100 or less, whether or not consumed by use, shall be considered to be small tools and no payment will be made therefore.
	5. Rental time will not be allowed while equipment is inoperative due to breakdowns.
	1. When hourly rates are listed, any part of an hour less than 30 minutes of operation shall be considered to be 1/2-hour of operation, and any part of an hour in excess of 30 minutes will be considered one hour of operation.
	2. When daily rates are listed, any part of a day less than 4 hours operation shall be considered to be 1/2-day of operation.  When owner-operated equipment is used to perform extra work to be paid for on a time and materials basis, the CONTRACTOR wil...
	3. Payment for the equipment will be made in accordance with the provisions in Paragraph 11.02D, herein.
	4. Payment for the cost of labor and subsistence or travel allowance will be made at the rates paid by the CONTRACTOR to other workers operating similar equipment already on the WORK, or in the absence of such labor, established by collective bargaini...
	5. To the direct cost of equipment rental and labor, computed as provided herein, will be added the allowances for equipment rental and labor as provided in Paragraph 11.04, herein.
	1. When the ENGINEER and the CONTRACTOR, by agreement, determine that a special service or work is required which cannot be performed by the forces of the CONTRACTOR or those of any of its subcontractors, the special service or work may be performed b...
	2. When the CONTRACTOR is required to perform work necessitating special fabrication or machining process in a fabrication or a machine shop facility away from the job site, the charges for that portion of the work performed at the off-site facility m...
	3. All invoices for special services will be adjusted by deducting all trade discounts offered or available, whether the discounts were taken or not. In lieu of the allowances for overhead and profit specified in Paragraph 11.04, herein, an allowance ...
	1. Liquidated damages, as applicable.
	2. All amounts retained by the OWNER under Paragraph 14.03(F).

	Supplemental_General_Conditions.pdf
	17.01 GENERAL
	1. These Supplemental General Conditions amend or supplement the General Conditions of the Contract and any other provisions of the Contract Documents as indicated herein.  All provisions which are not so amended or supplemented remain in full force a...
	2. The terms used in these Supplemental General Conditions which are defined in the General Conditions of the Contract have the meanings assigned to them in the General Conditions of the Contract herein.

	17.02 SUPPLEMENTAL DEFINITIONS
	1. ENGINEER
	1. Paragraph 13.03 of the General Conditions is amended as follows: the CONTRACTOR shall pay all testing costs. The Owner reserves the right to have additional tests performed by a testing organization selected by the OWNER and at the OWNER’s expense.





